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BHARAT SANCHAR NIGAM LIMITED 
)A Govt. of India Enterprise) 

GENERAL MANGER TELECOM DISTRICT BILASPUR SSA,  

C.G. CIRCLE RAIPUR (CG) 
 

 

BID DOCUMENT 

नननिदा दस्तािेज  
 

E-TENDER FOR OFC MAINTENANCE IN MARWAHI-PENDRA  

DISTRCIT UNDER BILASPUR SSA. 
 

NIT No. W-1-1/NIT/Tender/GMTD-BIL/21-22/133         Dated 24.07.2021 

 

Tender No. T-133/OFC-Mtc./Marwahi-Pendra/21-22/20            Dated 24.07.2021 

 
READ THIS TENDER DOCUMENT THOROUGHLY 

कृपया टेंडर डॉक्यूमेंट को ध्यान से पढ़ें 
 

TENDER SUBMITTED THROUGH ONLINE WILL BE ACCEPTED 
 

 WEBSITE: HTTPS://ETENDERS.GOV.IN 
 
 

NOTE: KINDLY SEE ALL CLARIFICATION / CORRIGENDUM ON WEBSITE & READ CAREFULLY BEFORE SUBMISSION 

OF BID & ENSURE THAT ALL DOCUMENTS SUBMITTED ARE FULLY 

AUTHENTICATED BY THE AUTHORIZED SIGNATORY 
 

OFFICE OF THE GENERAL MANAGER TELECOM DISTRICT BILASPUR 
        BSNL BILASPUR SSA NEAR AGRASEN CHOWK BILASPUR (C.G.) 

07752-225900 EMAIL AGMBSP.NPCFA@GMAIL.COM 

    WEBSITE: HTTP://CHHATTISGARH.BSNL.CO.IN 

 

 

 

 

https://etenders.gov.in/
http://chhattisgarh.bsnl.co.in/
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SECTION- I 
Notice Inviting Tender 

 
 

NIT No. W-1-1/NIT/Tender/GMTD-BIL/21-22/133                       Dated – 24.07.2021 
 
 

Tender No. T-133/Ofc-Mtc./Marwahi-Pendra/21-22/20                  Dated - 24.07.2021 
 

Digitally sealed tenders are invited by the General Manager, BSNL, Bilaspur for OFC maintenance 

work from the eligible bidders for the following area 

 

S.No. Section/Area 
Estimated 

cost Rs 
EMD 

Cost of 
tender 

document 

Last date of 
tender 

document 
submission 

Date of tender 
opening 

01 
Marwahi-

Pendra  District 
Rs 

6,01,900.00 
Rs 

15,048/- 
Rs 590/- 

17.08.2021 
up to 11.00 

Hrs 

18.08.2021 at 
12.00 Hrs 

 

Imp. Note 

(a) EMD:- The bidder may submit and sign Bid Security Declaration accepting that if they 

withdraw or modify their bids during period of validity etc., they will be suspended/ 

debarred/banned for the period of one year. 

(b) PSD:- Performance Security is 3% of the value of contract (DoE OM No. 9/4/2020-PPD 

Dated – 12.11.2020) 

(c) The BSNL, at the time of award of work under the contract or during issue of work orders, 

reserves the right to decrease or increase the quantum of work without any change in the 

rates or other terms and conditions or withdraw tender at any stage as per requirement of 

BSNL. For this the decision of GMTD BSNL Bilaspur will be final however the individual 

item of works may varied in any quantum within the overall limit of +/ - 25 % of the 

contracted value in terms of rupees or in physical terms as BSNL decides. The estimated 

cost given in NIT may vary depending on the actual works.  
 

The bidding process will be accepted only through e-Tendering platform 

1. There is separate tender for each section of SSA. Bidder can participate in tenders of multiple section. 100% 

work will be awarded only to the L-1 bidder. If the offered rates of more than one bidder are same then work 

will be awarded to the bidder having more experience.  

2. Area of Work    :  (Details to be given). 

3. Period of 

contract 

 : One Year from the date of agreement(extendable by one more year) 

4. Availability 

of e-Tender 

Document:   

 E-Tender document can be obtained by downloading it from the website 

https://etenders.gov.in. 

 
 The physical copy of the Tender document would not be available for sale. e-Tender 

documents will be available for downloading from 24.07.2021 onwards upto 17.00 Hrs 

of 17.08.2021 upto 11:00 Hrs. 

https://www.tenderwizard.com/BSNLKOL
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5 MODE OF 

PAYMENT 

 (i):  The Tender fee in the event of downloading from website should be paid in the 

form of Crossed Demand Draft / Bankers Cheque issued by any Nationalized /Scheduled 

Bank in favour of “The AO (Cash), BSNL Bilaspur.          

OR 

Can also be paid by cash payment to the Accounts Officer (Cash), at Cash Counter at -

2
nd

  floor, Telephone Exchange Agrasen Chowk, Bilaspur between 11.00 hrs to  15.00 

hrs on all working days. Original Cash Receipt shall be produced. 

 

   (ii)The Crossed Demand Draft/ Bankers Cheque  or Original Cash Receipt should be 

submitted offline in the envelop as mentioned in clause 4.2 of Section-IV B 

 

   (iii)The Tender fee is non-refundable & non-transferable. 

6 MSE 

VENDORS 

 MSE/NSIC bidders registered for similar items may claim exemption from 

payment of cost of tender form, EMD /Bid Security. The bidder shall furnish 

along with the bid a certificate/documentary proof in respect of registration 

clearly showing its validity as on date of opening of the bid. Moreover, they 

should also produce documentary evidence showing that the firm is MSE/NSIC 

registered for the items tendered for. Failure to comply this provision shall result 

in summarily rejection of the bid. 
 

 

7 
 

BID 

SECURITY / 

EMD : 

(Refer Clause 

8 of Section 

IV A ) 

 The bidder shall furnish the bid Security / EMD in a following way:- 

a)Demand Draft/ Banker‟s cheque issued by any Nationalized /Scheduled Bank drawn 

in favor of “The Accounts Officer (Cash),BSNL Bilaspur OR Fixed Deposit Receipt”.  

OR 

 b)Bank Guarantee from a Nationalized/scheduled bank drawn in favour of “The 

A.O.(Cash), O/o the GMTD, BSNL, Bilaspur” which should be valid for 180 days  

from the tender opening date. 

8   Tender bids received after due time & date will not be accepted by the online system. 

9   All documents submitted in the bid offer should be preferably in Hindi/English/Marathi. 

In case the certificate viz. experience, registration etc. is issued in any other language 

other than Hindi/English/Marathi, the bidder shall attach an English translation of the 

same duly attested by the bidder & the translator to be true copy in addition to the 

relevant certificate. 

10   All documents should be digitally signed by the bidder/ vendor BSNL. 

11   “The GMTD, BSNL Bilaspur, reserves the right to accept or reject any or all the bids 

without assigning any reasons whatsoever and he is not bound to accept the lowest 

tender rate. 

 

12 TERMS AND CONDITIONS OF THE TENDER. 

   . 

The tenders which are not submitted in above mentioned manner will be liable to be rejected. 

 

12.1 During the entire evaluation process, if it is observed that the down loaded document is exactly not as 

per the original tender document and/or it is tempered/changed/ altered/modified in anyway, the bid will be 

liable to be rejected and a case of fraud will be registered with police. 

 

12.2 Eligibility Conditions: For participation in tender (clause 4.1 & 4.2 of section IV B) 

i. The registration of the firm / Registration of Company 

ii. Blue ink signed Original/Attested “Power of Attorney” in case a person other than the Bidder has 

signed the tender document.   

iii. Latest Income Tax Return along with photo copy of PAN Card. 

iv. Labour license for any of ongoing works, and if not available at the time of bid submission, enclose a 

declaration letter mentioning that labour license will be obtained on award of contract within 

stipulated period.  
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v      Experience certificate:- Firms having successfully completed similar works during last seven 
financial year and current financial years upto the date of NIT as follows:  
 

i) Three similar successfully completed works costing not less than the amount equal to 40% 

of estimated cost put to tender.  

OR 

ii) Two similar successfully completed works costing not less than the amount equal to 60% 

of estimated cost put to tender.  

OR 

iii) One similar successfully completed works costing not less than the amount equal to 80% 

of estimated cost put to tender. 

 

 “Similar Works is defined as 
 The bidder must have an experience of executing works related to construction / maintenance of 

underground telecom cables, maintenance and installation of OFC cables in central/State 

Govt./PSU/Private Telecom service provider. 

 

The experience certificate issued by clause 1 Officer/Group A officer or Circle project head/authorized 

signatory of private TSPs/ISPs in respect of works undertaken in BSNL/DOT/MTNL/Central/State 

Govt./PSU/Private Telecom Service Provider. 

 

In case of private telecom service provider, experience certificate must be supported by copy of work 

orders and work completion certificates. 
 
vi  Turn over certificate :  The turn over certificate issued by the chartered accountant. Average annual 

financial turnover should be minimum 30% of the estimated bid value of the area he is bidding for, in the 

tender in last three financial years. 

 

vii   Solvency certificate: from the banker of the Bidder for 40% of the estimated bid value of 

the area he is bidding for , in the tender . The solvency certificate shall not be older than One Year (OR 

Twelve months) from the date of issue of NIT. 

 

Viii Copy of certificates of incorporation/copy of Registration of firm/copy of valid shop act  

License OR Copy of Partnership deed in case of partnership firm OR Copy of Memorandum and Article 

of Association in case of limited company 

 

ix.Valid EPF registration certificate.  

 

x.Valid ESIC registration certificate , If not available at the time of bid submission enclose declaration 

letter that it will be submitted at the time of agreement failing which EMD can be forfeited and party can 

be black listed from any tender in BSNL. 

 

xi.Valid GST registration.   

 

xii.Declaration regarding.  

 

(1) Near relatives (declaration-I)    (2) Black listing of firm(declaration-II) 

(3) Payment insulation undertaking (undertaking –III)(4) under taking and declaration for 

understanding the terms and conditions of tender & specification of works (Undertaking –IV) 
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xiii.MSME/NSIC certificate: Current and valid certificate  

xiv.List of all board of directors/partner, if applicable. 

xv.  Registration certificate / Acknowledgement of entrepreneurs memorandum issued by  

State Director of Industries or from secretariat for industrial assistance (SIA) , ministry  

of Industries , Government of India, if applicable. 

xvi. Clause by clause compliance / statement of deviation if any to the clauses of the tender  

document signed by the authorized signatory  on letter head of the firm as per annexure  

xvii. Undertaking for having Splicing machine, OTDR and Power meter must be submitted with 

make/model with serial no. unique for each NIT. Same Serial Number of above said machines will 

not be considered for Other NIT of OFC Maintenance work of Bilaspur SSA . 

xviii. Copy of vehicle registration with RTO heaving insurance and commercial permit of at least 01 

(One) vehicle in the name of bidder/firm such as HTV/LCV.  

xix)   Bid Cost & EMD 

xx)    Scan copy of tender document   

xxi)   Bid form and Tenderer profile 

 
 12.3 Contents of 2

nd
 envelope (Financial bid/ BoQ) (to be submitted on line) Original price schedule (BoQ) in 

both PDF and .xls Format .  

Note: (i)  Scanned copies of all original documents/Notarised copies of all original documents mentioned    

             above are to uploaded with Digital Signature wherever applicable. 

         (ii)  Submission of: 

 a) Offline documents listed in section IV-B, Clause 4.1 & online document clause 4.2 are 

mandatory.  

 b) Online documents,   the bidder is expected to examine all instructions, forms terms and  

specifications in the bid documents and clarifications/ amendments/ addenda if any. Failure to 

furnish all Information required as per the bid documents or submission of the bids not 

substantially responsive to the bid documents in every respect will  be at the bidder‟s risk and 

may result in rejection of bid. 

(iii) If some document is not applicable for the bidder then he has to upload scanned copy of paper 

mentioning “The document        < Name> called vide clause___________ is not applicable on 

us”. 

12.4  Offline submission: 
 

The bidder shall submit the following documents offline to AGM (NP-CFA) O/o GMTD BSNL 
Bilaspur-495001 (Chhattisgarh). on or before the date & time of submission of bids specified in 
NIT, in a Sealed Envelope. The envelope shall bear the tender name, the tender number and 
the words „DO NOT OPEN BEFORE date & time). 

1 Tender Fee as per NIT (Original copy).   
2 EMD-Bid Security (Original copy).   
3 Original Power of Attorney (If applicable)  

 
NOTE: The Bidder has to upload the SELF ATTESTED Scanned copy of all above said 
documents during Online Bid-Submission also. 

 

The Bid, which is not accompanied by the requisite bid security and cost of tender document, shall be 

summarily rejected. Bid will not be accepted / received after expiry of schedule date and time. 

 The GENERAL MANAGER Telecom District Bilaspur reserves the right to reject any or all tenders without 

assigning any reason what-so-ever. 
 

 Bidders are instructed to examine worksite themselves at their own cost and quote accordingly.  

 

 
AGM (NP-CFA) 

O/o GMTD BSNL Bilaspur 
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SECTION –II  

 

                                                              BID FORM 

 

Tender No. T-133/OFC-Mtc./Marwahi-Pendra/21-22/20   Dated –  24.07.2021 
 
Bid for tender enquiry No. ------------------------------------------------ 

 

To,  

A.G.M.(NP-CFA), 
O/o G.M.T.D., Bilaspur 

 
Dear Sir,  

1. Having examined the above mentioned Tender Document , conditions of contract and 
specifications the receipt of which is hereby duly acknowledged, we, undersigned, offer to 
execute the work of OFC Maintenance in Marwahi-Pendra District  as per the 
engineering instructions in conformity with said drawings, conditions of contract and 
specifications as may be ascertained in accordance with the schedule of prices attached 
herewith and made part of this Bid. 

2. I/We undertake, if our Bid is accepted, we will execute the work in accordance with 
specifications, time limits & terms and conditions stipulated in the tender document. 

3. If our Bid is accepted, we shall submit the securities as per the conditions mentioned in the 
contract. 

4. I/We agree to abide by this Bid for a period of 180 days from the date fixed for Bid opening 
(Qualifying Bid) and it shall remain binding upon us and may be accepted at any time 
before the expiry of that period. 

5. Until a formal Agreement is prepared and executed, this Bid together with your written 
acceptance thereof in your notification of award shall constitute a binding contract between 
us. 

6. If our bid is accepted, we will provide you with a performance guarantee from a 
Nationalized/scheduled bank for a sum@ 3% of the contract value and material security 
guarantee from a Nationalized/scheduled bank for a sum of Rs.25,000 for the due 
performance of the contract. 

7. Bid submitted by us is properly sealed and prepared so as to prevent any subsequent 
alteration and replacement in Electronic format. 

8. I/We understand that you are not bound to accept the lowest or any bid, you may 
receive.       

 
Date:- 
 

 
Signature of the Bidder / Authorized Signatory.................................... 

              Name of Bidder/ AuthorizedSignatory :- ……………………………….. 
                                    In Capacity of ……………………………………………………………… 

 

 
*Note:-The Bidders are instructed to mention the appropriate area / s Nos. in the space   

provided in the form above. 
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SECTION- III 
 

Tenderer / Bidder’s Profile and Questionnaire 
 

(To be filled in and submitted by the bidder)                      
 

A) Tenderer’s Profile 
General: 
 

1. Name of the Bidder/ firm ……………………………………………………………. 
 
2. Name of the person submitting the Bid whose photograph is affixed 

Shri/Smt. …………………………………………………………………………….. 
 

(Bid shall be signed by the bidder or a person or persons duly "'authorized to bind the bidder to the 
contract. The letter of authorization shall be indicated by written power-of-attorney accompanying 
the bid. Tenderer will submit the self attested copy of the PAN card / Election Commission I-Card / 
Passport of the proprietor or the authorized signatory in case of proprietor/ partner/ director is not 
signing the tender document. The tender is liable to be rejected if the signature and photograph do 
not match with the photograph affixed and the signature made in the tender documents. In case PAN 
card is not attached, copy of Income Tax Return should be submitted. Photograph and Signature of 
the authorized signatory should be duly attested by the proprietor or the partner/ Director.) 

 
3. Address of the firm……......................................................................................................................... 

…………………………………………………………………………………………………………………………………………………
…………………………………………………………………………………………………………………………………………………
…………………………………………………………………………………………………………………………………………………
……………… 

 
4. Telno. with STD code   (O)……………………………(FAX)…………………………(R)………………….                          

          Mobile No……………………………………………………………………………. 
          Email Address……………………………………………………………………… 

  
5. Registration and incorporation particulars of the firm: 

i) Proprietorship 
ii) Partnership 
iii) Private Limited 
iv) Public Limited 

 (Please attach self attested copies of documents of registration/ incorporation of your firm 
with the competent authority as required by business law) 
 

6. Name of the Sole Proprietor/ Partners/ Director(s) of Pvt. Ltd Co.:- 
 

S. No. Name Father’s Name Designation 

1.    

2.    

3.    

4.    

5.    

6    

 

 sezis tropssaP

hpargotohp 

dezirohtua/reddiB eht fo 

Signatory holding 
power of Attorney 
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7. Tenderer’s experience certificate details (if any) – 

 
S. 
No. 

Name of the department/ 
company, which has issued 
certificate 

Name and Designation 
of certificate issuing 
authority 

Telephone number of 
certificate issuing 
authority 

Amount in Rs. 
as per certificate 

     

     

     

     

   Total:  

 
(Self attested copy of the Experience Certificate may please be enclosed) 
 

8 Bidder’s bank, its address and his current account number.............…………………………………….. 
IFS Code……………………………………. 
..................................................... 

 
9 Permanent Income Tax No., Income Tax Circle.  .………...................……………………… 
 

(Please attach a copy of latest last income tax return)……….………………………………… 
 
(Please give details in Sl. No. 10 to 14, ) 

 
10 GSTregistration no. …………………………………………………………………………… 

 
11 EPF Registration No………………………………………………………………………………………… 

 
12 P- TAX Registration No……………………………………………………………………………………. 

 
13 VAT/ TIN Registration No………………………………………………………………………………… 

 
14 ESI Registration No…………………………………………………………………………………………. 

 
15 Infrastructure capabilities: 

i. Capacity of trenching per day (in meters) ................................................................................. 
ii. Capacity of pipe laying per day (in meters).................................................................................. 

iii. Capacity of pulling cable through duct/pipe per day (in meters)................................................ 
iv. Capacity of engaging mazdoors per day....................................................................................... 
v. Particulars of vehicles available with the Bidder  

            Type of Vehicle(s)     Registration number 
  .........................................................   ..................................................... 
  .........................................................  ..................................................... 
  .........................................................  ..................................................... 
  .........................................................  ..................................................... 
  .........................................................  ..................................................... 

vi. Particulars of OTDR, PON OTDR, Splicing Machine, Power meter (normal & PON) possessed by 
the contractor which can help in fault restoration 
…………………………………………………………………………………………………………….. 

…………………………………………………………………………………………………………….. 
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…………………………………………………………………………………………………………….. 
…………………………………………………………………………………………………………….. 
 

16 Details of Technical and supervisory Staff: 

   …………………………………………………………………………………………………………….. 
   …………………………………………………………………………………………………………….. 
   …………………………………………………………………………………………………………….. 
   …………………………………………………………………………………………………………….. 
   …………………………………………………………………………………………………………….. 
   …………………………………………………………………………………………………………….. 
   …………………………………………………………………………………………………………….. 
 

B) Questionnaire 
 

1. Do you think any other detail/ material is required to complete the work specified in the   
specification? Yes/ No. 

 
1.1 If Yes, Give details 

............................................................................................................................. ................................................

.............................................................................................................................................................................

............................................................................................................................. ................................................

............................................................................................................................. ........................................... 
2. Do you think any other item of work need be included in tender form to complete the work specified 

in the specification? Yes/ No. 
2.1 If Yes, Give details 

............................................................................................................................. ................................................

.............................................................................................................................................................................

.............................................................................................................................................................................

............................................................................................................................. .............................................. 
3. Suggestion for improvement of the tender document. 

............................................................................................................................. ................................................

.............................................................................................................................................................................

.............................................................................................................................................................................

.................. 

............................................................................................................................. ................................................

................... 
 
I/We hereby declare that the information furnished above is true and correct. 
 
 
 

Place...........................  Signature of Bidder/Authorized signatory........................................... 
 

Name of the Bidder.................................................................................. 
 

Date……………………………………   Seal of the Bidder 
 
 
Note:-  All information  should be filled by the contractor 
 
 
 
 
 
 
 

 
 

End of Section-III 
 



OFC MTC. MARWAHI-PENDRA DISTRICT 

 

Page 11 of 111 Signature of bidder with seal 

 

 

 

SECTION IV- A 

Instruction to Bidders 

 

A. INTRODUCTION : 

 

1. DEFINITIOINS 

 

a. President of India: The President of India means the President of India and his successors. 

b.(a) BSNL  : The Bharat Sanchar Nigam Limited. 

 

b.(b) BBNL : Bharat Broadband Network Limited. 

 

b.(c) NOFN : National Optical Fiber Network. 

 

b(d) MOU : Shall mean the Memorandum of Understanding herein containing the terms & 

conditions set forth & agreed therein, including all other documents expressly 

annexed thereto or incorporated therein.  

 

c. BSNL : The BSNL means the BSNL, which invites the tenders on behalf of   and its following 

officers. 

 

o Chief General Manager 

o General Manager 

o General Manager 

o Deputy General Manager/Area manager/ Director / Telecom Distt. Manager/ 

o Divisional Engineer/Divisional Engineer (Projects) 

o Sub Divisional Engineer 

o Junior Telecom Officer 

o Chief Accounts Officer 

o Accounts Officer 

o Assistant Accounts Officer 

o Junior Accounts Officer 

including other officers in the BSNL, whatever designations assigned to them from time to 

time, who may be the in-charge of direction, supervision, testing, acceptance and 

maintenance including their successor(s) in the office appearing in various clauses shall be 

taken to mean the BSNL under the Ministry of Communications, BSNL of India. 

 
d.  The GMTD, Bilaspur means the Head of Bilaspur SSA   and his successors. 

 

e.  The jurisdiction of the GMTD, Bilaspur: The jurisdiction of the GMTD, Bilaspur means 

Bilaspur Telecom District which coincides geographically with revenue District of Bilaspur 

SSA. 

 

f.  Representative of the GMTD, Bilaspur: Representative of the GMTD, Bilaspur means 

Officer and staff for the time being in "Bilaspur" deputed by the GMTD, Bilaspur SSA for 

inspecting or supervising the work or testing etc. 

g.  Engineer - in - charge: The Engineer - in - charge means the Engineering Officer 

nominated by the BSNL to supervise the work, under the contract.  



OFC MTC. MARWAHI-PENDRA DISTRICT 

 

Page 12 of 111 Signature of bidder with seal 

 

 

h.  Site Engineer: Site Engineer shall mean as Jr Engineer/JTO/SDE of the BSNL who may be 

placed by the GMTD, Bilaspur/Director (Projects) as in charge of the work at site at any 

particular period of time.  

 

i.  A/T Unit :  A/T Unit shall be mean Acceptance and Testing unit of the BSNL or 

authorized unit of . 

 

j.  A/T Officer: An officer authorized by (GMTD, Bilaspur/ T&D office MP Circle/) to 

conduct A/T. 

 

k. Contract : The term contract means, the documents forming the tender and acceptance 

thereof and the formal agreement executed between the competent authority on behalf of the 

Bharat Sanchar Nigam Limited and the contractor, together with the documents referred to 

therein including these conditions, the specifications, designs, drawings and instructions 

issued from time to time, by the engineer in-charge and all these documents taken together 

shall be deemed to form one contract and shall be complementary to one another .In the 

contract, the following expressions shall, unless the context otherwise requires, have the 

meanings, hereby respectively assigned to them. The expression works or work shall unless 

there be something either in the subject or context repugnant to such construction, be 

construed and taken to mean the works by or by virtue of the contract contracted to be 

executed whether temporary or permanent, and whether original, altered, substituted or 

additional. 

 

l. Contractor : The contractor shall mean the individual, firm or company, whether 

incorporated or not, undertaking the works and shall include the legal personal 

representative of such individual or the persons composing such firm or company, or the 

successors of such firm or company and the permitted assignees of such individual, firm or 

company. 

 

m.  Work : The expression "works" shall unless there be something either in the subject or 

context repugnant to such construction be construct and taken to mean the works by or by 

virtue of the contract contracted to be executed whether temporary or permanent and 

whether original altered, substituted or additional. 

 

n.  Schedule(s): Schedule(s) referred to in these conditions shall mean the relevant schedule(s) 

or the standard schedule or rates mentioned in the document. 

 

o  Site: The site shall mean the land/or other places on, into or through which work is to be 

executed under the contract or any adjacent land, path or street through which, the work is to 

be executed under the contract or any adjacent land, path or street which may be allotted or 

used for the purpose of carrying out the contract. 

 

p.  Normal time or stipulated time: Normal time or stipulated time means time specified in 

the work order to complete the work as per MTTR. 

q.  Extension of Time (EOT): Extension of Time means the time granted by the BSNL to 

complete the work beyond the normal time or stipulated time. 

 

r.  Date / time of Commencement of Work: Date / time of Commencement of Work means 

the date / time of actual commencement of work on the day from the date of issue of work 

order, whichever is earlier. 
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s.  Due date/ time of completion: Due date / time of completion shall be the date by which the 

work shall be completed at site including clearance of site as per MTTR specified. 

 

t.  Duration of completion of work: the duration of completion of work or completion time 

shall be time specified in the work order plus extension of time granted, if any. 

u.  Excepted risk : Excepted risk are risks due to war (whether declared or not), invasion, act of 

foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, military or usurped 

power, any acts of BSNL damages from aircraft, acts of God, such as earthquake, lightening 

and unprecedented floods and other causes over which, the contractor has no control and the 

same having been accepted as such, by the Accepting Authority or causes solely due to use 

or occupation by the BSNL of the part of the work, in respect of which a certificate of 

completion has been issued. 

 

2. ELIGIBILITY OF BIDDERS : 

The invitation of bids is open to all eligible bidder as per their eligibility mentioned in NIT 

of  this tender document. 

 

3. BID DOCUMENTS: 

3.1 The maintenance work to be carried out, machines/equipments goods required, bidding 

procedure and contract terms are prescribed in the Bid Documents. The Bid Documents include: 

 

3.1.1   Qualifying Bid : 

3.1.1.1  Notice Inviting Tender. 

3.1.1.2  Bid Form 

3.1.1.3  Bidder's Profile 

3.1.1.4  Instruction to Bidders 

3.1.1.5  General (Commercial) Conditions of the contract 

3.1.1.6  Special Conditions of Contract 

3.1.1.7  Scope of Work and jurisdiction of the contract 

3.1.1.8  Engineering instruction for OF Cable maintenance Specifications 

3.1.1.9  Material Security Bond Form. 

3.1.1.10 Agreement (Sample) 

3.1.1.11 Letter of Authorization for attending Bid Opening  

3.1.1.12 List of Documents to be submitted along with the Qualifying bid. 

3.1.1.13 Rates of Empty Cable Drums. 

 

3.1.2 Financial Bid 

 

3.1.2.1 Schedule of rates - for maintenance &construction 

 

3.2 The Bidder is expected to examine all instructions, forms, terms and specifications in the bid 

documents. Failure to furnish all information required as per the Bid Documents or 

submission of bids not substantially responsive to the Bid Documents in every respect will 

be at the bidder's risk and shall result in rejection of the bid.  

 

 

 

4. QUERIES ON BID DOCUMENTS: 
A prospective bidder, requiring any clarification on the Bid Documents shall notify  theBSNL Bilaspur in 

writing by FAX or by Email of the BSNL Bilaspur as indicated in the invitation of Bid (NIT). The BSNL 

Bilaspur shall respond in writing to any request for the clarification of the Bid Documents, which it receives 
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10 days prior to the date of opening of the Tenders. Copies of the query (without identifying the source) 

and clarifications by the BSNL Bilaspur shall be posted on website https://etenders.gov.in & 

www.chhattisgarh.bsnl.co.in for information of bidders. 

 

4.1 Any clarification issued by BSNL in response to query raised by prospective bidders shall form an 

integral part of bid documents and shall amount to an amendment of the relevant clauses of the bid 

documents. 

  

5.  AMENDMENT OF BID DOCUMENTS: 

 
5.1 The BSNL Bilaspur may, for any reason, whether at its own initiative or in response to a clarification 

requested by a prospective bidder, may modify bid documents by amendments prior to the date of 

submission of Bids with due notification to prospective bidders. 

5.2 The amendments shall be posted on e-tendering portal ( https://etenders.gov.in & 

www.chhattisgarh.bsnl.co.in to all prospective bidders and these amendments will be binding on 

them. 
5.3  In order to afford prospective bidders a reasonable time to take the amendment into account in 

preparing their bids, the BSNL Bilaspur may, at its discretion, extend the deadline for the submission 

of bids suitably. 

 

C.       PREPARATION OF BIDS 

 

6.  Cost of Bidding:  

The bidder shall bear all costs associated with the preparation and submission of the bid. The 

BSNL, will in no case, be responsible or liable for these costs, regardless of the conduct or 

outcome of the bidding process. 

 

7. DOCUMENTS ESTABLISHING BIDDER'S ELIGIBILITY AND QUALIFICATIONS: 

On line submission 
 

The bidder shall furnish, as part of his bid documents establishing the bidder's eligibility, the 

following documents:  

i. Bid Security in accordance to clause no. 8 & Bid Cost 

ii. Successful bidder has to submit Tender document(s), in original, duly filled in and signed by 

Bidder or his authorized representative along with seal on each page before agreement 

signing. Scan copy in case of e tender 

iii. The Authenticated copy of registration of the firm/Company. 

iv. Authenticated copy of the partnership deed in case of partnership firm or Blue ink signed 

Original/Attested “Power of Attorney” in case a person other than the Bidder has signed the tender 

document 
v. Latest Income Tax Return  along with Authenticated copy of PAN Card. 

vi. Labour license for any of ongoing works, and if not available at the time of bid submission 

or there are no ongoing works, enclose a declaration letter mentioning that labour license 

will be obtain on award of contract within stipulated period. 
 
vii.  Experience:- Firms having successfully completed similar works during last seven financial 

year and current financial years upto the date of NIT as follows:  
 

i) Three similar successfully completed works costing not less than the amount equal 

to 40% of estimated cost put to tender.  

OR 

https://etenders.gov.in/
http://www.chhattisgarh.bsnl.co.in/
https://etenders.gov.in/
http://www.chhattisgarh.bsnl.co.in/
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ii) Two similar successfully completed works costing not less than the amount equal 

to 60% of estimated cost put to tender.  

OR 

iii) One similar successfully completed works costing not less than the amount equal 

to 80% of estimated cost put to tender. 

 

 “Similar Works is defined as 
 The bidder must have an experience of executing works related to construction / maintenance of underground 

telecom cables, maintenance and installation of OFC cables in central/State Govt./PSU/Private Telecom service 

provider. 

 

The experience certificate issued by clause 1 Officer/Group A officer or Circle project head/authorized signatory 

of private TSPs/ISPs in respect of works undertaken in BSNL/DOT/MTNL/Central/State Govt./PSU/Private 

Telecom Service Provider. 

 

In case of private telecom service provider, experience certificate must be supported by copy of work orders and 

work completion certificates. 

 
viii. Turn over certificate: The turn over certificate issued by the chartered accountant.  Average annual 

financial turnover should be minimum 30% of the estimated bid value of  The Area he is bidding for, in the 

tender in last three financial years. 

 

ix Solvency certificate from the banker of the Bidder for 40% of the estimated bid value of  the area he is 

bidding for ,  in the tender . The solvency certificate shall not be older than One Year (OR Twelve months) 

from the date of issue of NIT. 

x. Authenticated copy of Valid EPF registration. 

xi. Authenticated copy of Valid ESI registration. If not available at the time of bid  

submission enclose a declaration   letter that it will be submitted at the time of agreement failing 

which EMD can be forfeited and party can be black listed from any tender in BSNL. 

xii. Authenticated copy of Valid GST registration. 
xiii.For firm registered with MSE:- 

            Copy of current MSE registration certificate valid on date of opening of bid showing that  

their firm is  registered with MSE  for the items tendered for. 

xiv.Declaration regarding. 

          (1)Close relatives (declaration-I) 

(2)Non black listing of firm(declaration-II) 

(3) Payment insulation undertaking (undertaking –III) 

(4) Under taking and declaration for understanding  the terms and conditions of tender    and  

specification of works (Undertaking –IV) 

 

xv  Bid Form, duly filled in, as per SECTION II. 

Xvi Bidder's profile duly filled in, as per SECTION III of the tender document. 

Xvii Clause by clause compliance as per Undertaking V as per section XIV-E. 

xviii Undertaking for having Splicing machine, OTDR and Power meter must be submitted with 

make/model with serial no. unique for each NIT . Same Serial Number of above said machines will 

not be considered for Other NIT of  OFC Maintenance work of Bilaspur SSA .  

xix. Copy of vehicle registration with RTO heaving insurance and commercial permit of at least 01 

(One) vehicle in the name of bidder/firm such as HTV/LCV.  
Note: (i) Scanned copies of all original documents/Notarised copies of all original  

documents  mentioned above are to be uploaded with Digital Signature wherever  

applicable. 

(ii)   If some document is not applicable for the bidder then he has to upload scanned copy of paper 

mentioning “The document        < Name>  called vide clause___________is not applicable on 

us” 
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      (iii) Machine having same serial number will not be considered in other NIT of Ofc 

Mtc. Tender 

 

 

8. BID SECURITY:  

 

8.1 The bidder shall furnish, as part of his bid, a bid security (EMD) for the amounts shown in 

the NIT. No interest shall be paid by the BSNL on the bid security for any period, what so 

ever. 

 

8.2  The bid security is required to protect the BSNL against the risk of bidders conduct, which 

would warrant the security's forfeiture, pursuant to para 8.7. 

 

8.3  Bid Security shall be paid in the form of Crossed Demand Draft issued by a 

Nationalized/scheduled bank, drawn in favour of Accounts Officer (Cash), O/o GMTD 

Bilaspur, payable at Bilaspur. OR Bankers Cheque OR Fixed Deposit Receipt OR Bank 

Guarantee from any Nationalized/Scheduled Bank for the period of 180 days 

 

8.4 A bid not secured in accordance with para 8.1 & 8.3 shall be rejected by the BSNL as non 

responsive. 

 

8.5 The bid security of the unsuccessful bidder will be refunded as promptly as possible.  

 

8.6  Bid security of successful bidder will be either refunded as per option or will be adjusted in to   

Performance Security. DD for the balance amount would be submitted by bidder. 

Incase bidder prefers to submit TDR/PBG then TDR/PBG will be taken for entire amount and 

Bid security will be refunded. 

 

8.7 The bid security shall be forfeited:-  

 

8.7.1  If a bidder withdraws his bid during the period of bid validity specified in the bid document 

or. 

8.7.2 If the bidder makes any modifications in the terms and conditions of the tender before 

acceptance of the tender, which are not acceptable to the BSNL or. 

8.7.3    In case bidder submit any false Experience certificate relating to experience or any other 

false document.  

8.7.4 In case of a successful bidder, if the bidder fails:  

i. to sign the agreement in accordance with clause 25 of Section IV.  

ii. To furnish Material Security in accordance with clause 24.2 of Section IV. 

8.7.5    If the bidder submitted false & forged certificate/documents 

 

9. BID PRICES:  

 

9.1  The bidder shall give the total composite price inclusive of all levies and taxes, packing, 

forwarding, freight and insurance in case of materials to be supplied and inclusive of all 

taxes and levis in case of works to be executed, but exclusive of GST. The contractor shall 

be responsible for transporting the materials, to be supplied by the BSNL (At the district 

Telecom Store) or otherwise to execute the work under the contract, to site at his/their own 

cost. The costs of transportation are subsumed in the standard schedule Rates and therefore 

no separate charges are payable on this account. The offer shall be firm in Indian Rupees.  

 



OFC MTC. MARWAHI-PENDRA DISTRICT 

 

Page 17 of 111 Signature of bidder with seal 

 

 

9.2  Price shall be quoted by the bidder only in Financial Bid. Prices quoted at any other place 

shall not be considered. 

 

9.3  The price quoted by the bidder shall remain fixed during the entire period of contract and 

shall not be subject to variation on any account. A bid submitted with an adjustable price 

quotation will be treated as non-responsive and rejected. 

 

9.4  Discount, if any, offered by the bidders shall not be considered unless they are specifically 

indicated in the schedule or rates (financial Bid). Bidders desiring to offer discount shall 

therefore modify their offers suitably while quoting and shall quote clearly net price taking 

all such factors like Discount, free supply, etc. into account. 

 

10.  PERIOD OF VALIDITY OF BIDS: 

 

 Bid shall remain valid for 180 days from date of opening of the bid (Qualifying Bid). A BID 

VALID FOR A SHORTER PERIOD SHALL BE REJECTED BY THE BSNL AS NON-

RESPONSIVE. 

 

11. SIGNING OF BID: 

 
11.1  The bidder shall submit his bid, online   complying all eligibility conditions, other terms and 

conditions of tender document to be read along with the verifications and amendments issued in this 

respect. All the documents must be authenticated, using Digital signature. 
  

11.2 The bid shall contain no interlineations, erasures or overwriting except as necessary to correct errors 

made by the bidder in which case such corrections  shall be signed  by the person/ persons signing 

the bid .  

11.3   Power of Attorney: 
 

(a)  The power of Attorney should be submitted and executed on the non-judicial stamp paper (as 

per tender documents) of appropriate value as prevailing in the concerned states(s) and the 

same be EITHER attested by a Notary public OR registered before Sub-registrar of the 

state(s) concerned.  

(b) The power of Attorney be executed by a person who has been authorized by the Board of 

Directors of the bidder in this regard, on behalf of the Company/ institution/ Body corporate. 

Copy of Board resolution / authorization shall also be submitted along with POA. 

(c) In case of the bidder being a firm, the said Power of Attorney should be executed by all the 

partner(s) in favor of the said Attorney. 

(d) Attestation of the specimen signatures of such authorized signatory of the bid by the 

Company‟s/ firm‟s bankers shall be furnished. Name, designation, Phone number, mobile 

number, email address and postal address of the authorized signatory shall be provided. 

 

11.4 In case of partnership firm considered for PO, prior approval in writing shall be obtained from the 

PO placing authority before making any changes in the constitution of the firm or transferring the 

business to another person or company. 

 

D. SUBMISSION OF BIDS 

 

12.0   SEALING AND MARKING OF BIDS : 

12.1    The bid may be  called under :- 
 

Single Stage Bidding &two Electronic Envelope System. 
 

The details of sealing & marking of bids in each case is given below: 

             The bidder shall submit his bid in two envelopes. 
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 The First electronic envelope will be named as Techno-commercial bid . This envelope will     

contain documents of bidders satisfying the eligibility / Technical & commercial conditions as per 

clause 7&10 with Bid security as per Clause 8 

 The second electronic envelope will be named as Financial bid (BOQ)containing Price Schedules as 

per Section-_XV-B_ 

12.2  (a) The envelope, containing Offline documents mentioned in clause _4.2_of Section-IV B shall   be 

sealed properly by the bidder and addressed to: 
 

               (b) The envelope shall bear the name of the tender, the tender Number, and the words „ DO 

NOT OPEN BEFORE  ‟due date----------& time------- 
 

(c)The  envelope shall  indicate  the name and complete postal address of the bidder to enable 

the  BSNL Bilaspur to return the envelope  unopened in case it is declared "LATE". 
 

(d) The envelope containing all above offline documents  shall be sealed properly by the bidder and 

shall be delivered on or before due Date & Time  of  submission of bid as specified in 

DNIT(Section-I) to above said address mentioned in clause 12.2(a) 
 

(e) The envelope should be deposited in the tender box available at the O/o AGM  (NP-CFA), the  

General Manager, Telecom District Bilaspur, Address of office or  sent by Registered 

Post/Speed Post/Currier or delivered in person on the above mentioned address (in clause 12.2(a) 

above). The responsibility for ensuring that outstation envelope is delivered in time shall rest 

with the bidder. The BSNL Bilaspur shall not   be responsible if the bids are delivered elsewhere. 

 

(f) Tender not submitted in above mentioned manner will be rejected 
 

       (g) Venue of Tender Opening: The e-Tender will be opened online in the chamber of AGM  (NP-

CFA), O/o the   General Manager, Telecom District Bilaspur, address of officeon  date & time 

specified in DNIT. 

If due to administrative reasons, the venue of Bid opening is changed, it will be displayed 

prominently at venue and notice board at ----------------------------------------- and also on web site 

https://etenders.gov.in/eprocure/app 
 

12.3       If offline documents are not delivered up to date & time of submission of bid as specified in 

DNIT, the bid shall be rejected. 

 

13. 0   SUBMISSION OF BIDS : 

13.1. Bids must be submitted online on e-tender portal https://etenders.gov.in/eprocure/app and  

offline (Bid document Cost, EMD, POA,)  by the bidders at the address specified under clause 

_12.2_ not later than given date & time of submission as specified  in  NIT Section- I. 

13.2 The BSNL Bilaspur may, at its discretion, extend this deadline for the submission of bids by   

amending the Bid Documents in accordance with clause 5 of this section in which case all rights and 

obligations of the BSNL Bilaspurand bidders previously subject to the deadline will thereafter be 

subjected to the extended deadline. 

 

14.0   LATE BIDS:  

 No bid shall be accepted online either by  e-Tender Portal or offline document  by the BSNL 

Bilaspurafter the specified deadline for submission of bids prescribed by the BSNL Bilaspurpursuant 

to clause _13___ 

 

15      MODIFICATION AND WITHDRAWAL OF BIDS : 

15.1 The bidder may modify, revise or withdraw his bid after submission prior to   deadline prescribed 

for submission of bid.  

15.2 The bidder‟s modification, revision or withdrawal shall have to be online and digitally authenticated 

as per clause 12. 

https://www.tenderwizard.com/BSNLKOL
https://www.tenderwizard.com/BSNLKOL
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15.3  Subject to clause 17 no bid shall be modified subsequent to the deadline for submission of bids. 

 

E  Bid Opening and Evaluation: 

 

16.0    OPENING OF BIDS BY BSNL Bilaspur: 

16.1 Offline envelope will be opened first & if mandatory documents are not in order then online bid will 

not be opened. The BSNL Bilaspurshall open bids online   in the presence of the authorized 

representatives of bidders physically present who choose to  attend,  at time  & date specified in   

NIT(Section-I) on due date. The bidder's representatives, who are present, shall sign in an attendance 

register. Authority letter to this effect shall be submitted by the authorized representatives of bidders 

before they are allowed to participate in bid opening (A Format is given in Section-XI). 

16.2 Maximum 2 representatives of any bidder shall be authorized and permitted to attend the bid opening. 

16.3   For sequence & procedural details of opening of Bid, please referClause-6 of Section-IV B 

16.4 The date fixed for opening of bids, if subsequently declared  holiday by the BSNL/ submission of Bid  

is not possible due to unavoidable  circumstances, the bid will be opened on the following working 

day, time and venue remaining unaltered unless the revised date of opening of bids is notified before 

opening of tender.   

17.0    CLARIFICATION OF BIDS : 

 
17.1  To assist in the examination, evaluation and comparison of bids, the BSNL Bilaspurmay, at its 

discretion ask the bidder for the clarification of its bid. The request for the clarification and the 

response shall be in writing. However, no post bid clarification at the initiative of the bidder shall 

be entertained. 

 

 

17.2 If any of the documents, required to be submitted along with the technical bid is found wanting, the 

offer is liable to be rejected at that stage. However the BSNL Bilaspurat its discretion may call for 

any clarification regarding the bid document within a stipulated time period. In case of non 

compliance to such queries, the bid will be out rightly rejected without entertaining further 

correspondence in this regard 

 

18.  PRELIMINARY EVALUATION:  

 

18.1  BSNL shall evaluate the bids to determine whether they are complete, whether any 

computational errors have been made, whether required sureties have been furnished, 

whether the documents have been properly signed and whether the bids are generally in 

order. 

18.2Arithmetical errors shall be rectified on the following basis. If there is a discrepancy between 

the unit price and total price that is obtained by multiplying the unit price and quantity, the 

unit price shall prevail and the total price shall be corrected by the purchaser. 

 

18.3If there is discrepancy between words and figures, the amount in words shall prevail. If the 

Contractor does not accept the correction of the errors, his bid shall be rejected.  

 

18.4 Prior to the detailed evaluation, pursuant to clause 19, the BSNL will determine the 

substantial responsiveness of each bid to the bid document. For purpose of these clauses a 

substantially responsive bid is one which conforms to all the terms and conditions of the bid 

documents without deviations. The BSNL determination of bid's responsiveness is to be 

based on the contents of the bid itself without recourse to extrinsic evidence.  
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18.5 A bid, determined as substantially non responsive will be rejected by the BSNL and shall not 

subsequent to the bid opening be made responsive by the bidder by correction of the non-

conformity. 

 

18.6 The BSNL may waive any minor infirmity or non-conformity or irregularity in a bid which 

does not constitute a material deviation, provided such waiver does not prejudice or effect 

the relative ranking of the bidder.  

 

19. CONTACTING THE BSNL :  

19.1 No bidder shall try to influence the BSNL on any matter relating to its bid, from the time of 

bid opening till the time the contract is awarded. 

 

19.2 Any effort by the bidder to modify his bid or influence the BSNL in the BSNL's bid 

evaluation, bid comparison or the contract award decisions shall result in the rejection of the 

bid. 

 

20. EVALUATION AND COMPARISON OF SUBSTANTIALLY RESPONSIVE BIDS 
20.1 The BSNL shall evaluate in detail and compare the bids previously determined to be 

substantially responsive pursuant to clause 18. 

 

20.2 The evaluation and comparison of responsive bids shall be on total amount (composite) as 

quoted by the bidder and indicated in schedule of rates of the bid documents. 

 

20.3 If the offered rates of more than one bidder are same then work will be awarded to the 

bidder having more experience. 

 

 21     BSNL'S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS 
The BSNL reserves the right to accept or reject any bid and to annul the bidding process and 

reject all bids, at any time to award of contract without assigning any reason what so ever 

and without thereby incurring any liability to the affected bidder or bidders on the grounds 

for the BSNL‟s action. 

 

22 BSNL'S RIGHT TO VARY QUANTUM OF WORK :  

The GMTD BILASPUR, at the time of award of work under the contract or during contract 

period, reserves the right to decrease or increase the work by up to 25 % of the total 

quantum of work and tender cost specified in the schedule of requirements without any 

change in the rates or other terms and conditions. The period of tender also increase for 

another one year on mutual consent.  

 

23. AWARD OF CONTRACT :  

23.1 The BSNL shall consider award of contract only to those eligible bidders whose offers 

have been found technically, commercially and financially acceptable.  

23.2. Work will be awarded to the successful L-1 bidder subjected to compliance with  

MSME act with respect to MSE bidder(s). 

 

21.3The work against the tender is for one year's requirement and the terms and conditions of this 

tender shall be operative for a period of one year from the date of signing of agreement 

between the BSNL and the contractor. The contract can be extended for further one year on 

same terms & conditions. 
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24. ISSUE OF LETTER OF INTENT :  

 

24.1 The issue of letter of intent shall constitute the intention of the BSNL to enter in to the 

contract with the bidder. Letter of intent will be issued as offer to the successful bidder. 

 

24.2    The bidder shall within 15 days of issue of intent , give his acceptance along with material 

security and   performance security  in conformity with clause 5(i)  SECTION -V , 

provided with the bid documents, failing which his EMD may be forfeited and bid is liable 

to be cancelled. 

 

25. SIGNING OF AGREEMENT  

25.1 The signing of agreement shall constitute the award of contract on the bidder. The agreement 

with the successful bidder shall be signed by the BSNL within a week of submission of 

material security as per clause 24.2 above. 

 

25.2 (a) Bid security of successful bidder will be either refunded as per option or will be adjusted 

in to   PBG provided the Bidder submits PBG of entire amount or submit DD for balance 

amount. 

 

(b) Incase bidder prefers to submit PBG  then PBG will be taken for entire amount and EMD  

will be refunded. 

 

26. ANNULMENT OF AWARD: 

 Failure of the successful bidder to comply with the requirement of clause 24 and 25 shall 

constitute sufficient ground for the annulment of the award and forfeiture of the bid security, 

in which event; the BSNL may award the work to any other bidder at the discretion of the 

BSNL or call for new bids.  

 

27. Preferable Requirements:  

Bidder & his supervisor be equipped with (i) BSNL Mobile phone, (ii) Identity card. The 

maintenance team shall have other operators mobile along with BSNL mobile. 
 

28. If any innovative and creative alternative is devised by the SSA either on its own or as 

directed from above, which covers the scope of this tender in whole or in part, this 

tender/contract agreement can be terminated by GMTD Bilaspur after taking stock of the 

situation either immediately or at a future date to which contractor will not have any 

claim.  
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Appendix-1 to Section 4 Part A 

S. Defaults of the bidder / vendor.  Action to be taken 
No.     

A  B  C 
1(a) Submitting fake / forged i) Rejection of tender bid of respective 

   Vendor. 
 a) Bank Instruments with the bid ii) Banning of business for 3 years 
 to meet terms & condition of which implies barring further dealing 
 tender in respect of tender fee with the vendor for procurement of 
 and/ or EMD; Goods & Services including 
   participation in future tenders invited by 
 b) Certificate for claiming BSNL for 3 years from date of issue of 
 exemption in respect of tender fee banning order. 
 and/ or EMD; iii) Termination/ Short Closure of 
   PO/WO, if issued. This implies 
 and detection of default at any non-acceptance of further supplies / 
 stage from receipt of bids till work & services except to make the 
 award of APO/ issue of PO/WO. already received material work/ 
   complete work in hand. 
    
 Note 1:- However, in this case the performance guarantee if alright will not 
  be forfeited.   
 Note 2:- Payment for already received supplies/ completed work shall be 
  made as per terms & conditions of PO/ WO. 
    

1(b) Submitting fake / forged   

 documents towards meeting   

 eligibility criteria such as   

 experience capability, supply   

 proof, registration with Sales Tax,   

 Income Tax departments etc and   

 as supporting documents towards   

 other terms & conditions with the   

 bid to meet terms & condition of   

 tender :    
 (i)  If detection of default is prior i) Rejection of Bid & 
 to award of APO ii) Forfeiture of EMD. 
    

 (ii) If detection of default after i) Cancellation of APO , 
 issue of APO but before receipt of ii) Rejection of Bid & 

 PG/ SD (DD,BG etc.) iii) Forfeiture of EMD. 
     

S. Defaults of the bidder / vendor.  Action to be taken 
 

No.    
 

A B  C 
 

    

1(b) (iii) If detection of default after i) Cancellation of APO 
 

receipt of PG/ SD (DD,BG etc.) . ii) Rejection of Bid & 
 

cont 
 

d.  iii) Forfeiture of PG/ SD. 
 

 

However on realization of PG/ SD 
 

  
 

  amount, EMD, if not already released 
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  shall be returned. 
 

   
 

 (iv) If detection of default after i) Termination/ Short Closure of 
 

 issue of PO/ WO PO/WO and Cancellation of APO 
 

  ii) Rejection of Bid & 
 

  iii) Forfeiture of PG/ SD. 
 

  However on realization of PG/ SD 
 

  amount, EMD, if not released shall be 
 

  returned. 
 

   
 

 Note 3:- However, settle bills for the material received in correct quantity 
 

 and quality if pending items do not affect working or use of supplied items. 
 

  
 

 Note 4:- No further supplies are to be accepted except that required to 
 

 make the already supplied items work.  
 

2 If vendor or his representative   
 

 uses violent/ coercive means viz.   
 

 Physical / Verbal means to   
 

 threatens BSNL Executive /   
 

 employees and/ or obstruct him   
 

 from functioning in discharge of   
 

 his duties & responsibilities for the Banning of business for 3 years which 
 

 following : implies Barring further dealing with the 
 

  

vendor for procurement of Goods & 
 

 a) Obstructing functioning of  

 

Services including participation in 
 

 tender opening executives of  

 

future tenders invited by BSNL for 3 
 

 BSNL in receipt/ opening of tender 
 

 bids from prospective Bidders, years from date of issue of banning 
 

 

order. 
 

 suppliers/ Contractors.  

   
 

     

 b) Obstructing/ Threatening other   
 

 prospective bidders i.e. suppliers/   
 

 Contractors from entering the   
 

 tender venue and/ or submitting   
 

 their tender bid freely.   
 

    

3 Non-receipt of acceptance of Forfeiture of EMD. 
 

 APO/ AWO and SD/ PG by L-1   
 

 bidder within time period specified   
 

 in APO/ AWO.   
 

    
 

  
S. Defaults of the bidder / vendor.   Action to be taken 

No.     

A B   C 
4.1 Failure to supply and/ or i) Termination of PO/ WO. 

 Commission the equipment and ii) Under take purchase/ work at the 

 /or execution of the work at all risk & cost of defaulting vendor. 
 even in extended delivery iii) Recover the excess charges if 
 schedules, if granted against PO/ incurred from the PG/ SD and 
 WO. outstanding bills of the defaulting 
  Vendor.  
   

4.2 Failure to supply and/ or i)  Short Closure of PO/ WO to the 
 Commission the equipment and quantity already received by and/ or 
 /or execution of the Work in full commissioned in BSNL and/ or in 
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 even in extended delivery pipeline provided the same is usable 

 schedules, if granted against PO/ and/or the Vendor promises to make it 
 WO. usable.  

  ii)  Under take purchase/ work for 
  balance quantity at the risk & cost of 
  defaulting vendor. 
  iii) Recover the excess charges if 
  incurred from the PG/ SD and 
  outstanding bills of the defaulting 
  Vendor.  

    

5.1 The supplied equipment does not i) If the material is not at all 
 perform satisfactory in the field in acceptable, then return the 
 accordance with the specifications non-acceptable material (or its part) & 
 mentioned in the PO/ recover its cost, if paid, from the o/s 

 WO/Contract. bills/ PG/ SD. 
  OR  

  ii) If the material is inducted in network 
  & it is not possible to return it and/ or 
  material is acceptable with degraded 
  performance, the purchaser may 
  determine the price for degraded 
  equipment (Financial penalty = Price – 

  price determined for degraded 
  equipment) himself and/ or through a 

  committee. 
  Undertake recovery of financial penalty 
  from outstanding dues of vendor 
  including PG/ SD. 

 
S. Defaults of the bidder / vendor. Action to be taken  

 

No.     
 

A  B C  
 

5.2 Major quality problems (as i) If the material is not at all  
 

 established by a joint team / acceptable, then return the  
 

 committee of User unit(s) and QA non-acceptable material (or its part) &  
 

 Circle) / performance problems recover its cost, if paid, from the o/s  
 

 and non-rectification of defects bills/ PG/ SD;  
 

 (based on reports of field units OR  
 

 and QA circle). ii) If the material is inducted in network  
 

   & it is not possible to return it and/ or  
 

   material is acceptable with degraded  
 

   performance, the purchaser may  
 

   determine the price for degraded  
 

   equipment (Financial penalty = Price –  
 

   price determined for degraded  
 

   equipment) himself and/ or through a  
 

   Committee.  
 

   Undertake recovery of financial penalty  
 

   from outstanding dues of vendor  
 

   including PG/ SD;  
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   And  
 

   iii) Withdrawal of TSEC/ IA issued by  
 

   QA Circle.  
 

6 Submission of claims to BSNL i) Recovery of over payment from the  
 

 against a contract outstanding dues of Vendor including  
 

 (a) for amount already paid by EMD/ PG & SD etc. and by invoking  
 

 BSNL .  „Set off‟ clause 21 of Section 5 Part A  
 

 (b) for Quantity in excess of that or by any other legal tenable manner.  
 

 supplied by Vendor to BSNL. ii) Banning of Business for 3 years  
 

   from date of issue of banning order or  
 

 

c) for unit rate and/ or amount  

 till the date of recovery of over payment  
 

 

higher than that approved by 
 

 

 
in full, whichever is later. 

 
 

 BSNL for that purchase.  
 

   
 

 Note 5:- The claims may be submitted with or without collusion of BSNL  
 

  Executive/ employees.   
 

 Note 6:- This penalty will be imposed irrespective of the fact that payment  
 

  is disbursed by BSNL or not.  
 

7 Network Security/ Safety/ i) Termination of PO/ WO.  
 

 Privacy:- If the vendor tampers ii) Banning of business for 3 years  
 

 with the hardware, software/ which implies barring further dealing  
 

 firmware or in any other way that with the vendor for procurement of  
 

   Goods & Services including  
 

 a) Adversely affects the normal participation in future tenders invited by  
 

 working of BSNL equipment(s) BSNL for 3 years from date of issue of  
 

 and/ or any other TSP through banning order.   
 

 BSNL.  iii) Recovery of any loss incurred on  
 

   this account from the Vendor from its  
 

   PG/ SD/ O/s bills etc.  
 

           
S. Defaults of the bidder / vendor. Action to be taken   

No.      

A  B C   

7 b) Disrupts/ Sabotages ( Continued from page 178)   

con-  functioning of the BSNL 

iv) Legal action will be initiated by 

  

td. 

 

network equipments such as 

  

 

BSNL against the Vendor if required. 
  

  

exchanges, BTS, BSC/ MSC, 
  

     

  Control equipment including IN    

  etc., transmission equipments    

  but not limited to these    

  elements and/ or any other    

  TSP through BSNL.    

 c) tampers with the billing related    

  data/ invoicing/ account of the    

  Customer/ User(s) of BSNL    

  and/ or any other TSP(s).    

 d) hacks the account of BSNL    

  Customer for unauthorized use    

  i.e. to threaten others/ spread    

  improper news etc.    

 e) undertakes any action that    
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  affects/ endangers the security    

  of India.    

8 If the vendor is declared bankrupt i) Termination/ Short Closure of the   

 or insolvent or its financial position PO/ WO.   

 has become unsound and in case ii) Settle bills for the quantity received   

 of a limited company, if it is wound in correct quantity and quality if   

 up or it is liquidated. pending items do not affect working or   

   use of supplied items.   

   iii) No further supplies are to be   

   accepted except that required to make   

   the already supplied items work.   

   iv) In case of turnkey projects, If the   

   material is commissioned and is usable   

   without any degradation of   

   performance, then settle bills for the   

   acceptable equipment/ material (or its   

   part).   

   v)  In case of turnkey projects, if the   

   material is inducted in network & it is   

   not possible to return it and/ or material   

   is acceptable with degraded   

   performance, the purchaser may   

   determine the price for degraded   

   equipment (Financial penalty = Price –   

   price determined for degraded   

   equipment) himself and/ or through a   

   committee. (continues to page 173)   
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S. Defaults of the bidder / vendor. Action to be taken  
 

No.    
 

A B C  
 

8  Undertake recovery of financial penalty  
 

con-  from outstanding dues of vendor  
 

td.  including PG/ SD.  
 

   

 

 

9 In the event of the vendor, its i) Termination/ Short Closure of the 
 

 proprietor, Director(s), partner(s) PO/ WO.  
 

 is / are convicted by a Court of ii) Settle bills for the material received  
 

 Law following prosecution for in correct quantity and quality if  
 

 offences involving moral turpitude pending items do not affect working or  
 

 in relation to the business use of supplied items.  
 

 dealings. iii) No further supplies are to be  
 

  accepted except that required to make  
 

  the already supplied items work.  
 

  iv) In case of turnkey projects, If the  
 

  material is commissioned and is usable  
 

  without any degradation of  
 

  performance, then settle bills for the  
 

  acceptable equipment/ material (or its  
 

  part).  
 

  v)  In case of turnkey projects, If the  
 

  material is inducted in network & it is  
 

  not possible to return it and/ or material  
 

  is acceptable with degraded  
 

  performance, the purchaser may  
 

  determine the price for degraded  
 

  equipment (Financial penalty = Price –  
 

  price determined for degraded  
 

  equipment) himself and/ or through a  
 

  committee.  
 

  Undertake recovery of financial penalty  
 

  from outstanding dues of vendor  
 

  including PG/ SD.  
 

10 If the vendor does not return/ i) Take action to appoint Arbitrator to  
 

 refuses to return BSNL‟s dues: adjudicate the dispute.  
 

   

 

 

 a) inspite of order of Arbitrator. i) Termination of contract, if any. 
 

  ii) Banning of business for 3 years  
 

  which implies barring further dealing  
 

  with the vendor for procurement of  
 

  Goods & Services including  
 

  participation in future tenders invited by  
 

  BSNL from date of issue of banning  
 

  order or till the date by which vendor  
 

  clears the BSNL‟s dues, whichever is  
 

  later.  
 

  (continues)  
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S No  Defaults of the bidder / vendor.  Action to be taken 
 

A B  C 
 

10  iii) Take legal recourse i.e. filing 
 

con-  recovery suite in appropriate court. 
 

td. 
   

 

b) inspite of Court Orders. i) Termination of contract, if any.  

 
 

  ii) Banning of business for 3 years 
 

  which implies barring further dealing 
 

  with the vendor for procurement of 
 

  Goods & Services including 
 

  participation in future tenders invited by 
 

  BSNL from date of issue of banning 
 

  order or till the date by which vendor 
 

  clears the BSNL‟s dues, whichever is 
 

  later. 
 

11   If the Central Bureau of Take Action as per the directions of 
 

 Investigation/ Independent CBI or concerned department. 
 

 External Monitor (IEM) / Income   
 

 Tax/ Sales Tax/ Excise / Custom   
 

 Departments recommends such a   
 

 course   
 

    
 

12 The following cases may also be   
 

 considered for Banning of   
 

 business:   
 

 (a) If there is strong justification for   
 

 believing that the proprietor,   
 

 manager, MD, Director, partner,   
 

 employee or representative of the 
i)  Banning of business for 3 years 

 

 vendor/ supplier has been guilty of 
 

 malpractices such as bribery, which implies Barring further dealing 
 

 corruption, fraud, substitution of with the vendor for procurement of 
 

 tenders, interpolation, Goods & Services including 
 

 misrepresentation with respect to participation in future tenders invited by 
 

 the contract in question. BSNL for 3 years from date of issue of 
 

 (b) If the vendor/ supplier fails to banning order. 
 

 execute a contract or fails to   
 

 execute it satisfactorily beyond   
 

 the provisions of Para 4.1 & 4.2.   
  

(c) If the vendor/ supplier fails to 

submit required documents/ 

information, where required.  
 

(d) Any other ground which in the 

opinion of BSNL is just and proper to 

order for banning of business dealing 

with a vendor/ supplier.  

 

Note 7: Banning of Business dealing order shall not have any effect on theexisting/ 

ongoing works/ AMC / CAMC which will continue along with settlement of Bills. 
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SECTION  IV-B 
 

E-TENDERING INSTRUCTIONS TO BIDDERS 

 

 

 
Bidder are advised to follow the instructions given in https://etenders.gov.in and references/clauses 
applicable from time to time. 

 

1. Tender Bidding Methodology: 
Sealed Bid System –„Single Stage – Using Two   Envelopes 
 
Financial & Techno-commercial bids shall be submitted by the bidder at the same time. 
.  

2. Broad outline of activities from Bidders prospective:   
1. Procure a Digital Signing Certificate (DSC) from CCA   
2. Register on https://etenders.gov.in Portal   
3. Create Users and assign roles on https://etenders.gov.in  
4. Search and find Notice Inviting Tender (NIT) on https://etenders.gov.in  
5. Download Official Copy of Tender Documents from https://etenders.gov.in  
6. Bid-Submission on https://etenders.gov.in  
: Prepare & arrange all document/paper for submission of bid online and offline. 

 
7. Submission of offline documents in sealed envelope at AGM (NP-CFA), O/o GMTD 
BSNL Agrasen Chowk Bilaspur-495001 (Chhattisgarh) size of documents to be uploaded 
remains minimum. If required, documents may be scanned at lower resolutions say at 
150 dpi. However it shall be sole responsibility of bidder that the uploaded documents 
remain legible.  
8 Utmost care may be taken to name the files/documents to be uploaded on https://etenders.gov.in 
 
9 It is advised that all the documents to be submitted are kept scanned or converted to 
PDF format in a separate folder on your computer before starting online submission. 
Financial bid may be downloaded and rates may be filled appropriately. 

 
For participating in this tender online, the following instructions are to be read 
carefully. These instructions are supplemented with more detailed guidelines on the 
relevant screens of the https://etenders.gov.in 
 

3. Digital Certificates 
 
For integrity of data and its authenticity/ non-repudiation of electronic records, and be compliant with IT Act 2000, it is 

necessary for each user to have a Digital Certificate (DC). also referred to as Digital Signature Certificate (DSC), of 

Class 2 or above, issued by a Certifying Authority (CA) licensed by Controller of Certifying Authorities (CCA) [refer 

http://www.cca.gov.in]. 
 

 

4. Method for submission of bid documents  
In this tender the bidder has to participate in https://etenders.gov.in  e-tender portal online. Some 
documents are to be submitted physically offline. 
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4.1. Offline submission: 
 

The bidder shall submit the following documents offline to AGM (NP-CFA) 
O/o GMTD BSNL Bilaspur-495001 (Chhattisgarh). on or before the date & time 
of submission of bids specified in NIT, in a Sealed Envelope. The envelope 
shall bear (the tender name), the tender number and the words „DO NOT 
OPEN BEFORE date & time). 

 
4 Tender Fee as per NIT (Original copy).   
5 EMD-Bid Security (Original copy).   
6 Original Power of Attorney (If applicable)  

 
NOTE: The Bidder has to upload the SELF ATTESTED Scanned copy of all 
above said documents during Online Bid-Submission also. 
 
 
4.2 Online submission: As per clause 12.2 of Section I of NIT. 

S. No. Contents of 1st Envelope (Techno-Commercial Bid ) & 2
nd

 
Envelope(Financial Bid/ BoQ) :- As per tender clause 
Note:  
(i) If some document is not applicable for the bidder then he has to upload scanned  
copy of paper mentioning „The document <name> not applicable on us. 

 
(ii) If document asked for contains more than one page then all those 
pages may be uploaded in one PDF file.  
 
(iii) In case of e-tendering, in case the bidder is unable to upload any of the   
documents listed above, he may submit the same physically. However EMD & cost of 
tender document will be submitted in original in physical form 
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SECTION V 
 

GENERAL (COMMERCIAL) CONDITIONS OF THE CONTRACT 

 

1. APPLICATION :  

 

 The General conditions shall apply in contracts made by the BSNL for the execution of OF cable 

maintenance works. 

 

2. STANDARDS 

 

 The works to be executed under the contract shall conform to the standards prescribed in the OF 

Cable construction & maintenance practices. 

 

3. PRICES: 

 

3.1 Prices charged by the Contractor for the works performed under the Contract shall not be higher 

from the prices quoted by the Contractor in his Bid.  

 

3.2 Price once fixed will remain valid for the period of contract. Increase and decrease of taxes/duties 

will not affect the price during this periodexcept GST. 

 

4. SUBCONTRACTS :  

 

 The contractor shall not assign, sub contract or subject the whole or any part of the works covered 

by the contract, under any circumstance. 

 

5. SECURITY 

 

i. Material Security :  

 

a. The successful Bidder including MSE bidder will have to deposit material security as 

mentioned in the Scope of Work, subject to a minimum of Rs 25000/- , for each section or 

suitably decided by BSNL as for work requirement in the form of bank guarantee (valid up 

to and including six months after, the period of the contract) from a Nationalized/scheduled 

bank and in the material security bond form provided in the bid document, SECTION-IX. 

Material Security can also be submitted in the form of Crossed Demand Draft drawn in favour of 

Accounts Officer (Cash) O/o The GMTD Bilaspur issued by a Nationalized/schedule bank and 

payable at Bilaspur. The material Security will be a non interest bearing deposit, for any period 

what so ever.  

b. The contractor at any point of time will not be issued stores costing more than material security. If 

due to any reason more store has to be issued to the contractor, then the material security will be 

suitably enhanced. In this regard the decision of the GMTD Bilaspur shall be final and binding. 

c. Proceeds of the material security shall be payable to the BSNL as a compensation for any loss 

resulting from the contractor's failure to handle properly the material issued to him under the 

contract.  

d. The material security shall be released / refunded within a fortnight from the date of the payment 

of the last final bill of the work under the contract or final settlement of material account 

whichever is later on production of "no dues certificate" from "Engineer-in-charge".  

 



OFC MTC. MARWAHI-PENDRA DISTRICT 

Page 32 of 111 Signature of bidder with seal 

 

 

 

 

ii. PERFORMANCE SECURITY 
 

a. The total amount of Performance Security Deposit including MSE shall be 3% of the contract 

value .The successful bidder will be required to submit PBG/TDR in the prescribed proforma 

within 15 days after receipt of LOI. In case bidder opts to adjust 2.5 % EMD against Performance 

Security, bidder has to submit balance 1% amount of Performance Security by DD. Performance 

Security in the form of Account Payee Demand Draft issued by a Nationalized/scheduled bank, 

drawn in favour of Accounts Officer (Cash), O/O  GMTD Bilaspur, payable at Bilaspur OR 

Bankers Cheque shall also be acceptable. 

 

b. The proceeds of the performance security shall be payable to the BSNL as compensation for any 

loss resulting from the contractor's failure to complete its obligations under the contract. 

 

c. The performance security deposit shall be refunded after expiry of warranty period of last work 

executed provided there are no recoveries to be made arising out of poor quality of work, 

incomplete work and/or violation of any terms and conditions of the contract as stipulated in the 

bid document. 

 

d. No interest will be paid to the contractor on the security deposit.  

 

e. Validity of Performance security:-  Validity period the performance security in the form of 

PBG/TDR should be up to One year and Six Months 

 

f. MSD/PSD/SD shall be refunded after expiry of warranty period and after submission of NOC 

 

iii. SD :- 10% amount will be deducted from each bill 

 

6. ISSUE OF WORK ORDERS AND TIME LIMIT :  

 

6.1 The work order shall be issued so as to include all items of works for the SECTION allotted to 

the contractor as put in the NIT. 

 

6.2 The work orders shall be issued by the Divisional Engineer in-charge. 

 

6.3 If due to any reason partial work order is to be issued then the same shall be issued with the 

approval of an officer not below the rank of General Manager/ (SSA Head not below the rank of 

Director). 

 

7. EXTENSION OF THE TIME LIMIT :  

 

7.1 General 

7.1.1  

. 

7.1.2 In as much as "the time being deemed to be the essence of contract", throughout the stipulated 

period of contract, the work is to be proceeded with all due diligence on the part of the contractor. 

 

7.2  Application for Extension of the Time and Sanction of Extension of Time (EOT): 

 

7.2.1 There may be some hindrances, other than covered under force major, while execution of work 

and in such cases the contractor shall apply in writing to the engineer-in-charge for extension of 
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time (EOT), on account of which he desires such extension The Engineer-incharge shall forward 

the request to the competent authority (an officer of the rank of JAG level in-charge with his 

detailed report and photocopy of the hindrance register,. The competent authority is empowered to 

grant extension of time for completion of work on certain conditions. He shall exercise such 

powers, if the following conditions are satisfied.  

 

The application contains the ground(s), which hindered the contractor in execution of work. 

7.2.1.2 The Engineer-in-charge is of the opinion that the grounds shown for extension of time are 

reasonable. 

 

7.2.2 The competent authority shall consider the request keeping all the facts and circumstances in view 

and shall grant extension of time, if in his opinion, there are reasonable and sufficient grounds for 

granting such extension and the reasons for delay are not ascribable to the contractor. 

 

7.2.3 The competent authority may also grant extension of time for completion of work in cases where 

reasons for delay are ascribable to the contractor, but such extension of time shall be with LD 

charges as per clause dealing with penalty for delays in execution of works. The extension of time 

with LD charges shall be issued under the signature of JAG level Telecom. Officer competent to 

grant the extension of time. 

 

7.2.4 The competent authority shall grant EOT with time period for completion of work expressly 

mentioned. The sanction of the competent Authority of EOT shall be issued under the signature of 

the Engineer in-charge. 

 

7.2.5 If the competent authority is of the opinion that the grounds shown by the contractors are not 

reasonable and sufficient and declines to grant the extension of time, the contractor cannot 

challenge the soundness of the opinion by reference to arbitration. The decision of the competent 

authority on period of extension of time or refusal for extension of time shall be final and binding 

on the contractor.  

 

7.3 Grant of Extension of Time without Applications:  

 

 There are, at times, practical difficulties like non-availability of materials, reasons of which are 

ascribable to the BSNL. In such cases, the Engineer-in-charge with the approval of competent 

authority to sanction EOT, may issue extension of time suomoto without waiting for contractor to 

make an application for EOT. Entry of hindrances shall be made in the Hindrance Register. The 

BSNL will, however, not be liable to the contractor for any losses or damages, costs, charges or 

expenses that the contractor may in any way sustain/suffer due to delay in making the above 

available.  

 

7.4     PERIODICITY OF AGREEMENT 

 

The agreement will be normally for one year and can be extended on discretion of the competent 

authority for six month and further extension of six months can be given on mutual agreement. 

The period of agreement can be less than one year also which may be further extended on 

satisfactory performance. Extension will always be given on same rates and same terms and 

condition & of the tender 

 

8. MEASUREMENT, INSPECTION, TESTING AND ACCEPTANCE TESTING  

 

8.1 Measurement :  

 

8.1.1 The measurement books are to be maintained by the officer in-charge of the work or his 

immediate engineering subordinate not below the rank of Junior Telecom Officer. The entry shall 
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be made in ink. No entry shall be erased. If a mistake is made, it should be corrected by crossing 

out the incorrect words or figures and inserting the corrections, the corrections thus made shall be 

initialed & dated by the officer concerned.  

 

8.1.2 Responsibility of testing and recording measurements: The measurement of various items of 

work shall be taken and recorded in the measurement book issued with each work order. The 

measurement shall be taken and recorded by an officer not below the rank of Junior Telecom 

Officer, supervising the work. The Junior Telecom Officer/Sub Divisional Engineer, directly 

responsible for supervision of work, shall be responsible for accuracy of 100% of measurements. 

The Sub Divisional Engineer where Junior Telecom Officer is supervising officer shall be 

responsible for conducting test check of 50% of measurements. The Divisional Engineer shall be 

responsible for conducting test check of 10% of measurements. Supervisor in charge will take 

OTDR trace of fault restored cable to ensure that all fibers in joint are correctly spliced. 

 

8.1.3 Method of recording of nomenclature of items : Complete nomenclature of items, as given in 

the agreement need not be reproduced in the measurement book for recording the measurements 

but corresponding Item Code as provided, shall be used.  

 

8.1.4 Method of measurements: The measurements of the work shall be done for activity wise as and 

when the item of work is ready for measurement. The methods of measurement of various items 

are enumerated as under: 

 

 Measurement of depth of trenches 

Normally for fault restoration work trenching will be done along the existing route and SOR 

item is available for the same. 

 

 . In case of re-routing the measurement of depth shall be recorded at each point of measurement 

(POM) in the measurement book. The points of measurements shall be at a distance of 10 meters 

starting from 0 (Zero) Meter. For example, if the length of segment is 75 meters, the POMs shall 

be at 0 M, 10M, 20M, 30M, 40M, 50M, 60M, 70M. The last POM shall be at 75
th

 M to be 

recorded against Residual POM. 

 

 The efforts required to excavate trenches is not proportionate especially with reference to depth. 

Therefore, normally the workers tend to dig shallow trenches. As standard depth of the trench is 

important for future life and protection of cables, this tendency has to be discouraged. In order to 

encourage the contractor to achieve best possible depth in the face of site constraints, the 

following scale of payment shall be applied for digging trenches of lesser depths, subject to 

condition that relaxation has been granted by the competent authority for lesser depths.  

 

Payment for lesser depth  

        Payment to contractors will be based on Proportionate rate as per strata of achieved 

depth. Emphasis has to be given for achieving standard depth of 165 cms and depth 

relaxation in deserving cases as per competent authority approval should be  given,. 

   

 Measurement of lengths and profiles of strata and protection. 

The measurements of length of trenches are on running meter basis, irrespective  of type of soil 

encountered while digging. The length of trenches dug in different strata in a segment shall be measured 

and recorded item code wise in the measurement book. The segment length from POMs and total of item 

code wise length should match. 

 The type of protection provided (item code-wise) in a segment shall be recorded  in the measurement book 

in the sheet provided for this purpose.  
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 Measurement of length of cable : The length of cables laid in trenches, through pipes and through ducts 

shall be measured by use of RODO Meter/Measuring Tape. The length should be cross verified with the 

marking of lengths on the cable. The lengths shall be recorded in sheet provided in the measurement book. 

 Measurement of Number of Splices & Splices Loss. The Contractor shall make splices for all the fibers 

at all the joints along the route he has under taken right from the termination at the Gram Panchayat up to 

the spur joints when the laid cable is be joined with an existing cable, as well as all the spur  joints to be 

made along the route with other cables being laid by the contractor. The contractor shall record the no. of 

splices and the splice loss  at each of the splices and other transmission parameters for the laid cable (end 

to end)    

 Measurement of other items . The measurement/numerical details of other items shall be recorded in the 

sheets provided for respective items viz. 

 Digging of joint pit and preparation of joint chamber along with its type i.e. Brick chamber or Pre Cast 

RCC type.  

 Fixing, Painting and sign writing of route/joint indicators 

 Termination of Cable in equipment room and no. of joints 

8.1.5 The contractor shall sign all the measurement recorded in the measurement book. This will be 

considered as an acceptance by the contractor, of measurements recorded in the MB. In case 

contractor fails to attend at the measurements or fails to countersign or to record the difference with in 

a week, than in any such events the measurements taken by Engineer-in-charge or by the subordinate 

as the case may be shall be final and binding on the contractor and the contractor shall have no right to 

dispute the same. 

 
8.1.6 The Divisional Engineer before passing the bill for SECTIONcovered by each set of measurement may 

carry out test check by re-opening trench at as many locations as necessary as specified in document 

'procedures for underground cable construction' and bills be passed only when he is personally satisfied of 

the correctness of entries in the "measurement Book" and also when he is satisfied of other aspects of the 

work as per the terms of the contract. The contractor shall provide the necessary assistance of labour for  

re-opening of trench for test check by the Divisional Engineer, Separate payment shall not be made to the 

contractor for excavation of such test checks; however such test pits shall not be more than 10% of the 

cable laying work. 

8.1.7 Measurement of the work of cable pulling through pipe/duct will be taken equal to the length of the 

pipe/duct through which the cable has been pulled and not the total length of the cable pulled through 

pipe/duct.  

 

8.2 Inspection, and Quality Control :  

8.2.1 (a)  1. State of the art technology shall be used. Quality control through Acceptance Test (AT) shall 

be done by BSNL as per guidelines issued by  from time to time.  reserves the right to carry 

out sample checks. Shortcomings/deficiencies noted shall be attended by contractor within 15 

days and intimated to BSNL/ for re verification. 

             2. Payment shall be linked to Acceptance Testing (AT). 

             3. Quality will also be controlled through Project Management/BSNL. 

             4. Contractor will ensure incorporation of sufficient safety clauses.  

The Quality of Works : The importance of quality of Optical Fibre Cable Construction works cannot be 

over-emphasized . The quality and availability of long distance media and efficiency of the 

reliable media connectivity to exchanges depends up on quality of laying of Optical Fibre 

Cable. Further, the OF cables are vulnerable to damages due to work of other agencies.  

8.2.1 (b) The quality of O.F. cable Plant depends upon the quality of individual items of work involved 

viz Depth of Cables laid, care while paying & laying, Protection, Jointing of Cables and 

Terminations in equipment room and at last but not the least on documentation of cable network. 

In order to ensure quality in Cable Construction Work, each component of work needs attention. 

The works shall be carried out strictly in accordance with specifications laid down to achieve the 

requisite quality aim. 

8.2.2 It is imperative that the contractor(s) is/are fully conversant with the construction practices and 

shall be fully equipped to carry out the work in accordance with the specifications. The 

contractors are expected and bound to ensure quality in construction works in accordance with 

specifications laid down. The contractor shall engage adequate and experienced supervisors to 
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ensure that work are carried out as per specifications and with due diligence and in a professional 

manner. The contractors shall satisfy himself/themselves that the work conforms to the quality 

specifications before offering the same to A.T. Wing for Acceptance and Testing.  

8.2.3 An assessment of extent of interest shown by the contractors in executing the works with requisite 

quality shall be recorded and used in evaluating the contractors' Performance Rating (CPR).  

8.2.4 In addition to Acceptance Testing being carried out by A.T. Wing and supervision by 

Construction Officers, all works at all times shall be open to inspection of the BSNL. The 

contractors shall be bound, If called upon to do so, to offer the works for inspection without any 

extra payment. 

8.2.5 Site Order Book : The site order book is one of the primary records to be maintained by the 

JTO/SDE supervising the work during the course of execution of works. The noting made by 

officers as well as contractors, will form as basis for operation of many contractual clauses. The 

contractor shall remove all the defects pointed out by the BSNL in the. Site order book. The site 

order book is to be maintained in the prescribed format. The contractor or their authorized 

representatives shall also be at liberty to note their difficulties etc. in these books. The site order 

books shall invariably be consulted at the time of making final payments to the contractor. 

 

8.3 Testing and Acceptance Testing : If applicable 

 

8.3.1 The work shall be deemed to have been completed only after the same has been accepted by the 

A.T. Officer. The contractor shall make test pits at the locations desired by A.T. Officer for  

conducting test checks without any extra payment . The contractor shall restore the pits after test 

measurements to its original shape. The contractor shall be responsible to provide 

test/measurement tools and testers for conducting various tests. 

 

8.3.2 Scope of Acceptance and Testing: The purpose of acceptance and testing is to verify integrity of 

measurement and quality of work done. The A.T. Officer shall not be responsible for recording of 

measurements for the purpose ofbilling and contractual obligations. However if the measurements 

taking by A.T. Officer are found to be lesser than the measurement recorded by the officer 

responsible for recording the measurements. The measurement taken by A.T officer shall prevail 

without prejudice to any punitive action against the contractor as per provisions of the contract 

and the officer recording the measurements. The contractor shall be obligated to remove 

defects/deficiencies pointed out by the A.T. Officer without any additional cost to the BSNL.  

 

8.3.3 Offering the work for acceptance and testing: The Sub Divisional Engineer responsible for 

construction, after having satisfied himself of completion of work ready for A.T., shall offer the 

work to A.T. Officer for conducting Acceptance and Testing. The work shall be offered for A.T. 

as soon as part of work is complete in all respects. The work against any work order can be 

offered for A.T. in a number of stages.  

8.3.4 The contractor shall provide labour, if demanded by the A/T officer for digging of test pits and 

other necessary infrastructure for carrying out the A/T work. No extra payment will be made for 

the digging of test pit. 

 

9. WARRANTY: 

9.1 The contractor shall warrant that the material supplied for the work shall be new and free from all 

defects and faults in material, workmanship and manufacture and shall be of the highest grade and 

consistent with the established and generally accepted standards for materials of the type ordered 

and shall perform in full conformity with the specifications and drawings. The contractor shall be 

responsible for any defects that may develop under the conditions provided by the contract and 

under proper use, arising from faulty materials, design or workmanship such as corrosion of the 

equipment, inadequate quantity of materials etc. and shall remedy such defects at his own cost 

when called upon to do so by the BSNL who shall state in writing in what respect the stores are 

faulty. This warranty shall survive inspection or payment for and acceptance of goods, but shall 
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expire except in respect of complaints notified prior to such date, twelve months after the 

acceptance testing.  

 

9.2 If it becomes necessary for the contractor to replace or renew any defective portion/portions of the 

material under this clause, the provisions of the clause shall apply to the portion/portions material 

so replaced or renewed or until and end of the above mentioned period of twelve months, 

whichever may be later. If any defect is not remedied within a reasonable time, as prescribed by 

the BSNL, the BSNL may proceed to do the work at the contractor's risk and costs, but without 

prejudice to any other rights which the BSNL may have against the contractor in respect of such 

defects. 

 

9.3 The Cable joint shall be guaranteed for a period of ONE year from the date of closing of joint. In 

case of failure of the joint due to poor workmanship i.e. failure of joint without external damage, 

with in the stipulated period of guarantee the contractor shall repair the joint(s) at his own cost 

within 24 hours of informing him, failing which the BSNL may carry out the repairs and penalty 

equivalent to five times of the approved rate of the jointing work plus the cost of materials used  

shall be recovered from the contractor from his pending bill/SD or any amount due to him without 

prejudice to any other action as per terms and conditions of the tender. The cost of joining kit, 

supplied by the BSNL, so used to revive the joint shall be deducted from the running bills of the 

contractor pending for payment or from security if all bills have been settled.   

 

9.4 Replacement under warranty clause shall be made by the contractor free of all charges at site 

including freight, insurance, cost of works and other incidental charges. 

 

10. AUDIT AND TECHNICAL EXAMINATION :  

 
10.1 BSNL shall have the right to cause an audit and technical examination of the work and the final 

bills of the contractor including all supporting vouchers, abstract etc. to be made after payment of 

the final bill and if as a result of such audit and technical examination any sum is found to have 

been overpaid in respect of any work done by the contractor under the contract or any work 

claimed by him to have been done by him under the contract and found not to have been executed, 

the contractor shall be liable to refund the amount of over payment and it shall be lawful for 

BSNL to recover the same from him in the manner prescribed in clause with the heading payment 

of bills (same chapter), or in any other manner legally permissible and if it is found that the 

contractor was paid less than what was due to him under it, the amount of such under payment 

shall be duly paid by BSNL to the contractor.  

 

10.2 Provided that BSNL shall be entitled to recover any sum overpaid and the contractor shall be 

entitled to payment of any sum paid short where such payment have been agreed upon between 

the Divisional Engineer or his subordinate officer on one hand and the contractor on the other 

under any term of the contract permitting payment for work after assessment by the (the SSA 

Head/Director (Projects)) or his subordinate officer.  

 

10.3 Any sum of money due and payable to the contractor (including security deposit returnable to 

him) under this contract may be appropriated by the BSNL for the payment of a sum of money 

arising or under any other contract made by the contractor with the BSNL.  

 

11. PAYMENT TERMS : 

11.1 Procedure for Preparation and settlement of bills :  

 

11.1.1  Work order will be issued for entire area for all cable length notified.Contractor has to organize 

the work in such a way that in minimum cable laying maximum faults can be restored. 
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11.1.1.1 BILL PREPARATION AND SUBMISSION 

 The contractor shall prepare the bills in triplicate ensuring execution of work in its 

completeness as envisaged above correctness of rates and quantum of work and submit the bills 

to J.T.O/JTO/SDE in-charge of work. The bills shall be prepared accurately& as per tender 

conditions and as per measurements recorded for the maintenance work.Forcontinuous 

trenching more than 200 mtrs depth A/T will required to be attached with the bill. The 

contractor should submit the bill within 30 days of following month for the completed work 

The bill shall be prepared for all the items/measurements of the work involved in execution for 

maintenance of routes during the month. The contractor shall prepare the bill containing the 

following details.  
 

 The bill for all the items/quantities as per Measurements at the approved rates  

 Adjustment of performance security deposit and statutory taxes already recovered. 

 Store reconciliation statement furnishing account of stores received against the work order and 

balance/returned to the designated Store godown as surplus with requisite verifications from store 

in-charge/JTO/SDE in-charge of work. 

 Sets of bound documentation.  

 Scrutiny of bills by JTO/SDE(I/C)  

The JTO/SDE in-charge of work shall scrutinize the bill against the works entrusted and accord 

necessary certificates stating that the work has been executed satisfactorily in accordance with 

specifications and terms and conditions of the contract. The JTO/SDE shall verify the quantities 

of items of work with reference to measurements recorded in the measurement book (and also 

A/T reports if applicable, in case of any deviations noted by A/T officer). The JTO/SDE in-charge 

of work shall submit the bills, prepared by contractor along the documents as mentioned 

hereunder to the Divisional Engineer, in-charge of work. 

 Documents to be attached with bills  

 Material reconciliation statement  

 Measurement BookXerox. 

 A/T Certificates in case of capital nature of work. If applicable 

 Certification by SDE/DE In-charge of work regarding RID updatingin physical alongwithlat long 

of location in case of capital nature of work 

 Third copy of the bill with photocopies of measurement sheets and A/T reports in case of capital 

nature of work. (Not for Payment) 

 List showing the details of labours / employees engaged and duration of their engagement. 

 Details of empty cable drums cost which needs to be recovered from the bill 

 The amount of wages paid to such labours / Employees for the duration in question. 

 Amount of EPF contributions (both employers and employees contribution) for the duration of 

engagement in question paid to the EPF authorities. 

 Copies of authenticated documents of payment of such contribution to EPF authorities. 

 Declaration regarding compliance of the EPF Act./ESI Act.. and other labour laws applicable 

from time to time. 

 Details of recoveries/penalties for delays, damages to BSNL/Third party properties as per 

provisions of the contract. In case no recovery is to be made, NIL report needs to be submitted. 

The Contractor may deposit the wages in the Bank account of the Workers through online as  
NEFT/RTGS, the deposit slip for the bank credit shall be attached to the bill 

  

 

Submission of bills by JTO/SDE(I/C) 

  The SDE in-charge of the work shall scrutinize bills and accord necessary certificates and submit 

the bills with the documents as mentioned below to the Divisional Engineer, in-charge of work. 
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 First copy of bill with first copies of measurement sheets of measurement book and A/T reports. 

(PAYABLE copy) and copy of work order 

 Second copy of bill with second copies of measurement sheets of measurement book and A/T 

reports. (Not for Payment)  and copy of work order 
 

11.1.1.2  Processing& Certificate of bills by D.E (I/C)  

The divisional Engineer I/C shall exercise the prescribed checks on the bills and accord necessary 

certificates on the bills. The Divisional Engineer shall retain the third copy in record and record it  

in the estimate file maintained in his office and send first and second copies with all documents to 

relevant higher office for processing of bills and release of payment.   
 

11.1.1.3 The work section shall process the bills in the estimate file of the concerned work and scrutinize 

the bills vis-a-vis work order issued, sanctioned provisions in the estimate etc. The bill shall be 

passed after necessary scrutiny by Works section, by the officer competent to pass the bill. 

Against any bill, payment to the extent of only 90% shall be made which shall be treated as an 

advance to the contractor and Statutory taxes (Income Tax etc.) applicable to contract shall be 

deducted at the time of payment from each running bill. Payment for the amount passed in the 

bill will be released only after the contractor gives a stamped receipt for the amount, if the bills 

are not pre-receipted .Details of payment of all the bills shall be entered into contract's ledger by 

Work sectionof the Planning Cell.  

11.1.1.4 The office cell shall also scrutinize the bill to recover all the liabilities of the contractor and 

statutory taxes. The bill shall be passed, after necessary scrutiny by Works section, by the officer 

competent to pass the bill.  

11.1.1.5 Payment to the contractor will be made from one central point by the Circle office or SSA HQ to 

be decided.  

11.1.1.6 All efforts will be made for payment of duly accepted completed bills within 2 to 3 months time. 
 

11.2 Procedure for Payment for sub-standard works :  
 

11.2.1  The contractors are required to execute all works satisfactorily and in accordance with the  

specifications. If certain items of work are executed with unsound, imperfect or unskilled 

workmanship or with materials of any inferior description or that any materials or articles 

providedby him for execution of work are unsound or of a quality inferior to that contracted for or 

otherwise not in accordance with the contract (referred to as substandard work hereinafter), the 

Divisional Engineer in-charge shall make a demand in writing specifying the work, materials or 

articles about which there is a complaint .  
 

11.2.2 Timely action by construction Officers: Timely reporting and action, to a great extent can 

prevent occurrence of sub standard work, which will be difficult or impossible to rectify latter on. 

It is incumbent on the part of Construction Officers to point out the defects in work in time during 

progress of the work. The Junior Telecom Officer/sub Divisional Engineer responsible for 

execution and super vision of work shall without any loss of time submit a report of occurrence of 

any sub standard work to the Divisional Engineer in-charge besides making entry in the site order 

book. A notice in respect of defective work shall be given to the contractor by Divisional 

Engineer in-charge in writing during the progress of work asking the contractor to 

rectify/replace/remove the sub standard item of work and also definite time period within which 

such rectification/removal/replacement has to be done. After expiry of the notice period, if the 

contractor fails to rectify/replace/remove the sub standard items, the defects shall be got 

rectified/replaced / removed BSNL ally or through some other agency at the risk and cost of the 

contractor.  

 

11.2.3 Non-reporting of the sub standard work in time on the part of Construction Officer (s) shall not in 

any way entitle the contractor to claim that the defects were not pointed out during execution and 

as such the contractor cannot be absolved of the responsibility for sub standard work and 

associated liabilities.  
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11.2.4 Authority and Procedure to accept sub standard work and payment thereof: There may be 

certain items of work pointed out as sub standard which may be difficult to rectify and in the 

opinion of the GMTDBilaspur, the items in question will not materially deteriorate the quality of 

service provided by the construction, the GMTDBilaspur, shall appoint committee to work out the 

reduced rates payable to the contractor for such sub standard work. The committee shall constitute 

one Divisional Engineer other than the one who is directly in-charge of cable Construction 

involving sub standard items of work, as Chairman and one JTO/SDE and an Accounts Officer as 

members. The committee shall take into account the approximate cost of material / work pointed 

out sub standard and recommend the rates payable for sub standard work which shall not exceed 

60% of the approved rates of the items in question. 

 

11.2.5 Record of sub standard work: The items adjudged as sub standard shall be entered into the 

measurement book with red ink. 

 

DISPOSAL OF EMPTY CABLE DRUMS: 

 

12.1 The contractor shall be responsible to dispose off the empty cable drums after laying of the cable. 

The competent authority taking in to account the prevailing market rates has fixed the cost of 

Optical Fiber cable drums. The cost of empty cable drums shall be deducted from the bill for the 

work on which the cable along with the drum has been issued or any other amount due to the 

contractor or from security deposit.  

 

12.2 Rates fixed for Optical Fiber cable drums are given in Section- XIII of Tender Document 

(Qualifying Bid). The rates are fixed and there is no variation on these rates.  

 

12.3 The contractor shall be responsible for the accounting of the cable drums issued and shall mention 

the number cable drums in the bill so that the amount is deducted from the bills due.  

 

12.4 The contractor shall not be allowed to dump the empty cable drums in Govt./public place, which 

may cause inconvenience to Govt/Public. If the contractor does not dispose off the empty cable 

drums within 3 days of becoming empty, the BSNL is at liberty to dispose off the drum in any 

manner deemed fit and also recover the amount fixed in this contract for empty cable drums along 

with the transportation charges (to be decided by GMTDBilaspurfrom the bill/security deposit/any 

other amount due to the contractor. 

 

13. PENALTY CLAUSE :  

 

13.1. Delay in the contractors‟ performance 

 

13.1.1 The time allowed for completion of the work as entered in the tender shall be strictly adhered by 

the contractor and shall be deemed to be the most important aspect of the contract on the part of 

the contactor. The work shall throughout the stipulated period of contract, be proceeded with all 

due diligence to achieve the desired progress uniformly, and the contractor shall pay as penalty 

13.1.2 Penalty of Rs. 200/- for delay of each hours delay will be levied if fault is not restored within 8 
hrs. Maximum penalty will be 10% of the cost of that fault restoration work. 

13.1.3 In case of undue delay by the contractor, BSNL reserves the right to get the fault restored at the 
risk & cost of the contractor. 

13.1.4 If the permanent restoration work is not carried out within 48 hrs, without any specific reason, 
penalty of Rs. 500/- per day will be levied. 

13.1.5 On any date the penalty payable as above, reaches 10 (ten) percent of the estimated cost of the 

work, the contractor should proceed with the work further only on getting a written instructions 

from the Divisional Engineer that, he is allowed to proceed further with the work. It will be in the 
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discretion of the Divisional Engineer to allow the contractor to continue with the work on the 

basis of any written agreement reached between the contractor and the Divisional Engineer on one 

of the conditions of such agreement may be a stipulation for the contractor to agree for realization 

of penalty for delay at a higher rate as may be agreed between the Divisional Engineer and 

contractor.  

 

13.1.6 Penalty for delay in completion of the work shall be recoverable from the bills of the contractor 

and/or by adjustment from the security deposit or from the bills of any other contract. However, 

adjustment from security deposit will be made only when the contract has been terminated or at 

the time of final settlement of bills on completion of work.  

 

13.1.7.   Since this damage naturally arise in the usual course of things from the breach of contract when 

the contractor and the BSNL are aware of the consequences of the Clause relating to the Penalty, 

the clauses relating to (a) forfeiture of security deposit (b) rescinding of the contract and have the 

balance of tendered work executed by another agency at the risk and cost of the defaulting 

contractor have to be read together as one single whole and interpreted with reference to each 

other and their provisions. 

 

13.2 Penalty for causing inconvenience to the Public :  

 

13.2.1 To ensure progress during the execution of work and to cause minimum inconvenience to the 

public, the contract shall not dig a trench of more than 200 meters at a stretch in a route at a time. 

He shall cause to lay cable and close such trenches expeditiously. Under any circumstances a 

stretch of trench of maximum 200 meters shall not be kept open for more than 4 days in case of 

cable laying by digging paved surfaces. In the event of contract falling to comply with, these 

conditions a penalty of recovery up to Rs. 300/- per day the trench is kept open beyond the item 

limit allowed may be imposed by the BSNL. This penalty will be in addition to that payable for 

delay or slow work.  

 

13.2.2 The contractor shall not be allowed to dump the empty cable drums/waste materials in 

Govt/Public place, which may cause inconvenience to Govt./Public. I f the contractor does not 

dispose off the empty cable drums/waste materials with in 3 days of becoming empty, the BSNL 

is at liberty to dispose off the drum in any manner deemed fit and also recover the amount fixed in 

this contract for empty cable drums/waste materials from the bill/security deposit/along with the 

costs incurred by the BSNL in disposing off such materials. The BSNL may also levy a penalty 

up to Rs one thousand for each such default. 

 

13.2.3 If any such penalty is levied on a contractor for more than 2 occasions, then his/her contract could 

be terminated. In this regard the decision of the GENERAL MANAGER TelecomBilaspurshall be 

final and binding. 

 

13.3 Penalty for cutting /damaging the old cable:  

 

13.3.1 During excavation of trench utmost care is to be taken by the contractor so that the existing 

underground cables are not damaged or cut. In case any damage/cut is done to the existing cables, 

a penalty as per the schedules given below will be charged from the contractor or the amount will 

be deducted from his running bills; 

Size of existing UG/OF cables cut/damaged Amount of penalty per cut/damage 

Up to 100 pairs cable Rs. 500.00 (Five Hundred) 

About 100 pairs & up to 400 pairs  Rs. 1000.00 (One Thousand) 

Above 400 pairs Rs. 2000.00 (Two thousand) 

Of Cable of any size Rs. 5000.00 (Five Thousand)  
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 Besides the above penalty, the contractor shall carry out such repairs for restoration of the 

damaged cable free of charge. The cost of jointing kit shall also be borne by the contractor. If 

contractor fails to repair the damage, the cost of repair (including cost of labour + Jointing kit) 

shall be recovered from the contractor.  

 

13.3.2   Contractor shall either pay to third parties all expenditure incurred for restoring services which 

are damaged by Contractor while carrying out the work or the same amount will be deducted from 

his bills. Such expenditure shall be intimated to Contractor either by Engineer-in-charge or 

concerned third parties in writing. The amount deducted from the Contractor from his bill shall be 

paid to concerned third parties by Divisional Engineer or Accounts Officer. 
 

13.3.3    Engineer-in-charge at his absolute discretion shall reserve the right to reject any bill submitted by 

the Contractor prior to making payment by him to third parties for the damages caused or to 

deduct same amount from his bill. 

 

13.4 Penalty to damage stores/materials supplied by the BSNL while laying 

13.4.1 The contractor while taking delivery of materials supplied by the BSNL at the designated place 

shall thoroughly inspect all items before taking them over. In case of execution of the work, if any 

material is found damaged / working unsatisfactorily, then a penalty equivalent to the cost of 

material + 10% as penalty shall be recovered from the contractor's payments securities.  

13.4.2. In case of damage to O F cables, while laying, the cost of number of pairs damaged (including 

laying charges, transportation/storage charges) adding 10% as penalty shall be recovered from the 

contractor's bills/securities. 

 

13.4.3. However, contractor will not be penalized for any defect in workmanship of the materials, which 

shall be taken up separately with the supplier of the stores.  

 

14. Rescission/Termination of contract 

 

14.1 Circumstances for rescission of contract : Under the following conditions of the contract : 

a. If the contractor commits breach of any item of terms and conditions of the contract. 

b. If the contractor suspends or abandons the execution of work and the engineer in-charge of the 

work comes to conclusion that work could not be completed by due date for completion or the 

contractor had already failed to complete the work by that date. 

c. If the contractor had been given by the officer-in-charge of work a notice in writing to 

rectify/replace any defective work and he/she fails to comply with the requirement within the 

specified period.  

 

14.2 Upon rescission of the contract, the security deposit of the contractor shall be liable to be forfeited 

and shall be absolutely at the disposal of the BSNL as under :  

 

14.2.1 Measurement of works executed since the date of last measurement and up to the date of 

rescission of contract shall be taken in the presence of the contractor or his authorized 

representative who shall sign the same in the MB. If the contractor or hisauthorized representative 

do not turn up for joint measurement, the measurement shall be taken by the officer authorized for 

this purpose after expiry of due date given for joint measurement. The measurement taken by the 

officer so authorized shall be final and no further request for joint measurement shall be 

entertained. 

 

14.2.2 The unused material (Supplied by the BSNL) available at site, shall be transported back by the 

BSNL to the Telecom Store at the risk and cost of the contractor. If any such material is found 

damaged/lost then the penalty shall also be recovered from the contractor as per conditions in 

tender documents, ibid. 
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14.2.3 The un-executed work shall be got executed through the qualified bidder from amongst the 

bidders, who participated in the bidding process, by giving them offers in their order of ranking 

(L2, L3---) at their quoted rates . If the work was   on single tender basis then the BSNL shall get 

the unexecuted work completed through any other contractor approved in the GMTD Bilaspur at 

the approved rates of the contractor. In such a event no compensation shall   be         payable by 

the BSNL to the contractor towards any inconvenience/loss that he may be subjected to as a result 

or such an action by the BSNL. In this regard the decision of (the SSA Head shall be final and 

binding. In all these cases, expenses which may be incurred in excess of the sum which would 

have been paid to the original contractor if the whole work had been executed by him shall be 

borne and paid by the original contractor and shall be deducted from any money due to him by the 

BSNL under the contract or any other account whatsoever any where in the BSNL or from a 

security deposit. 

 

14.2.4 The certificate of the Divisional Engineer in-charge of work as to the value of work done shall be 

final and conclusive against the contractor, provided always that action shall only be taken after 

giving notice in writing to the contractor. 

  

14.3 Termination for Insolvency: 

 

The BSNL may at any time terminate the contract by giving written notice to the Contractor, 

without compensation to contractor, if the Contractor becomes bankrupt or otherwise insolvent as 

declared by the competent court provided that such termination will not prejudice or affect any right or 

action or remedy which has accrued or will accrue thereafter to the BSNL . 

 

14.4 Optional Termination by BSNL (Other than due default of the contractor) 
 

14.4.1 The BSNL may, at any time, at its option cancel and terminate this contract by written notice to 

the contractor, in which event the contractor shall be entitled to payment for the work done up to 

the time of such cancellation and a reasonable compensation in accordance with the contract 

prices for any additional expenses already incurred for balance work exclusive of purchases 

and/or whole of material, machinery and other equipment for use in or in respect of the work.  

 

14.4.2 In the event of the termination of the contract, the contractor shall forthwith clear the site of all the 

contractor's materials, Machinery and equipment's and hand over possession of the 

work/operation concerned to the BSNL or as the BSNL may direct. 

 

14.4.3 The BSNL may, at its option, cancel or omit the execution of one or more items of work under 

this contract and may part of such items without any compensation whatsoever to the contractor.  

 

14.5 Issuance of Notice: 

 

14.5.1 The Divisional Engineer in-charge of work shall issue show cause notice giving details of lapses, 

violation of terms and conditions of the contract, wrongful details or suspension of work or slow 

progress to the contractor directing the contractor to take corrective action a definite time 

schedule for corrective action shall be mentioned in the show cause notice. If the contractor fails 

to take corrective action within the stipulated time frame, the Divisional Engineer in-charge shall 

submit a draft of final notice along with a detailed report to the competent authority who had 

accepted the contract.  

 

14.5.2 The final notice for rescission of contract to the contractor shall expressly state the precise date 

and time from which the rescission would become effective. The following safe guards shall be 

taken while issuing the final notice: 

a. During the period of service of notice and its effectiveness, the contractor should not be allowed 

to remove from the site any material/equipment belonging to the BSNL.  
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b.  The contractor shall give in writing the tools and plants he would like to take away/remove from 

the site. Such of the materials as belong to him and which may not be required for future 

execution of balance work may be allowed by the Divisional Engineer in-charge of work to be 

removed with proper records.  

c.  No new construction beneficial to the contractor shall be allowed.  

d.  Adequate BSNL security arrangement in replacement of the contractor watch and ward shall be 

made forthwith. Expenses on this account are recoverable form the security deposit or any amount 

due to the contractor.  

 

15. INDEMNITIES: 

 

15.1  The contractor shall at all times hold the BSNL harmless and indemnify from against all action, 

suits, proceedings, works, cost damages, changes claims and demands of every nature and 

descriptions, brought or procured against the BSNL its officers and employees and forthwith upon 

demand and without protect or demur to pay to the BSNL any and all losses and damages and cost 

(inclusive between attorney and client) and all costs incurred in endorsing this or any other 

indemnity or security which the BSNL may now or at any time have relative to the work or the 

contractors obligation or in protecting or endorsing its right in any suit on other legal proceeding, 

charges and expense and liabilities resulting from or incidental or in connection with injury, 

damages of the contractor or damage to property resulting from or arising out of or in any way 

connected with or incidental to the operations caused by the contract documents . In addition the 

contractor shall reimburse the BSNL or pay to the BSNL forthwith on demand without protect or 

demur all cost, charges and expenses and losses and damages otherwise incurred by it in 

consequences of any claim, damages and actions which may be brought against the BSNL arising 

out of or incidental to or in connection with the operation covered by the contractor.  

 

15.2 The contractor shall at his own cost at the BSNL's request defend any suit or other proceeding 

asserting a claim covered by this indemnity, but shall not settle, compound or compromise any 

suit or other finding without first consulting the BSNL.  

 

16. FORCE MAJEURE: 

 

16.1 If any time, during the continuance of this contract, the performance in whole or in part by either 

party or any obligation under this contract shall be prevented or delayed be reason of any war, or 

hostility, acts of the public enemy, civil commotion sabotage, fires, floods explosions, epidemics, 

quarantine restrictions, strikes, lockouts or act of God (Herein after referred to as events) provided 

notice of happenings, of any such eventuality is given by either party to the other within 21 days 

from the date of occurrence thereof, neither party shall be reason of such event be entitled to 

terminate this contract nor shall either party have any such claim for damages against the other in 

respect of such non-performance and work under the contract shall be resumed as soon as 

practicable after such event may come to an end or cease to exist, and the decision of the BSNL as 

to whether the work have been so resumed or not shall be final and conclusive, provided further 

that if the performance in whole or part of any obligation under this contract is prevent or delayed 

by reason of any such event for a period exceeding 60 days either party may, at his obtain 

terminate the contract.  

 

16.2 Provided also that if the contract is terminated under this clause, the BSNL shall be at liberty to 

take over from the contractor at a price to be fixed by the BSNL which shall be final, all unused, 

undamaged and acceptable materials, bought out components and stores in the course of 

execution of the contract, in possession of the contractor at the time of such termination of such 

portions thereof as the BSNL may deem fit excepting such materials bought out components and 

stores as the contracts may with the concurrence of the BSNL elect to retain.  

 

17. ARBITRATION: 
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17.1 In the event of any question, dispute or difference arising under this agreement or in connection 

there with except as to matter the decision of which is specifically  provided under this agreement, 

the same shall be referred to sole arbitration of the Chief General Manager, Chhattisgarh Circle or 

in case his designation in changed or his office is abolished then in such case to the sole 

arbitration of the officer for the time being entrusted whether in addition to the functions of the 

Chief General Manager Chhattisgarh Circle) or by whatever designation such officers may be 

called (hereinafter referred to as the said officer) and if the Chief General Manager, (Chhattisgarh 

Circle ) or the said officer is unable or unwilling to act as such to the sole arbitration or some 

other person appointed by the Chief General Manager, or the said officer. The agreement to 

appoint an arbitrator will be in accordance with the Arbitration and Conciliation Act, 1996. There 

will be no objection to any such appointment that the arbitrator is BSNL servant or that he has to 

deal with the matter to which the agreement relates or that in the course of his duties as BSNL 

Servant he has expressed views on all or any of the matter under dispute. The award of the 

arbitrator shall be final and binding on the parties. In the event of such arbitrator to whom the 

matter is originally referred, being transferred or vacating his office or being unable to act for any 

reasons whatsoever such Chief GENERAL MANAGER or the said officer shall appoint another 

person to act as arbitrator in accordance with terms of the agreement and the person so appointed 

shall be entitled to proceed from the stage at which it was left out by his predecessors.  

 

17.2 The arbitrator may from time to time with the consent of parties enlarge the time for making and 

publishing the award, Subject to aforesaid Indian Arbitration and Condition Act. 1996 and the 

Rules made there under, any modification thereof for the time being in force shall be deemed to 

apply to the arbitration proceeding under this clause.  

17.3 The venue of the arbitration proceeding shall be the Office of the Chief General Manager, 

(Chhattisgarh Circle) or such other Places as the arbitrator may decide. The Following procedure 

shall be followed: 

 

17.3.1 In case parties are unable to reach a settlement by themselves, the dispute should be submitted or 

arbitration in accordance with contract agreement.  

 

17.3.2 There should not be a joint submission with the contractor to the sole Arbitrator. 

 

17.3.3 Each party should submit its own claim severally and may oppose the claim put forward by the 

other party.  

17.3.4 The onus of establishing his claims will be left to the contractor.  

 

17.3.5 Once a claim has been included in the submission by the contractor, a reiteration or modification 

thereof will be opposed. 

 

17.3.6 The "points of defense" will be based on actual conditions of the contract.  

 

17.3.7 Claims in the nature of ex-gratia payments shall not be entertained by the Arbitrator as these are 

not contractual.  

 

17.3.8 The question whether these conditions are equitable shall not receive any consideration in the 

preparation of "points of defense"  

 

17.3.9 If the contractor includes such claims in his submission, the fact that they are not contractual will 

be prominently placed before the Arbitrator. 

 The award of the sole Arbitrator shall be final and binding on all the parties to the dispute.  
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18 SET OFF: 

 

18.1 Any sum of money due and payable to the contractor (including security deposit refundable to 

him) under this contract may be appropriated by the BSNL or the Govt. or any other person or 

persons contracting through the Govt. of India/BSNL and set off the same against any claim of the 

BSNL or Govt. or such other person or persons for payment of a sum of money arising out of this 

contract made by the contractor with BSNL or Govt. or such other person or persons contracting 

through BSNL.  

 

19.    COURT JURISDICTION 

  “This tender is subject to Jurisdiction of Court at Bilaspur only”. 
 

20.  Compliance of Provisions of EPF Act 1952 

          The bidder must comply with the Provisions of EPF & Misc. Provisions Act, 1952 and employees 

Provident fund Scheme 1952, in respect of    labourers/employees engaged by the bidder for carrying out 

works. The claim bill of contractor must accompany. 

 

(i) The list showing the details of labourers/ employees engaged. 

(ii) Duration of their engagement. 

(iii)The amount of wages paid to such labours/ employees for the duration in question. 

(iv)Amount of EPF contributions (both employer‟s & employees contribution), paid to the EPF     

Authorities. 

(v) Copies of Authenticated documents paid to EPF Authorities. 

(vi) A declaration from the bidder regarding compliance of the conditions of EPF Act 1952 must be 

submitted along with the bid. 

Non compliance of above provision will be treated as breach of contract and necessary action 

against the bidder will be taken. 

 

21.     GST Registration 

The contractor has to submit the registration of the GST. Otherwise no bill will be initiated for 

payment till the submission of GST registration. 
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SECTION  VI 

 

SPECIAL CONDITIONS OF CONTRACT 
 

1. GENERAL 

 

1.1 The work shall be accepted only after Testing carried out by the BSNL, as per prescribed schedule 

and work/material passing the test successfully.  

 

1.2 The BSNL reserves the right to disqualify such bidders who have a record of not meeting 

contractual obligations against earlier contracts entered into with the BSNL  

 

1.3 The BSNL reserves the right to black list a bidder for a suitable period in case he fails to honor his 

bid without sufficient grounds. 

 

1.4 The BSNL reserves the right to counter offer price against price quoted by L-1 bidder.  

 

1.5 Any clarification issued by BSNL/, in response to query raised by prospective bidders shall form 

an integral part of bid documents and it may amount to amendment of relevant clauses of the bid 

documents.  

 

1.6 Tender will be evaluated as single package of all the items given in the price schedule.  

 

1.7 All work to be executed under the contract shall be executed under the direction and subject to the 

approval in all respects of by the Divisional Engineer or Site Engineer in-charge of work site who 

shall be entitled to direct at what point or points and what manner they are to be commenced, and 

from the time to time carried on.  

 

 1.8     The BSNL reserves the right to distribute the work to the other bidder on the approved rate 

seeing the quantum of work and on the basis of requirement and necessity. 

 

1.9. If the contractor shall desire an extension of time for completion of the work on the grounds of 

 unavoidable hindrance in execution of work or on any other ground he shall apply in writing to 

 the Divisional Engineer within 3 days of the date of hindrance on account of which he desires 

 such extension as aforesaid. In this regard decision of the GMTD, BSNL Bilaspur) shall be final.  

 

1.10If at any time after the commencement of the work, the BSNL may feel that execution of whole or 

 part of work, as specified in the tender is not required to be carried out, then the BSNL shall give 

 notice in writing of the fact to the contractor who shall have no claim to any payment of 

 compensation whatsoever on account of any profit or advantage which he might have derived in 

 consequence of the full amount of the work not having been carried out neither shall he have any 

 claim for compensations by reason of any alterations having been made in the original 

 specifications, drawings, design and instruction which shall involve any curtailment of the work 

 as originally contemplated. 

 

1.11Whenever any claims against the contractor for the payment of a sum of money arises out of 

orunder the contract, the BSNL shall be entitled to recover such sum by appropriating in part or 

whole the security deposit of the contractor, and to sell any BSNL promissory notes etc. forming 

the whole or part of such security or running / Final bill pending against any contract with the 

BSNL. In the event of the security being insufficient or if no security has been taken from the 

contractor, then the balance or the total sum recoverable as the case may be, shall be deducted 

from any sum then due or which at any time there after may become due to the contractor under 

this or any other contract with BSNL . Should this sum be not sufficient to cover the full amount 

recoverable the contract or shall pay to BSNL on demand the balance remaining due.  
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1.12No official of Gazetted rank or other Gazetted officer employed in Engineering or administrative 

 duties in BSNL/DOT/MTNL is allowed to work as a contractor for a period of two years after his 

 retirement from BSNL service without the previous permission of BSNL of India. This contract is 

 liable to be cancelled if either the contract or any of his employee is found at any time to be such a 

 person who hadn't obtained the permission of BSNL of India as aforesaid before submission of 

 the engagement in the contractor's service as the case may be. 
 

1.13In the event of the contractor being, adjusted insolvent or going voluntarily into liquidation of 

 having received order or other order under insolvency act made against him or in the case of 

 company, of the passing of any resolution, or making of any order for winding up whether 

 voluntarily or otherwise, or in the event of the contractor failing to comply with any of the 

 condition herein specified, The (the SSA Head/ Director(Projects)) shall have the power to 

 terminate the contract without any notice .  
 

1.14Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the

 GMTD Bilaspuron behalf of the President can terminate the contract without compensation to 

 the contractor. However the GMTD Bilaspur, at his discretion may permit contractor's heirs to 

 perform the duties or engagements of the contractor under the contract, in case of his death. In this 

 regard the decision of the GMTD Bilaspur shall be the final.  
 

1.15In the event of the contractor, winding up his company on account of transfer or merger of his  

 company with any other, the contractor shall make it one of the terms and stipulations of the 

 contract for the transfer of his properties and business, that such other person or company, shall 

 continue to perform the duties or engagement of the contractor under this contract and be subject 

 to his liabilities there under.  
 

1.16Interpretation of the contract document  
 

1.16.1 The representative of the GMTD Bilaspur and the contractor shall in so far as possible by mutual 

consultation, try to decide upon the meaning and intent of the contract document.  In case of 

disagreement the matter shall be referred to (the SSA Head/Director(Project)) whose decision 

shall be final. Any change in the contract documents shall be set forth in writing by the 

representative of the parties hereto. It shall be the contractor's responsibility to thoroughly 

familiarize all of his supervisory personnel with the contents of all the contract documents.  
 

1.2 Notification  
 

1.2.1 The contractor shall give in writing to the proper person or authority person or authority with a copy 

to the Divisional Engineer such notification as may be mandatory or necessary in connection with the 

commencement, suspension, resumption, performance and/or completion of the contracted work. All 

notice shall be given sufficiently in advance of the proposed operation to permit proper co-relation of 

activities and the contractor shall keep all proper persons or authorities involved and advised of the 

progress of operations throughout the performance of the work and/or with such other information 

and/or supporting figure and data as may from time to time as directed or required. 
 

1.3 Shut down on account of weather conditions: 

 

1.3.1  The contractor shall not be entitled to any compensation whatsoever by reason of suspension of 

the whole or any part of the work made necessary by the BSNL or deemed advisable on account 

of bad weather conditions or other Force major conditions.  

 

2. STORES SUPPLIED BY THE BSNL :  

 

2.1 The BSNL will provide sufficient impress stock of PLB pipe, OF cable & joint closures. This 

stock will be replenished on monthly basis for the consumed quantities. 
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2.2 In case BSNL is not in position to supply PLB, OFC & joint closures, it will be the responsibility 

of the vendor to arrange these items to the extent of 10% of estimated quantity of tender. The 

material arranged shall be of the same standard as supplied by BSNL & shall be used after the 

clearance of BSNLs officer in-charge of the work.  

2.3 At no point of time the contractor shall be issued stores of value more than the contractor's 

material security as per clause number 5(i) of SECTION-V. If at all the work requires more 

amount of materials to be issued, the contractor will not have any objection to it. 

 

2.4 The contractor shall transport (including loading and unloading) all stores issued to him from 

District Telecom Store, to the site of work at his own cost. The BSNL shall not pay any 

transportation charges to the contractor.  

 

2.5 All materials supplied to the contractor by the BSNL shall remain the absolute property of BSNL 

and shall not be removed from site of the work except for use in the work and shall be at all times 

open to inspection by the Representative of GMTDBilaspurIn-case the materials like cable and 

accessories are taken delivery of by the contractor and stored at the site office/store will also be 

treated "as site" for this purpose. Any such materials remaining unused at the time of the 

abandonment, completion or determination of the contract shall be returned to the BSNL at a 

place informed to him by the BSNL, failing which the cost of the unused materials shall be 

deducted from the contractor's material security or any of his pending bills or from any other 

security.  
 

2.6 The contractor shall be responsible for the transportation of store, storage and safe custody of all 

material supplied to him by the BSNL, which in the contractor's custody whether, or not installed 

in the work. The contractor shall satisfy himself regularly the quantity and quality of the materials 

supplied to him and he will be responsible for any subsequent deterioration and discrepancy 

(inclusive of theft) in the quantity/quality of the materials.  
 

2.7 The contractor shall submit a proper account every months of all the materials supplied to him by 

the BSNL and those consumed for items of work any discrepancy of difference between the 

materials issued to the contractor and those consumed in the work as per the "BSNL's calculation" 

(which shall be final) will be charged to the contractor or deducted from his bills at 1.5 times of 

prevailing standard price including freight, handling charges, storage, charges etc. 
 

2.8 The contractor shall ensure that only the required materials are issued to him. Upon completion of 

work, the contractor shall return to the Govt. at the later designated store in good condition, free 

of charges, any unused materials that were supplied by the BSNL  
 

2.9      The contractor shall supply all items which are not specifically mentioned to be supplied by 

BSNL. 

 

3. EASEMENTS, PERMITS, LICENCES AND OTHER FACILITIES: 
 

3.1 The contractor shall obtain/provide at his own cost all easements, permits and license necessary to 

do its work except for the following which shall be provided by the Representative of the (the 

SSA Head/Direction (Projects)):  

 

A. "Right of User" easements and permits. 

B. Railway and Highway crossing permits including bridge. 

Canal/stream crossing permits. 

 

3.2 The contractor shall be fully responsible for angling and obtaining all necessary easements, 

permits and licenses, for moving all construction equipment, tools, supplied materials and men 

across Railways and Highway, across public or private road as well as premises of any public 

utility within the right of user and for bearing all costs that may be incurred in respect of the same. 
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3.3 The contractor is to confine his operation to the provided construction "Right of User" unless it 

has made other arrangement with the particular property owners and /or tenant s such other 

arrangements shall be entirely at the responsibility of the contractor as to cost and arrangement as 

also breach and claim and shall be entitled with a copy to the Divisional Engineer. 

 

3.4 The contractor will not be entitled to extra compensation for hardship and increase in cost by the 

cable trench being routed adjacent to or across other pipeline, Highways, Railways, telephones or 

pose poles and wires or guy wires, embankments, cliffs, streams or other obstacles which may 

physically or otherwise in any manner, restrict or limit the use of the construction "Right of User". 

Some construction and such contingency shall be deemed to have been providing for in the rates.   

 

3.5 At location where the OF cable trench is routed across or along railways or roads the contractor 

shall without extra cost provide and maintain such detours and road controls as are required by the 

railways or BSNL or local agencies having jurisdiction.  

 

3.6 If the BSNL is not able to provide above mentioned permits etc. in time then the extension of time 

limit shall be provided as per EOT clause given in tender document.  

 

4. QUALITY OF WORK: 

 

4.1 The BSNL/ shall be the final judge of the quality of the work and the satisfaction of the BSNL/ in 

respect thereof set forth in the contract documents. Laxity or failure to enforce compliance with 

the contract documents by the BSNL  and/or its representative shall not manifest a change or 

intent of waiver, the intention being that , notwithstanding the same, the contractor shall be and 

remain responsible for complete and proper compliance with the contract documents and the 

specification there in . The representative of GMTD Bilaspur/ has the right to prohibit the use of 

men and any tools, materials and equipment which in his opinion do not produce work or 

performance meet the requirement of the contract documents.  

 

5. TAXES AND DUTIES: 

 

5.1  Contractor shall pay all rates, levies, fees royalties, taxes and duties payable or arising from out 

of, by virtue of or in connection with and/or incidental to the contract or any of the obligations of 

the parties in terms of the contractor documents and/or in respect of the works or operations or 

any part  thereof to be performed by the contractor and the contractor shall indemnify and keep 

indemnified the BSNL from and against the some or any default by the contractor in the payment 

thereof.  

 

6. PROTECTION OF LIFE AND PROPERTY AND EXISTING FACILITIES: 

 

6.1 The contractor is fully responsible for taking all possible safety precaution during preparation for 

and actual performance of the works and for keeping the construction site in a reasonable safe 

condition. The contractor shall protect all life and property from damage or losses resulting from 

his construction operations and shall minimize the disturbance and inconvenience to the public.  

 

6.2 If the excavation of trench alters the contours of the ground road and highway crossing in such 

locations dangerous to traffic, the contractor shall at his own cost, take all necessary precautions 

to protect public and shall comply with all the BSNL regulations as to placing of warning  boards 

(Minimum size 3'x2'), traffic signals barricades, flags etc., at such location. If the contractor does 

not put the warning signal as per above direction, then a penalty of Rs. 500/- per day shall be 

levied on the contractor, till the directions are compiled by the contractor. The contractor shall 

take due precautions to avoid damages to other pipe lines, water mains, sewers, telephones, 

telegraphs and power conduits, laid wires poles and guy wires, railways, highways, bridges or 



OFC MTC. MARWAHI-PENDRA DISTRICT 

Page 51 of 111 Signature of bidder with seal 

other underground or above ground structure and/or property crossing or adjacent to the cable 

trench being excavated.  

 

6.3 Attention of the contractor is drawn to the rules regarding laying of cables at road crossing, along 

Railways Bridges, Highways safety precautions while working in Public Street. The contractor in 

writing shall obtain the detailed engineering instructions from the Divisional Engineer of the area.  

 

6.4 The contractor shall be solely responsible for location through approved non destructive means 

and ensuring the safety of all existing underground pipeline, electrical cables, and or other 

structures. 

 

6.5 The contractor shall be solely liable for all expense for and in respect of repairs and / or damage 

occasioned by injury of or damage to such underground and above structures or other properties 

and under take to indemnify the BSNL from and against all actions, cause of actions, damages, 

claims and demands what so ever, either in law or in equity and all losses and damages and costs 

(inclusive between attorney and client) charges and expenses in connection therewith and/or 

incidental thereto. The contractor shall take all responsibilities and risk in crossing other pipelines 

and cables and shall be responsible for protecting all such existing pipelines, poles, electric lines, 

sewers cable or other facilities from damage by the contractor's operation in connection with the 

work. The contractor without cost of the BSNL shall promptly repair any damage incurred.  

 

6.6 The current market value of any commodities lost as a result of any damage to the aforesaid 

existing facilities shall be paid by the contractor together with such additional sums necessary to 

liquidate the personal of property damages, resulting there form.  

 

7. LABOUR WELFARE MEASURES AND WORKMAN COMPENSATION:  

 

7.1 Obtaining License before commencement of work: 

 

The contractor shall obtain a valid labour license under the contract Labour (R&A) Act 1970 and 

the Contract Labour (Regulation and Abolition) Central Rules 1971, before commencement of the 

work and continue to have a valid license until the completion of the work. The contractor shall 

also abide by the provisions of the Child Labour (Prohibition and Regulation) Act 1986. Any 

failure to fulfill this requirement shall attract the penal provisions of this contract arising out of 

the resultant non execution of work.  

 

7.2  Contractors Labour Regulations: 

 

7.2.1 Working Hours 

 

7.2.1.1 Normally working hours of an employee should not exceed 9 hours a day. The working day shall 

be so arranged that inclusive of interval for rest, if any, it shall not spread over more than 12 hours 

on any day. 

 

7.2.1.2 When a worker is made to work for more than 9 hours on any day or for more than 48 hours in 

any week he shall be paid over time for the extra hours put in by him. 

 

7.2.1.3 Every worker shall be given a weekly holiday normally on a Sunday, in accordance with the 

provisions of Minimum Wages (Central) Rules 1960, as amended from time to time, irrespective 

of whether such worker is governed by the minimum Wages Act or not. 

 

7.2.1.4 Where the minimum wages prescribed by the BSNL, under the Minimum Wages act, are not 

inclusive of the wages for the weekly day of rest, the worker shall be entitled to rest day wages, at 
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the rate applicable to the next preceding day, provided he has worked under the same contractor 

for a continuous period of not less than 6 days.             

 

7.2.1.5 Where a contractor is permitted by the Engineer-in-charge to allow a worker to work on normal 

weekly holiday, he shall grant a substituted holiday to him for the whole day, on one of the five 

days, immediately before or after the normal weekly holiday, and pay wages to such worker for 

the work performed on the normal weekly holiday at the overtime rate.  

 

7.2.2 Display of Notice Regarding Wages Etc. 

 

The contractor shall, before he commences his work on contract, display and correctly maintain 

and continue to display and correctly maintain, in a clear and legible condition in conspicuous 

places on the work, notices in English and in local Indian languages spoken by the majority of the 

workers, giving the minimum rates of the wages fixed under Minimum Wages Act, the actual 

wages being paid, the hours of work for which such wage are earned, wages periods, dates of 

payments of wages and other relevant information .  

 

7.2.3 Payment of Wages 

 

7.2.3.1 The contractor shall fix wage periods in respect of which wages shall by payable.  

 

7.2.3.2 No wage period shall exceed one month.  

 

7.2.3.3 The wages of every person employed as contract labour in an establishment or by a contractor, 

where less than one thousand such persons are employed, shall be paid before the expiry of 

seventh day and in other cases before the expiry of tenth day after the last day of the wage period 

in respect of which the wages are payable.  

 

7.2.3.4 Where the employment of any worker is terminated by or on behalf of the contractor, the wages 

earned by him shall be paid before the expiry of the second working day from the date on which 

his employment is terminated.  

 

7.2.3.5 All payment of wages shall be made on a working day at the work premises and during the 

working time and on a date notified in advance and in case the work is completed before the 

expiry of the wage period, final payment shall be made within 48 hours of the last working day. 

 

7.2.3.6 Wages due to every worker shall be paid to him direct or to other person authorized by him in this 

behalf. 

 

7.2.3.7 All wages shall be paid in current coin or currency or in both. 

 

7.2.3.8 All wages shall be paid without any deductions of any kind except those specified by the Central 

BSNL by general or special order in this behalf or permissible under the Payment of Wages Act 

1956.  

 

7.2.3.9 A notice showing the wages period and the place and time of disbursement of wages shall be 

displayed at the place of work and a disbursement of wages shall be displayed at the place of 

work and a copy sent by the contractor to the Engineer-in-Charge under acknowledgement.  

 

7.2.3.10 It shall be the duty of the contractor to ensure the disbursement of wages in presence of the 

site Engineer or any other authorized representative of the Engineer-in-Charge who will be 

required to be present at the place and time of the disbursement of wages by the contractor to 

workmen.  
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7.2.3.11 The contractor shall obtain from the site Engineer or any other authorized representative of 

the Engineer-in-Charge, as the case may be, a certificate under his signature at the end of the 

entries in the "Register of Wages" or the "Wage-cum-Muster Roll", as the case may be, in the 

following form:-  

 

"Certified that the amount shown in the column No....... has been paid to the workman concerned in my 

presence on .......... at ............. " 

 

7.2.4 Fines and deductions which may be made from wages 

 

7.2.4.1 The wages of a worker shall be paid to him without any deduction of any kind except the 

following;    

 

a. Fines 

b. Deductions for absence from duty i.e. from the place or the places where by the terms of his 

employment he is required to work .The amount of deduction shall be in proportion to the period 

for which he was absent.  

c. Deductions for damage to or loss of goods expressly entrusted to the employed person for 

custody, or for loss of money or any other deductions which he is required to account, where such 

damage or loss is directly attributable to his neglect or default. 

d. Deduction for recovery of advances or for adjustment of overpayment of wages, advances granted 

shall be entered in a register. 

e. Any other deduction which the central BSNL may from time to time, allow  

 

7.2.4.2 No fines should be imposed on any worker save in respect of such acts and omissions on his part 

as have been approved of by the Labour Commissioner. 

 

7.2.4.3 No fine shall be imposed on a worker and no deduction for damages or loss shall be made from 

his wages until the worker has been given an opportunity of showing cause against such fines or 

deductions.  

 

7.2.4.4 Every fine shall be deemed to have been imposed on the day of the act or omission in respect of 

which is imposed. 

 

7.2.5 Labour records 
 

7.2.5.1 The contractor shall maintain a muster roll register in respect of all workmen employed on work 

on contract in Form XIII of the Contract Labour (R&A) Central Rules 1971. 

 

7.2.5.2 The contractor shall maintain a Muster Roll register in respect of all workmen employed by him 

on the work under Contract in Form XVI of the CL (R&A) Rules 1971 

 

7.2.5.3 The contractor shall maintain a Wage Register in respect of all workmen employed by him on the 

work under contract in Form XVII of the CL (R&A) Rules 1971. 

 

7.2.5.4 Register of accidents - The contractor shall maintain a register of accidents in such form as may 

be convenient at the work place but the same shall include the following particulars.  

 

a. Full Particulars of the labourers who met with accident.  

b. Rate of wages  

c. Sex 

d. Age 

e. Nature of accident and cause of accident  

f. Time and date of accident 
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g. Date and time when admitted in hospital 

h. Date of discharge from the hospital 

i. Period of treatment and result of treatment 

j. Percentage of loss of earning capacity and disability as assessed by Medical Officer. 

k. Claim required to be paid under Workmen's compensation Act.  

l. Date of payment of compensation. 

m. Amount paid with details of the person to whom the same was paid. 

n. Authority by whom the compensation was assessed.  

o. Remarks 

 

7.2.5.5 The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) Rules 1971 

The contractor shall display in a good condition and in a conspicuous place of work the approved 

list of acts and omission for which fines can be imposed.  

 

7.2.5.6 The contractor shall maintain a Register of deductions for damage or loss in Form XX of the 

CL(R&A) Rules 1971. 

 

7.2.5.7 The contractor shall maintain a Register of Advances in form XXIII of the CL (R&A) Rules 1971. 

 

7.2.5.8 The contractor shall maintain a Register of Overtime in Form XXIII of the CL(R&A) Rules 1971. 

 

7.2.6 Attendance card-cum wage slip 

 

7.2.6.1 The contractor shall issue an Attendance card cum wage slip to each workman employed by him. 

 

7.2.6.2 The card shall be valid for each wage period.  

 

7.2.6.3 The contractor shall mark the attendance of each workman on the card twice each day, once at the 

commencement of the day and again after the rest interval, before he actually starts work. 

 

7.2.6.4 The card shall remain in possession of the worker during the wage period under reference. 

 

7.2.6.5 The contractor shall complete the wage slip portion on the reverse of the card at least a day prior 

to the disbursement of wages in respect of the wage period under reference.  

 

7.2.6.6 The contractor shall obtain the signature or thumb impression of the worker on the wage slip at 

the time of disbursement of wages and retain the card with him.  

 

7.2.7 Employment card  

 

 The contract shall issue an Employment Card in the Form XIV of CL (R&A) Central Rules 1971 

to each worker within three days of the employment of the worker.  

 

7.2.8 Service certificate 

 

 On termination of employment for any reason whatsoever the contractor shall issue to the 

workman whose services have been terminated, a service certificate in the form XV of the 

CL(R&A) Central Rules 1971. 
 

7.2.9 Preservation of labour records 
 

 The labour records and records of Fines and deductions shall be preserved in original for a period 

of three years from the date of last entries made in them and shall be made available for 
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inspection by the Engineer-in-charge or labour officer or any other officers authorised by the 

Ministry of communication in this behalf. 

 

7.3 Power of labour officer to make investigations or enquiry 
 

 The labour officer or any person authorized by the central BSNL on their behalf shall have power 

to make enquires with a view to ascertaining and enforcing due and proper observance of fair 

wage clauses and provisions of these Regulations . He shall investigate into any complaint 

regarding the default made by the contractor in regard to such provision.  
 

7.4        Report of Investigating officer and action thereon 
 

 The labour   officer or other persons authorized as aforesaid shall submit a report of result of his 

investigation or enquiry to the Engineer in-charge indicating the extent, if any, to which the 

default has been committed with a note that necessary deductions from the contractor's bill be 

made and the wages and other dues be paid to the labourers concerned. The engineer incharge 

shall arrange payments to the labour concerned with 45 days from the receipt of the report from 

the labour officer or the authorized officer as the case may be.  
 

7.5 Inspection of Books and Slips 
 

 The contractor shall allow inspection of all the prescribed labour records to any of his workers or 

to his agent at a convenient time and place after due notice is received or to the labour officer or 

any other person, authorized by the central BSNL on his behalf. 
 

7.6  Submission of Returns 
 

 The contractor shall submit periodical returns as may be specified from time to time. 
 

7.7  Amendments  
 

 The central BSNL may from time to time add to or amend the regulations and on any question as 

to the application/interpretation or effect of those regulations. 
 

8.0  INSURANCE: 
 

 Without limiting any of his other obligations or liabilities the contractor shall, at his own expense, 

take and keep comprehensive insurance including third party risk for the plant, machinery, men, 

materials etc. brought to the site and for all the work during the execution. The contractor shall 

also take out workmen's compensations insurance as required by law and under take to indemnify 

and keep indemnified the BSNL from and against all manner of claims and demands and losses 

and damages and cost (including between attorney and client) charges and expenses that may 

arise in regard the same or that the BSNL may suffer or incur with respect to end/or incidental to 

the same. The contractor shall have to furnish originals and/or attested copies as required by the 

BSNL  of the policies of insurance taken with 15 (fifteen) days of being called upon to do so 

together with all premium receipts and other papers related thereto which the BSNL may require. 

 

9. COMPLIANCE WITH LAWS AND REGULATIONS 

 

 During the performance of the works the contractor shall at his own cost and initiative fully 

comply with all applicable laws of the land and with any and all applicable by laws rules, 

regulations and orders and any other provisions having therefore of law made or promulgated or 

deemed to be made or promulgated by the BSNL, BSNL agency or BSNL, municipal board, 

BSNL of other regulatory or Authorized body or persons and shall provide all certificates of 

compliance therewith as may be required by such applicable law. By-laws, Rules, Regulations, 

order and / or provisions. The contractor shall assume full responsibility for the payment of all 

contributions and pay roll taxes as to its employees, servants or agents engaged in the 
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performance of the work specified in the contractor documents. If the contractor shall require any 

assignee or subcontractor to sham any portion of the work to be performed hereunder may be 

assigned, subleased or sub contracted to comply with the provisions of the clause and in this 

connection the contractor agrees as to undertake to save and hold the BSNL harmless and 

indemnified from and against any/all penalties, actions, suits, losses and damages, claims and 

demands and costs (inclusive between attorney and client charges and expenses whatsoever 

arising out or occasioned, indirectly or directly, by failure of the contractor or any assignee or 

sub-contractor to make full and proper compliance with the said by laws, rules regulation law and 

order provision as aforesaid.  

 

10. TOOLS and PLANTS 

 

 The contractor shall provide at his own cost all tools, plants appliances, implements, 

measuring instruments , digging instruments like excavators / backhoe loader etc. required 

for proper execution of works. The contractor shall also supply without charge the requisite 

number of persons with the means and materials necessary for the purpose of setting out works, 

counting, weighing and assisting the measurements for examination at any time and from time to 

time. The contractor shall be responsible to make all arrangements, at his own cost for dewatering 

of trenches/ducts and de-gasification of the ducts before carrying out work. The contractor shall 

also be responsible to make arrangements, at his own cost for water required for carrying of works 

at sites including curing of CC/RCC works. Failing his so doing the same may be provided by the 

Engineer-in-charge at the expense of the contractor and the expenses shall be deducted form any 

money due to the contractor under this contract or otherwise.  

 

11. Compliance of Provisions of EPF Act 1952 

 

 The contractor will ensure compliance of Employees Provident Fund & Misc. Provisions Act 

1952 & Employees Provident Fund Scheme 1952 in respect of laborers/ employees engaged by 

him for performing the works of BSNL. 

 

12. The permission for laying cables will have to be arranged by the contractor from National High 

Way Authorities, State PWD, and Local bodies (Like Municipal Corporation, Nagar Palika, 

Panchayats etc.) and from any other authorities, if required.  

 

13. In view of OFC routes of BSNL have been laid for more than 5 – 10 years . the RIDs fails to 

show the correct location and offsets in present times due to road , Culverts and drainage and 

widening of roads in almost all locations.  In the regard ,  contractor must locate the cable as 

early as possible and restore it in timely manner.  
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SECTION  VII 

 

SCOPE OF WORK AND JURISDICTION OF CONTRACT 

 

1. SCOPE OF WORK 
 

Scope of work of the contract includes  

Primary 

1.1.Maintenance of OFC network according to time schedule. 
 

Secondary 

1.2.Time bound permanent restoration of fault in case fault is restored on temporary basis. 
 

2. THE CONTRACTORS OFFICE 

 

2.1 The Contractor‟s office to be situated centrally in allotted work area. 

Following facilities are to be provided by the Contractor on priority basis within 7 days from 

the issue of LOI: 

i. Telephone / or Mobile. 

ii. E-mail facility with PC (Laptop/Desktop). 

iii. Furniture. 

iv. Store room &Storage Cupboards/Racks. 

v. Emergency repairs tool kit. 
 

2.2 Each FRT shall be located strategically situated so as to reach the fault location promptly.  

 

3. DETAILS OF THE MAPOWER / SERVICES TO BE PROVIDED BY THE CONTRACTOR. 
 

The Contractor shall deploy regular manpower for the following works: 

a. Preventive and Corrective Maintenance 

b. Supervision 

c. Sufficient FRTs with  manpower for all types of splicing and corrective activities.FRT 

should normally consist of 

                          Splicer :01, 

Asstt Splicer :01 

  Labourers : 02 

  Vehicle :01 

 

d. Labor and machine – for corrective maintenance / Aerial cabling 

e. Labor and Machine for permanent maintenance of fault. 
 

3.1 General conditions. 

3.1.1 Route length shall be the physical road length/trench length and not OFC cable 

length 

3.1.2  The Contractor shall not deploy any staff member, who is found unsuitable by 

BSNL.  

3.1.3 BSNL also shall give the Names, Designations, Mobile/landline, and FAX Nos., office 

/residential addresses of BSNL staff responsible for each stretch to the Contractor before 

commencement of this contract. 
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3.1.4 If the FRT observes that work is being carried out around the BSNL node or route by any 

other Contractor/Agency/Individuals not mentioned above. He must take charge of the 

situation, take Preventive action immediately and inform the BSNL representative. 

During any network threatening activity on route and during and after the course of 

preventive maintenance the contractor must arrange for the site to be guarded by a 

guard or unskilled labor specially kept for this purpose till the time the network is 

made underground or the threat to network averted as per BSNL need. 

3.1.5 Contractor has to keep good relationship and co-ordination with the entire Local govt& 

Non govt. bodies/ agencies, farmers, private construction etc to collect their plans, which 

may impact the BSNL network. 

3.1.6 Any Preventive Maintenance/Corrective activity, involving extra billing by the 

Contractor should be pre-authorized by BSNL in writing; else no payment shall be 

made. 

3.2 Fault  reporting / restoration mechanism: 

On occurrence of fault BSNL will communicate to contractor through e-mail or sms. 

However, agency has to ensure hourly taken from dashboard with SSA Nodal officer. 

Proper recording of fault reporting / restoration between BSNL and vendor needs to be 

maintained. The contractor shall acknowledge the receipt of fault report by return mail. 

To ensure proper billing in absence of any automated system the information should be shared 

through emails for record purpose. Fault restoration report along with time of restoration 

should be sent by contractor to BSNL. BSNL will verify & then acknowledge it by mail.  
 

3.3   PREVENTIVE AND CORRECTIVE MAINTENANCE: 
 

3.3.1 Corrective activity would involve taking all corrective actions in restoration of any OFC 

fault in the network. 

3.3.2 After reporting of fault contractors team should localize fault using OTDR and fault 

restoration team (FRT) should reach the spot promptly. 

        The optical Fibre cable is laid through PLB pipes buried at a nominal depth of 165 cms. For 

localization of fault / restoration of fault, normally trenching along already existing route will be reqd. 

Immediate restoration of fault may be followed by permanent restoration of temporarily restored faults 

wherever reqd.  work will be executed under supervision of site In-charge. If any change in route is 

reqd for permanent restoration of fault, same will be brought to notice of BSNL officers and will be 

implemented with due permission of BSNL. Length of rerouted work will decide works to be treated 

as mtnce or capital nature. For works to be capitalized standard procedure of A/T shall be followed. 

i. Excavation of trench upto existing route depth a nominal depth of 165 cms., according to 

construction specifications. 

ii. Laying of PLB pipes / coils coupled by PLB sockets in excavated trenches, on bridges and 

culverts, drawing of 4 mm Polypropylene rope (P.P. rope) through the PLB pipes/coils as per 

construction specifications and sealing of PLB pipe ends at every manhole by PLB and caps of 

suitable size. 

iii. Providing of mechanical protection by R.C.C. Pipes/GI pipes and/or concreting/chambering 

according to construction specifications, wherever required. 

iv. Fixing of GI. Pipes / troughs with clamps at culverts/bridges and / or chambering or concreting of 

G.I.  Pipes/troughs, wherever necessary. 

v. Back filing and dressing of the excavated trenches to original state. 

vi. As per requirement , Opening of manholes (of size 3 meters x 1 meter x 1.65 meters depth), 

replacing existing 4 mm P.P. ropes by 8 mm P.P. rope (from manhole to manhole) for ensuring 

smooth passage for pulling the cable. Pulling of Optical Fibre Cable with proper tools and 

accessories as per construction specifications. Sealing of both ends of the manholes by hard 

rubber bush of suitable size to avoid entry of rodents into the PLB pipes, putting split PLB pipes 

and split RCC pipes with proper fixtures over cable in the manhole to protect the bare cable in the 

pulling manhole. Back filling and dressing of manholes. 
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vii. Digging of pit of size 2 meter x 2 meter x 1.8 meter (depth) for construction of jointing chamber 

as per the requirement of internal size of 1.5 meter x 1.5 meter x 1.2 meter using bricks and 

mortar or fixing pre-cast jointing chamber of internal diameter of 1.2 meter filling of jointing 

chamber with clean sand, placing either pre-cast RCC cover or stone of suitable size on jointing 

chamber to protect the joint and back filling of jointing chamber with excavated soil. 

viii.  Splicing of fibers in existing /New Joint chambers for making Straight or branch joints. End to 

end testing of all fibers after splicing. 

ix. Installation and splicing of splitters at the splice locations or any other location. 

x. Splicing of all the fibers of 24F OFC cable in the fiber termination box and testing of all fibers for 

continuity whenever required. 

xi. Digging of pits 1 meter towards jungle side at every manhole and jointing chamber to a depth of 

60 cms. Fixing of route Indicator/joint indicator, concreting and back filling of pits. Painting of 

route indicators with Blue colour and joint indicator by Grey colour and sign writing denoting 

route/joint indicator number, as per construction specification.  

xii. Documentation.-Preparation / updating and supply of route index diagrams hard as well as soft 

copy in CD for the repair routes. 

 

xiii. In case of conflict between scope of work and jurisdiction of contract in section VII and 

Engineering instruction in section VIII, the Engineering instruction shall prevail. 

 

3.3.3 Resources to be deployed by the Contractor: The Contractor shall deploy sufficient 

manpower & Equipments under this work contract. 

3.3.4 For preventive maintenance as and when a network threatening activity is observed by the 

patroller he shall use all possible means to avert the loss to network, however if due to any 

circumstances the damage to physical network in a particular stretch can not be avoided, 

the contractor shall ensure that preventive action (aerial cabling) is done in time so that 

when the actual damage happens the network downtime is avoided or is minimum that is 

equal to the splicing time involved at the two ends of the aerial cable. 

3.3.5 After the immediate temporary restoration plan should be submitted for permanent 

restoration by the contractor to the head and after subsequent approval work is to be 

completed within agreed timeline. 

3.3.6 The contractor would be responsible for carrying out the necessary actions for the 

permanent restoration / network relocation as per the agreed  rate and the activity should 

be completed within agreed timeline. The contractor shall keep adequate resources to take-

up the activity and to ensure its completion in time. 

3.3.7 The scope of activity under permanent restoration/network relocation shall include, 

trenching, ducting, fiber pulling, splicing etc. 

3.3.8 Patch cord / pig tail /connector / attenuator fault at OLT and GP end are to be attended by 

vendors & no separate charges will be paid for attending such faults. 
3.3.9 Supervisor: The contractor shall depute a supervisor for the awarded work who shall 

coordinate the preventive and corrective maintenance activities and also the activities of 

all the resources i.e FRTs deployed by contractor and shall be the single point of contact of 

BSNL. He shall keep in daily liaison with BSNL‟s O&M Engineer. 

3.4  

3.5 RESPONSE AND RESTORATION TIME WHEN IT IS A CORRECTIVE 

MAINTENANCE: 

  

3.5.1 The Time To Restore (TTR) will be different for BSNL OFC & incremental OFC of 

NOFN. 

3.5.2 Time to restore (TTR) for BSNL OFC will be : 8 Hours 
3.5.3 N/A . Any fault reported on incremental OFC will be restored by 8 PM next day. 

      3.4.4    Period between 8 PM to 8 AM will be exempted while counting the fault duration  

                  (TTR). 
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      3.4.5    Penalty of Rs. 200/- for delay of each hour will be levied if fault is not restored within  

                  TTR. 

      3.4.6    If the fault is restored on temporary basis its permanent restoration should be carried out     

                  within 48 hours 

      3.4.7    If the permanent restoration work is not carried out within 48 hours, without any specific   

                  reason, penalty of Rs. 500/- per day will be levied. 

3.4.8 Maximum penalty will be 10% of the cost of contract. 

3.4.9  Response time is the time taken by the Contractor to mobilize (set in Motion) all the       

             necessary resources (like materials, labor and equipments) required for executing the        

             preventive or Corrective Maintenance. The Agency should promptly mobilize the    

             resources on reporting of fault by BSNL.  

3.4.10 As a potential threat is reported by the patroller, suitable preventive actions should be 

taken so as to prevent and loss to network or live traffic in OF cable. 

3.4.11 Temporary restoration through aerial cabling and Mechanical Splice of active Fibers 

should not exceed 8 hrs. from the time BSNL conveys that a cable fault has occurred. This 

time frame includes identifying the location of the fault; mobilize the resources and up to 

the time the traffic is restored... 

3.4.12 In case of undue delay in fault restoration BSNL is at liberty to get it restored by other 

means & the cost incurred will be reimbursed by the contractor. 

 

4. CONTRACTOR TO ACQUAINT HIMSELF AS TO THE CONDITIONS OF THE WORK / 

SUPPLY 

 

4.1 The Contractor shall make allowance for all contingencies in the contract price. The 

Contractor shall not raise any claims or objections against BSNL in any matters, which 

include but not limited to the nature of work, site conditions, right of way, surface and water 

conditions, local conditions and all other related issues. 

4.2 The acceptance and execution of the contract shall be considered as evidence that such an 

examination was made and later claims for labor, equipment or materials required for 

difficulties encountered shall not be allowed. 

4.3 The prices quoted by the contractor are and shall be considered to be based on his own 

knowledge and judgment of the conditions and hazards involved. 

4.4 The Contractor shall be deemed always to have satisfied himself as to the correctness and 

sufficiency of the tender and of the rates and prices stated in the scheduled of quantities all of 

which shall except in so far as it is otherwise provided in the Contract, cover all his 

obligations under the Contract. 

 

5. MATERIALS 

 

5.1 Issue of material by BSNL: All the essential critical materials as listed below will be issued by 

BSNL for stocking with the contractor. PLB pipe / OFC / SJC / Splitter  will be supplied by 

BSNL. Stores like patch cords, pig tails, connectors, attenuators & also material required for 
joint chambers, concreting, joint indicators etc.The storage and transportation cost from the 

BSNL Bilaspur stores to the contractor warehouse is to be borne by the contractor. Also the 

ownership of the material issued to contractor from BSNL warehouse lies wholly with contractor. 

5.2 BSNL will provide sufficient imprest stock of PLB pipe, OFC, Joint closures & splitters. This 

stock will be replenished on monthly basis for consumed quantities. in case BSNL is not in 

position to supply PLB, OFC, joint closures & splitters, it will be the responsibility of the 

vendor to arrange these items to the extent of 10% of estimated quantity of tender. The 

material arranged shall be of the same standard as supplied by BSNL & shall be used after the 

clearance of BSNL officer-in-charge of the work. Agency will be paid for these items as per 

BSNL approved rates. 
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5.3 Depending on the field conditions the contractor shall keep adequate spares / material in his 

warehouse and the unavailability of material at the time of any fault shall be considered as a lapse 

on the part of contractor. 

5.4 The contractor has to provide monthly material usage report to Branch Head and each usage of 

material has to be certified by BSNL O&M engineer and BSNL Team Leader.  

It shall be the responsibility of contractor to maintain adequate stock of store items at its location 

and replenish before depletion. For this purpose Contractor shall send requirements by the 1
st
 Day 

of the Month, in the prescribed format. Usually BSNL will make the material available at its 

premises mentioned elsewhere, within one week of receiving the requirements from the 

Contractor. 

5.5 In case of theft/loss/damage to materials while in the custody of the Contractor, BSNL shall 

assess and recover an amount equivalent to the loss incurred by BSNL. This recovery shall be 

made against payments to Contractor against various bills and various Bank Guarantees submitted 

by the contractor for various purposes. 

5.6 This action taken by BSNL shall not be limited to above but may be to the extent of cancellation 

of contract and or Black Listing of the contractor. 

5.7 It shall be the Contractor‟s responsibility to safeguard all materials as above against theft, loss 

damage or whatsoever. It shall be the responsibility of contractor to maintain adequate stock of 

above at its locations and replenish before depletion under advice to BSNL O&M Engineer. 

5.8 For the materials listed under this Clause, Contractor shall maintain a record register on 

replenishment and consumption, with date and countersigned by BSNL O&M Engineer on each 

incidence of consumption (cable cut time)/replenishment.   

 

6 MATERIALS AND EQUIPMENTS TO BE SUPPLIED  / PROVIDED BY THE 

CONTRACTOR 

 

6.1 The contractor shall provide all the material required for fault restoration except the items 

supplied by the BSNL. The contractor shall provide petty items like patch cords, pig tails, 

connectors etc. The tools and test and measurement equipment provided by the contractor shall be 

inspected by O&M Engineer BSNL. If the quality of the tools or the technical standard of any test 

and measurement instrument is found below average and declared so by the BSNL representative 

the contractor shall replace the instrument / tool with immediate effect.  

6.2 The tools and test and measurement instrument of any FRT shall not be moved to any other sites/ 

works without written permission of O&M Engineer -BSNL.  

6.3 Contractor shall at all times maintain a Vehicle for each Fault Repair Team.. 

6.4 The FRT vehicle should be in excellent working condition and should be replaced in case of any 

malfunctioning/damage/declared unfit by BSNL representative. 

 

7 DISPATCH 

 

7.1 The goods, if any, to be supplied by the Contractor shall be dispatched and delivered well in time 

to suit the MTTR period specified in the contract. 

7.2 Failure to meet the stipulated MTTR periods for inadequate supply of goods, or for any other 

reasons, shall be subject to the provisions of Penalties under this agreement. 

 

8 SUB-CONTRACTS 

 

The Contractor shall not sub-contract any part or the whole of the work, without the prior written 

consent of BSNL. 

 

9 REJECTION 
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Further BSNL shall also be entitled to reject the goods and work executed by the contractor which 

may not be confirming to specifications, within a reasonable time after installation or first use of the 

said goods and materials or service, if testing or inspections subsequently prove these to be non-

conforming and charge the contractor for all the expenses, direct and consequential incurred thereby. 

 

10 SECRECY CLAUSE 

 

10.1 BSNL will issue as built drawings to the Contractor for their reference and to understand the 

route. Contractor has to inform & update the as built as and when any rectification is done in the 

particular route. The technical information, drawings, specifications and other related 

documents forming part of the tender or the contract are the property of the BSNL. All rights 

including rights based on prior user, copyrights and rights in the event of grant of a patent and 

registration of designs are reserved exclusively by BSNL. 

10.2 In the event of any breach of this provision, the Contractor shall indemnify BSNL from any 

loss, cost or damage or any other claim whatsoever from BSNL‟s collaborators and/or any other 

parties claiming from or through them or from any other party in respect of such breach. 

 

11 BSNL INSTRUCTION 

 

BSNL may, in its absolute discretion, from time to time, issue further drawings and /or instructions, 

details, directions, modifications, Variations, specifications and explanations etc; which are 

collectively referred to as BSNL‟s INSTRUCTIONS.  

 

12 CONTRACTOR‟S OBLIGATIONS 

 

The Contractor shall proceed with execution of the contract in the best and most expeditious ner 

by engaging qualified, careful and efficient workers and complete the work strictly in conformity 

with the plans, drawings, schedules and BSNL instructions. 

 

13 SUPPLY OF TOOLS,EQUIPMENT AND OTHER MATERIAL 

 

The Contractor shall not dispose of, transport or withdraw any tools, tackles, equipment and material 

provided by him for the contract without taking prior written approval from DE/AGM OFC incharge 

BSNL, who at all times shall have right to refuse such permission, if in BSNL opinion, the same will 

adversely affect the safety/efficiency of the work.   

 

14 EXECUTION OF WORK 

 

14.1 The contractor at all times shall work in co-ordination with BSNL‟s Representative/supervisory 

staff who will offer them all reasonable facilities to become familiar with the operation and 

maintenance activities.  

14.2 In respect of observations of local rules and regulations, administrative orders, working hours 

the contractor and his personnel shall fully cooperate with BSNL and follow BSNL instructions. 

The Contractor shall be responsible for compliance with all statutory requirements including 

personnel related matters. 

14.3 The Contractor shall not sell, assign, mortgage, hypothecate or remove Equipment or    

materials which have been installed or which may be necessary for the completion of the 

contract, without the prior written consent of DE/AGM OFC inchargeBSNL. 

14.4 The Contractor shall strictly comply with safety regulations indicated elsewhere in this 

agreement for strict compliance. 

14.5 The Contractor shall, throughout the execution and completion of the works and the remedying 

of any defects therein, take all reasonable steps to protect the Environment on and off the site 

and to avoid damage or nuisance to persons or to property of the public or others resulting from 
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pollution, noise or other Causes arising as a consequence of his methods of operation and shall 

be exclusively liable and responsible for the same.   

 

15 TEST AND INSPECTION 

 

15.1 The Contractor shall provide for the purpose of inspection, ladders, lighting, Equipment for 

testing, necessary instruments etc., at his own cost.  

15.2 All results of inspection and test will be recorded in the inspection reports, Performa of which 

shall be approved by DE/AGM OFC incharge BSNL. These reports shall form part of the 

completion documents for payments. 

 

16 EXAMINATION OF WORK BEFORE COVERING UP WHILE PERMANENT 

RESTORATION OF FAULT 

 

The Contractor shall give advance notice to BSNL or its representatives whenever any work or 

materials are intended to be covered up in the earth, in bodies or walls or otherwise to be placed 

beyond the reach of measurement, in order that the work may be inspected or that correct dimension 

may be taken before being so covered, placed beyond reach of measurement. In default of such 

notice, the same shall, at the option of BSNL or its representative, be uncovered and measured at the 

Contractor‟s expenses. The work shall again be covered up at the Contractor‟s expenses. 

 

17 EXAMINATION OF FINISHED WORK 

 

17.1 When finished work is taken down for the purpose of inspection, the Contractor shall bear the 

entire expenses incidental thereto in the event that the said work is found to be defective. BSNL 

shall pay the cost incidental thereto in the event there is no default of notice and if it is also in 

accordance with the specifications.  

17.2 After executing the corrective maintenance the Contractor shall submit to the BSNL‟s O&M 

engineer the revised RID/ABD (as-built drawings) in both soft and hard copy.   

 

 

18 PROTECTION OF EXISTING PLANT AND EQUIPMENT 

 

18.1 During construction activity by another Contractor / Agency, any plant, equipment or heavy 

machinery in the vicinity of BSNL network, the Contractor shall protect all existing structures, 

piping conduits, equipment and facilities of BSNL against damage. 

18.2 BSNL shall not be responsible or held liable for any damage to person or property consequently 

upon the use, misuse or failure of any construction tools and equipment of BSNL used by the 

contractor or any of his sub-contractors, even though such construction tools and equipment 

may be furnished, rented or loaned to the contractor or any of his sub-contractors. The 

Contractor accepts all responsibility in this connection and agrees to indemnify and save 

harmless BSNL from any and all claims for said damages arising out of or resulting from said 

use/misuse or failure of such construction tools and equipment. 

18.3 Adequate lighting at and near all the storage, handling, erection sites, OSP site for properly 

carrying out work and for safety and security shall be provided and maintained by the 

Contractor. If the Contractor fails to provide all the above listed facilities, BSNL may provide 

such facilities as it may deem necessary and charge the cost thereof to the contractor. In any 

case, the contractor shall be liable for all damages and consequences arising out of his neglect in 

this regard. 
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19 CLEARING / CLEAN UP OF SITE 
 

19.1 All soil, filth or other matter taken out of any trench, sewer, drain, cesspool or other place shall 

not be deposited on the surface, but shall at once be carted away by the contractor from the site 

of work, for suitable and proper disposal as directed by BSNL. 

19.2 The contractor shall be responsible for the safe and secure storage of any material or equipment. 
 

20 REVIEW MEETING 
 

The contractor shall attend all the review / site meetings as required by BSNL. The venue and the 

timings of such meetings shall be decided by BSNL. The meeting for perforce review should take 

place in the first week of every month and the rating should be submitted to HQ in format attached in 

ANNEXURE C.  
 

21 STATUARY APPROVALS 
 

21.1 It shall be the contractor‟s responsibility to furnish all particulars and furnish necessary 

application forms to the concerned authorities on behalf of BSNL, if so required, and satisfy all 

requirements and obtain approval. This shall also include obtaining ROW Permissions from 

respective Authorities for maintaining/relocating of cable trenches/ Handholes /other network 

resources if so be required. 

21.2   BSNL shall provide any assistance possible and shall reimburse the Contractor for payments 

made to various government agencies upon submittal of the required permits and official 

receipts. 
 

22 NIGHT WORK AND WORK IN MONSOON 
 

22.1 The Contractor may be expected to work during night time hence contractor required to keep 

sufficient labor in his camp on 24X7 basis to carry out emergency civil maintenance work at any 

time. 

22.2 Sufficient lighting arrangement shall be provided by the Contractor to safeguard the workmen 

and the public and to afford adequate facilities for properly placing and inspecting the materials 

and work when the night work is in progress. 

22.3 Where night work is in progress, all excavated areas shall be barricaded, guarded and shall be 

provided with red lights at the cost of contractor and all other work area shall be well 

illuminated to prevent accidental falls etc. 

22.4 The Contractor shall carryout Patrolling the entire stretch on monsoon seasons also. The 

Contractor shall maintain an adequate labor force and appropriate equipment, as may be 

required for the project and plan and execute the work according to the prescribed schedule. No 

extra payment will be considered for such work in monsoon. 

22.5 The contractor shall make necessary arrangement to ensure that the maintenance activity both 

preventive and corrective are carried out as per plan and need and within timelines as agreed in 

the contract even during the monsoon. This may include providing for power and resources with 

rain suits, shoes, tent and proper lighting. 

 

23 CONTRACT PRICE 

 

23.1 Contract price shall include all traveling expenses to and from the site, allowances, living 

expenses, wages, salaries, overtime, benefits and all compensations. 

23.2 It shall also include insurance carried by the Contractor for his workers, workmen‟s 

compensation, tools and tackles, plants and aids, third party liability and any other insurance as 

called for in General & Special conditions of this contract.  

23.3 The price shall also include cost of all licenses and permits, cost of procurement, loading, 

transport and unloading of all his material, tools and tackles instruments and construction aids to 

and from the site, cost of providing office and accessories, tool room, Quarters, canteen 
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workshops and all facilities at site as may be required, cost of supply of all material required 

under the contract, applicable taxes and duties, perforce of all services as required under the 

contract and satisfactorily executing the complete work under the contract.  

23.4 If any fees are to be paid to the statutory authorities for testing, inspection or calibration, these 

shall be considered by the contractor and included in his pricing and if not so done, the same 

shall be the contractor‟s responsibility.  

23.5 GST/ Work Contract tax shall be paid as applicable.  

 

24 INCOME TAX ON CONTRACTOR‟S STAFF / EMPLOYEES 
 

The Contractor‟s staff, personnel and labor will be liable to pay personal income taxes in respect of 

such of their salaries, wages and allowances, if any as are required by Govt. Authorities. 
 

25 LIQUIDATED DAMAGES / PENALTY CLAUSE 
 

25.1 If the contractor not restored the fault within TTR, a penalty of Rs. 200 per hr, subject to 

maximum 10% of restoration cost of that fault will be imposed. 

25.2 If the permanent restoration work is not carried out within 48 hours, without any specific 

reason, penalty of Rs. 500/- per day will be levied. 

25.3 Maximum penalty will be 10% of the cost of contract. 

25.4 If the splice losses in the fibers spliced in a cable during any fault on an average should be 

limited to 0.05 dB. If loss exceeds norm, the contractor would be required to make good at his 

own cost again.. In case BSNL mobilizes resource to reduce the dB loss in the spliced fibers, 

then BSNL shall deduct Rs.7,000/- per incident. Consistent performance below average in 

respect of above notified in writing to the contractor would result in termination of contract at 

discretion of BSNL. 

25.5 BSNL shall have absolute right at its sole discretion to en-cash any /all bank    guarantee/s   

provided by the contractor to BSNL, under this or any other contract/s in the event: 
 

i) As per LOI issued by BSNL, Contractor has not rectified to the satisfaction of BSNL 

within the time specified by BSNL and or 

ii) The contractor fails to rectify any/all damages during the course of work even after 

directions from BSNL to do so and or 

iii) The contractor fails to perform his obligations under this contract and or 

iv) BSNL is put to loss, damage, what so ever under the situation contemplated in clause 

34.1. 

 

26 TERMINATION OF CONTRACT BY BSNL 

 

26.1 BSNL shall be entitled to interrupt and terminate the contract at any time should, in BSNL‟s 

opinion, the cessation of work become necessary, owing to paucity of funds of the contractor, 

the contractor‟s apparent inability to perform, consistent poor perforce notified in writing, or 

from any other cause whatsoever. In such case, the value of approved materials utilized at site 

and of certified and accepted work done to date by the contractor shall be paid for in full at the 

rates specified in the contract subject to the clause of liquidated damages contemplated herein. 

All such materials become the property of the BSNL. 

26.2 The amounts held in the “hold back” account shall be released, within a reasonable time after 

making the adjustments if any, payable by the contractor. Notice in writing from the BSNL of 

such termination and the reason thereof shall be conclusive evidence of taking over of works 

from the contractor. 

26.3 The contractor shall have no claim for any payment or compensation or otherwise howsoever on 

account of any anticipated profits or advantages which he did not derive from the execution of 

the work in full. 
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27 WITHDRAWAL OF THE CONTRACTOR FROM THE CONTRACT 

 

27.1 Save under the circumstances as stated in Clause 27.4, in case, the Contractor wishes to 

withdraw from the Contract on their own, the Contractor shall inform  head, i.e. in writing 

regarding the same with proper justification / reasons supporting their withdrawal from the 

Project.  

27.2 However, the Contractor shall give a minimum notice period of Ninety Calendar Days to BSNL 

in this regard. 

27.3 BSNL shall review the Contractor‟s representation in this regard and would decide on the future 

course of action within one month of the notice by the Contractor. In case, no communication is 

made by BSNL to the Contractor in this regard within One Month of receipt of notice from the 

Contractor, it shall be deemed to have the Approval of BSNL..  

27.4 In case, BSNL gives a written permission to the Contractor for withdrawal from the Project, the 

following activities have to be completed by the Contractor within one month‟s time from the 

date of receipt of permission from BSNL: 

i. The Contractor shall return the Authorization letters given to them by BSNL. 

ii. The Contractor shall return the valid and Pending Demand Drafts that were issued by 

BSNL for Payment of Monthly Electricity, Telephone, Rents etc. (if any)  and submit a 

statement of total payments done by them at respective locations. 

iii. The Contractor shall also reconcile and surrender the materials issued by BSNL in a 

safe and secure place indicated by BSNL at no extra cost to BSNL. 

iv. The Material Reconciliation Statement shall be duly endorsed by BSNL Team Leader. 

The original copy of the same shall be attached to the Final Bill by the Contractor and 

submitted to BSNL. 

v. .In case, the Contractor does not hand over the Surplus Material issued by BSNL for 

O&M maintenance, BSNL shall back charge the Contractor an Amount equal to 

Landed Cost of Materials. 

 

28 COMMUNICATIONS TO BE IN WRITING 

 

All notices, communications, references and complaints made by the BSNL or his representative or 

the contractor inter se concerning the works shall be in writing. Notices, communications, references 

or complaints not in writing shall not be recognized. 

 

29 COMPLIANCE WITH STATUARY LAWS / REGULATIONS 
 

29.1 The contractor warrants that all goods/systems supplied and work done under the   contract shall 

conform to all applicable city, State and central laws, ordinances and all relevant statutory 

regulations. Further, the contractor shall indemnify, keep indemnified and defend and save 

BSNL harmless from loss, cost or damage by reason of any actual or alleged violation thereof. 

29.2 The contractor shall ensure compliance with all relevant statutes, laws, rules and regulations of 

the Central or State Government or any other authority such as the Workmen‟s Compensation 

Act, payment of wages Act, Minimum wages Act, Employees State Insurance Act, Employees 

provident Fund Act, Apprentices Act, Contract Labour Regulations & Abolition Act, etc., and 

any/all other applicable statutes and all modifications thereof, in connection with labour/ 

employees engaged by him or his sub-contractors in the work. The Contractor shall furnish 

BSNL all necessary documents, challans etc. in respect of payments towards Provident Fund / 

Employees State Insurance and under other statues on periodical basis as required by BSNL. 

29.3 The contractor shall conform to the provisions of Indian Boiler Regulation, Indian Factory 

Rules, Indian Electricity Act and any other acts of legislature relating to the work and to the 

regulations and bylaws of any authority and of any water, lighting and other companies and/ or 

authorities with whose systems the project is proposed to be connected and shall, before making 

any variations from the drawings or specifications that may be necessitated, give to BSNL 
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written notice, specifying the variations proposed to be made and the reason for making it and 

apply for instructions thereon. 

29.4 The Contractor shall indemnify BSNL in respect of all actions, suits, claims and deeds brought 

or made against BSNL by the workmen of the Contractor in the execution of or in connection 

with the work, notwithstanding that all reasonable and proper precautions may have been taken 

by Contractor. He shall also indemnify against any loss or damage to BSNL in consequence of 

any action or suits or proceedings (civil and /or criminal) being brought against BSNL for 

anything done or omitted to be done in connection with the execution of work. The indemnity 

given by Contractor as aforesaid shall extend to making good all claims and deeds proceedings 

(civil and /or criminal) arising out of the losses /damages   to property of every description and 

kind, the infringement of any legal right, as well as injury or accident to any person resulting in 

death or otherwise. 

29.5 Contractor agrees to and does hereby accept full and exclusive liability for compliance with all 

obligations imposed by the Employees State Insurance Act, 1948 and contractor further agrees 

to defend, indemnify and hold Central, State or Local Authority by reason of any asserted 

violation by and also from all claims,     suits or proceeding that may be brought against BSNL 

arising under, growing out or by reasons of work provide (for by this contract whether brought 

by Central or State Government authority or any political sub-division thereof). 

29.6 Contractor agrees to fill in with the Employees‟ State Insurance Corporation, the declaration 

form, and all forms which may be required in respect of contractors or sub-contractor‟s 

employees, and who are employed in work provided for under contract as required under the 

said act, contractor shall deduct and secure the agreement of the sub-contractors to deduct the 

employees contribution as per the first schedule of the Employees‟ State Insurance Act form 

wages and affix the Employee‟s contribution cards at wages payment intervals. Contractor shall 

remit and secure the agreement of sub-contractor to remit to the State Bank of India, 

Employee‟s State Insurance Corporation Account, the Employees contribution‟s required by the 

Act. 

29.7 Contractor agrees to maintain all cards and records as required under the Act in respect of 

employees and payments and contractor shall secure the agreement of the Sub-contractor to 

maintain such records. Any expenses incurred for the contribution, making contributions or 

maintaining records shall be to contractors or sub-contractors account. 

29.8 BSNL shall retain such sum as may be necessary from the contract price until contractor, shall 

furnish satisfactory proof that all contributions as required by Employees‟ State Insurance Act, 

1948, have been paid. 

 

30 STATUTES, REGULATIONS AND JURISDICTION 
 

30.1 The Contractor shall indemnify BSNL and every member, officer, and employee of BSNL, as 

also the BSNL‟s Officer-In-Charge and Route-In-Charge against all actions, proceedings, 

claims, deeds, costs and expenses whatsoever arising out of or in connection with damage to 

property and all actions, proceedings, claims, deeds, costs and expenses which may be made 

against BSNL for or in respect of or arising out of any failure by the contractor in the perforce 

of his obligations under the contract. 

30.2 BSNL shall not be liable and cannot be held liable for or in respect of any ded or compensation 

payable by law in respect of or in consequence of, any accident or injury to any workmen or 

other person in the employment of the contractor or his sub-contractor and the contractor shall 

indemnify and keep indemnified BSNL against all such damages and compensations and against 

all claims, damages, proceedings, costs charges and expenses whatsoever in respect thereof or in 

relation thereto. 

 

31 PAYMENT OF CLAIMS AND DAMAGES 
 

31.1 Should BSNL have to pay any money in respect of any claims or deeds                      

whatsoever, as aforesaid, as described herein inclusive of the amount so paid and the costs 
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incurred by BSNL in respect of any damage or loss to any property belonging to third party or 

to any public utility service, shall be charged to and paid by the contractor and he shall not be at 

liberty to dispute or question the right of BSNL to make such payments on any ground 

whatsoever, notwithstanding the same may have been made without his consent or authority, or 

law, or otherwise to the contrary. 

31.2 In every case in which by virtue of the provisions of section 12, sub-section (1) of workmen‟s 

Compensation Act, 1923 or other applicable provision of Workmen‟s Compensation Act or any 

other Act, BSNL is obliged to pay compensation to workmen employed by the contractor and/or 

his sub-contractors in execution of work, BSNL shall be entitled to recover from the contractor 

the amount of compensation so paid, and without prejudice to the rights of BSNL under section 

12, sub-section (2) of the said Act. 
 

31.3 BSNL shall be at liberty to recover such amount, or any part thereof, by deducting it from the 

Security Deposit of from any sum due to the contractor whether under this contract or 

otherwise. BSNL shall not be bound to contest any claim made under section 12, sub-section (1) 

of the said Act, except on written request of the contractor and upon his giving to BSNL full 

security for all costs for which BSNL might become liable in consequence of contesting such 

claim. BSNL shall have a lien on the amount due to the contractor in respect of any amount that 

may be claimed by BSNL and/or payable by the contractor under any of the provisions of the 

contract. 

 

32 INSURANCE AND RISK 
 

32.1 Contractor has to take third party Liability Insurance Policy at his own cost. 

32.2 The policy shall be to cover third party (claims arising out of injury and/or property damage) for 

a limit of Rs.10 Lacs (per event/agreement limit i.e. 1:1) including cross liability. 
 

33 ADDITIONAL CLAUSES 
 

33.1 The policy shall contain a suitable clause whereby BSNL shall be named as „co insured‟ under 

the policy. 
 

33.2 The policy shall contain a suitable clause whereby BSNL shall be named as „loss-payee‟ under 

the policy. 

 

33.3 The insurance policies will be effective during the entire duration of the contract.  

 

33.4 The Contractor shall ensure the satisfactory payment of premium and other charges payable 

under the above policies and shall be responsible for satisfactory and expeditious compliance of 

all procedures, formalities, and other terms and conditions relating to the policy and 

maintenance of the policy including any claims hereunder. 

 

33.5 The contractor shall submit to BSNL a copy of the policies as well as receipts for the   payment 

of premium and/or any other charges in respect of the above policies. 

 

33.6 The contractor shall not cancel or terminate or curtail the insurance policies in any matter 

without the prior express approval of BSNL. 

 

33.7 The Contractor shall take a Comprehensive All Risk Policy for the materials issued by BSNL 

from time to time from the date of issue till a period of 6 months on the name of BSNL. On 

submission of Original Documents of Insurance Premium paid BSNL shall reimburse the 

relevant charges. 

 

NOTWITHSTANDING ANYTHING TO THE CONTRARY CONTAINED ABOVE: the following 

terms are agreed to in addition to those that are set out above: 
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34 INDEMNIFICATION 
 

34.1 The Contractor hereby releases and shall indemnify, defend and hold harmless the    BSNL and 

its subsidiaries and affiliates and their officers, agents, employees, successors and assignees and 

authorized representatives against any and all suits, actions, legal or administrative proceedings, 

claims, deed, damages, liabilities, interests, attorney‟s fees, costs and expenses of whatsoever 

kind or nature, including those arising out of damage to property (including but not limited to 

property of third parties, principal) and injury to or death of persons (including but not limited 

to the contractors, employees and third parties) whether arising during or after completion of the 

work hereunder and in any ner directly or indirectly caused, occasioned, or contributed to in or 

whole or in part, or claim to be caused, occasioned or contributed to in whole or in part, by 

reason of any act, omission,  fault or negligence whether active or passive of the contractors, 

sub-contractors or of any one acting under its direction or control or on its behalf in connection 

with or incidental to the perforce of this contract. 

34.2 The Contractor shall pay and meet all expenses including legal costs incurred by BSNL in 

responding to and defending all such claims and the contractor shall meet and pay all damages 

awarded against BSNL and keep BSNL harmless and indemnify to the fullest extent.  

34.3 There will not be any claim against BSNL for any claim not recovered and/ or short recovered 

from the insurance company such amount shall be borne by the contractor himself. 

34.4 In the event, BSNL is required to pay any royalty, penalty or other sum by whatever name 

known to any of its contracting partners or agencies, either on account of time over runs or the 

project not being made operational in full by the contractor, or suffering any other disability, 

loss, damage or other inconvenience, on account of any delays or lapses in executing the project 

and rendering it fully operational, for any reasons not attribute directly to BSNL, the contractor 

agrees and undertake to indemnify, keep indemnify and save harmless BSNL from all such 

costs, damages, expenses, disability in such ner that at the first instance. 

 

35 WORKS AT RISK AND COST OF CONTRACTOR 
 

In the event the contractor fails to execute the work as per agreed productivity/ quality norms of 

works as mentioned elsewhere in this contract and timelines, BSNL after giving one week notice to 

the executed/ re-executed through any other contractor /subcontractor / agencies as BSNL deems fit 

and proper at the costs and expenses of the contractor, provided however that if the estimated cost for 

execution of such work as certified by the BSNL‟s representative shall be less than the proportionate 

contract price the benefit, there from, shall be to BSNL‟s account. And if the same shall be estimated 

more than the proportionate contract price, the excess amount incurred by BSNL in this connection 

shall be reimbursed by the contractor, which may be adjusted by the BSNL against any outstanding 

dues payable to the contractor under this contract. BSNL shall have the right to retain and hold in its 

custody and possession of all requisite equipment, materials, tackles, machinery etc. belonging to the 

contractor in connection with the work, as it deems necessary so as to put them in use in the event to 

the contractor does not perform/ fails to fulfill his obligations as per this agreement, or his workship is 

found to be substandard or not as per specifications of BSNL, at any point of time during the tenure 

of this agreement. BSNL shall be at liberty to sell the materials belonging to the contractor if in the 

opinion of BSNL, it is necessary to avoid any loss / hardship/ damages that may be incurred by BSNL 

on account of the contractors failure to execute the work to the satisfaction of BSNL. 
 

36 STORAGE AT SITE 
 

36.1 The contractor shall be fully responsible for storage of all materials covered in his scope. BSNL 

shall allow storage in its Stations wherever available on the NLD route. BSNL will issue the 

materials covered in its scope to the contractor at BSNLs warehouse points and it will be the 

sole responsibility of the contractor to transport such materials to his designated storage places 

or sites and safeguard the same against any theft, loss or damage whatsoever. Transportation 

cost incurred by the Contractor shall be reimbursed at actual. 
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36.2 Any tax implications including octroi etc. during the transport within the territory shall be the 

responsibility of the contractor. During the currency of the contract, the contractor shall be 

responsible for the safe custody of such materials delivered by BSNL till the final installation 

and will make good, any shortages/ damages which occur during transportation to the sites / 

storage at its cost. The contractor shall also furnish a weekly report of consumption of BSNL 

supplied materials to enable BSNL logistic to monitor the progress and arrange to supply 

additional quality of such materials covered in the scope of BSNL as and when required.  

36.3 The Contractor may be required to work in monsoon seasons also. The Contractor shall 

mobilize the additional resources and appropriate equipment, as may be required for the project 

and plan and execute the works according to the prescribed schedule.  No extra payment will be 

considered for such work in monsoon except if special vehicle is hired instead of a motorcycle 

with prior written consent of BSNL. 
 

37 MATERIAL RECONCILATION 
 

37.1 It shall be the effort of the Contractors to reduce wastage at every level. 

37.2 At the end of the specified work as per work order BSNL would undertake a joint reconciliation 

of all the materials issued. Maximum allowable wastage for various items are mentioned below: 

i. Pipes wastage not greater than 1% 

ii. Cables wastage not greater than 1% 

 However, the O&M Engineer shall assess the wastage of materials on a case to case basis and 

recommend a suitable course of action. 

37.3   Any shortfall would be to the contractors account calculated on the basis of the cost incurred by 

the BSNL for procuring these items and would be deducted from the final bill. 

 

38 MISCELLANEOUS 
 

No party shall publish any press release or otherwise publicity disclose the existence of this contract   

or any of its Terms and Conditions, without the express prior written consent of the other party, 

following advance review by consenting party of the text of the press release or other public 

disclosure. 
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SECTION - VIII 

 

Engineering instruction for Optical Fibre Cable Maintenance Specifications 

 
 

The detailed Optical fiber construction specifications are given in document titled as "Engineering 

instruction” for Optical Fiber Cable maintenance under NOFN Project of through BSNL Manual" attach 

with tender documents. The bidders are advised to go through the manual before quoting for bid.   
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ENGINEERING INSTRUCTIONS 
ON 

UNDER GROUND OPTICAL FIBRE CABLE MAINTENANCES 
 

1.0 SCOPE 

1.1 The Engineering Instructions spelt out in this document deal with the methods to be adopted for  

underground Optical Fiber Cable laying in PLB HDPE ducts and inter connection of the existing  Optical 

Fiber Cables with the newly laid OF cables and termination of OF Cables at Gram Panchayats (GPs) for 

National Optical Fiber Network. 

 

2.0 INTRODUCTION 

2.1 The existing core Optical Fiber Cable (OFC) network already deployed by various service providers  

mostly covers State/District/Area headquarter but does not extend upto most of the Gram Panchayats. 

Under the NOFN project all 250000 Gram Panchayats across the country are proposed to be connected to 

the Area HQs by laying incremental Optical Fiber Cable. 

 

3.0 OF CABLE LAYING APPROACH 

3.1 Restoration of Road surface:- On the basis of the survey reports routes for OF cable laying shall be 

finalized. Road Cutting Permission shall be obtained from road and rail authorities for laying the Optical 

Fiber Cable along  the finalized roads and at rail / road crossing along the route. Generally O.F. Cable 

may preferably be laid straight as far as possible along the road near the boundaries, away from the 

burrow pits. 

When the O.F. Cable is laid along the National Highways, Cable should run along the road land  

boundary or at a minimum distance of 15 meters from the center line of the road where the road land in 

wider as the OFC carries high capacity traffic and is planned for about 25 to 30 years of life. 

It is essential that the cable is laid after obtaining due permission from all the concerned authorities to 

avoid any damage (which may result in disruption of services / revenue loss) and shifting in near future 

due to their planned road widening works. 

3.1(a) RRSB: Road restoration work to be made with bituminous macadam for semi grouting 50 

mm thick and premix carpet surfacing 25 mm thick over the grouted surface (total up to 75 mm 

thick) including supply of asphalt etc. to evenly match the road, including consolidation and rolling 

as per standard specification of DSR 1997. 
 

3.1(b) RRSC: Road restoration work with cement concrete 1:4:8 mix for thickness varying from 

150 mm to 225 mm, including supply of concrete to be made to evenly match the road.   

3.2 In special cases where it may be necessary to avoid burrow pits or low lying areas, the Cable may be 

laid underneath the shoulders at a distance of 0.6 meter from the outer edge of the road embankment 

provided the same is located at least 4.5 meters away from centre line of road. 
 

4.0 GENERAL 

4.1 Soil Classification 

Soil shall be classified under two broad categories Rocky and Non Rocky, The soil is categorized as 

rocky if the cable trench cannot be dug without blasting and / ofchiseling. All other types of soils shall be 

categorized as Non Rocky including Murrum& soil mixed with stone or soft rock. 
 

1. Rocky soil. 

The terrain which consists of hard rocks or boulders where blasting/ chiseling is required for trenching 

such as quartzite, granite, basalt in hilly areas and RCC (reinforcement to be cut through but not 

separated) and the like. 

 

 

 



OFC MTC. MARWAHI-PENDRA DISTRICT 

Page 73 of 111 Signature of bidder with seal 

2. Non Rocky soils. 
 

This will include all types of soil- soft soil/hard soil/murrumie. any strata, such as sand, gravel, loam, 

clay, mud, black cotton murrum, shingle, river or nullah bed boulders, soling of roads, paths etc. (All 

such soils shall be sub-classified as kachcha soil) and hard core, macadam surface of any description 

(water bound, grouted tarmac etc), CC roads and pavements,  bituminous roads, bridges, culverts (All 

such soils shall be classified as Pucca soils) 
 

4.2 The Optical Fibre Cable shall be laid through PLB HDPE Ducts buried at a nominal depth of 165 cms. The steps involved in 

OF Cable construction are as under 

4.2.1. Excavation of trench upto a nominal depth of 165 cms. in non-Rocky soil, according to 

construction specifications. Along National/State Highways/other roads and in built up / rural areas. 

Under exceptional conditions/ genuine circumstances due to site constraints/ soil  conditions, relaxation 

can be granted by the competent authority for excavation of trench to a  depth lesser than 165cm. Such 

relaxation shall be given as per the laid down norms/   procedures being followed by the concerned 

CPSUs for their own works and with the approval of the competent authority. The payment in such cases 

shall be made on pro-rata basis as per 

the existing norms adopted by the concerned CPSUs. 

4.2.2. Laying of PLB HDPE Ducts/coils coupled by sockets in excavated trenches, on bridges and 

culverts, as per construction specification and sealing of PLB HDPE Ducts pipe ends at every manhole by 

end-plugs of appropriate size. 

4.2.3. Providing additional protection by R.C.C. Pipes/GI pipes and/or concreting/chambering, wherever 

required according to construction specification. 

4.2.4. Fixing of GI pipes/troughs with clamps on culverts/bridges and/or chambering or concreting of G.I. 

Pipes/troughs, wherever necessary. Normally, RCC/DWC pipes shall be used and use of GI pipes shall be 

avoided. However, in case it is felt that GI pipe is unavoidable in certain circumstances this should be 

done with the prior approval of competent authority within the concerned CPSUs. This shall be recorded 

appropriately. 

4.2.5. Laying Protection Pipes On Bridges And Culverts. In case trenching and pipe laying is not 

possible on the culverts, the pipes shall be laid on the surface of the culverts/bridges after due permission 

from the competent authority as per construction specification 

4.2.6. Back filling and Dressing of the Trench according to construction specifications. 
 

4.2.7. Making manhole (of size 2.0 m length x 1.0 m width x 1.65 m Depth) at every Cable pulling 

location for housing the OF Cable loop & Pulling Optical Fibre Cable using proper tools and accessories. 

Sealing of both ends of the PLB HDPE pipe in manhole by hard rubber bush of suitable size to avoid 

entry of rodents into the PLB DPE Ducts, putting split PLB HDPE Ducts and split RCC pipes with proper 

fixtures over cable in the manhole to protect the bare cable. 
 

4.2.8. Digging of pit of size 2 meter x 2 meter x 1.8 meter (depth) for fixing of Jointing chamber precast  

RCC cover or stone of suitable size on Jointing chamber to protect the Joint and back filling  of jointing 

chamber with excavated soil. 
 

4.2.9. Digging of pits 500 cm to 1000 cm towards jungle side at every manhole and jointing chamber 

along the route to a depth of 75 cms., fixing of route Indicator/joint indicator, concreting and  back filling 

of pits. Painting of route indicators with Blue colour and joint Indicator by Grey colour and sign writing 

denoting route/joint indicator number and marked as “”, as per construction specification. 

4.3 Specifications of Materials to be used 

4.3.1. PLB HDPE Duct 

Optical Fiber Cables should be pulled though Permanently Lubricated HDPE Duct of 40 mm/33mm size 

conforming to the specifications as per TEC GR No. TEC/GR/TX/CDS-008/03/MAR-11 with latest 

Amendments. The Ducts shall be blue in colour and have the identification markings as per TEC GR 

wherein  logo shall be marked as BSNL Ballarpur‟s name. 
 

4.3.2. PLB HDPE Duct Accessories 
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a) Push fit Coupler 
 

Push Fit couplers shall be used for coupling PLB HDPE ducts/coils. The specifications of the couplers 

shall be as per TEC GR no TEC/GR/TX/CDS-008/03/Mar11 with latest amendments. 
 

b) PP Rope 
 

Should confirm to TEC GR No. TEC/GR/TX/CDS-008/03/MAR-11 with latest Amendments. 
 

However, this is optional and CPSUs may use the same on need basis. The PP rope can be ordered 

alongwith the PLB duct as required. In this case PP rope is drawn through the  HDPE/PLB pipes/coils 

and safely tied to the end caps at either ends with hooks to facilitate  pulling of the OF cables at a later 

stage. The rope used is 3 strands Polypropylene rope having yellow colour and size of 4 mm diameter 

for 40mm/33mm duct and conform to IS 5175 with minimum slackness of 2% It should have a 

minimum breaking strength of 550 kgs. The length of each coil of rope should be 5 meter more than the 

standard  length of duct (or as ordered) and it should conform to (i) BS 4928 Part-II of 1974 (ii) IS 5175 

of  1982. It should be of special grade and should have ISI certificate mark. It should be manufactured out 

of industrial quality Polypropylene. 
 

b) End Cap 
 

End Cap shall be used for sealing the ends of the empty ducts, prior to installation of the OF Cable and 

shall be fitted immediately after laying the duct to prevent the entry of any dirt, water, moisture, 

insects/rodents etc. It should confirm to TEC GR No. TEC/GR/TX/CDS-008/03/MAR- 11 with latest 

amendments. The ends of the PLB HDPE ducts/coils laid in the manholes should be closed with End 

Caps. The End Caps used should be suitable for closing 40mm/33mm PLB HDPE ducts/coils. A suitable 

arrangement should be provided in the End Cap to tie PP Rope. 

(See figure-1 for details) 
 

d) Cable sealing Plug 
 

This shall be used to seal the end of the ducts perfectly, after the OF cable is pulled in the duct. For 

pulling the cable through the ducts, it is necessary to provide man holes at that location and also at bends 

and corners wherever required. The ends of the PLB HDPE ducts/coils are closed with Cable sealing 

Plugs. The End Plugs used should be suitable for closing 40mm/33mm PLB HDPE ducts/coils. The 

Cable sealing plug shall confirm to TEC GR No. TEC/GR/TX/CDS- 008/03/MAR-11 with latest 

amendments. (Wherever blowing technique is used for laying OF  Cable, at the discretion of the CPSUs 

concerned, the hand holes/manholes required for  accessing the cable during cable laying can be at longer 

distances depending upon requirement.)   
 

4.3.3. Material for Providing Additional Protection 
 

a) RCC Full Round Pipes 
 

Reinforced cement concrete pipes (spun type) coupled with RCC collars sealed with cement  mortar used 

to provide additional protection to PLB HDPE Ducts/coils at lesser depths should  be of full round, NP-2 

class and size 100 mm (internal diameter), conforming to IS standard 458-1988 with latest amendments. 

The pipes should have a nominal length of 2 meters. 
 

The RCC collars should be properly sealed using cement mortar 1:3 (1:53 grade cement of reputed brand, 

3: fine sand without Impurities). If case of long spans, every third joint will be  embedded in a concrete 

Area of size 60 cms (L) x 40 cms (W) x 25 cms (H) of 1:2:4 cement  concrete mix (1: cement, 2: coarse 

sand, 4: stone aggregate of 20 mm nominal size) so that the  alignment of RCC pipes remain firm and 

intact. Also, both ends of RCC pipes spans will be sealed by providing concrete block of size 40 cm (L) x 

40 cm (W) x 25 cm (H) of 1:2:4 cement concrete mix to avoid entry of rodents. 
 

b) RCC Split Pipes 
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The split Reinforced cement concrete pipes (spun type) with in-built collars are used to provide  

additional protection to PLB HDPE Ducts/coils should be of 100mm internal dia.(Spigotted),  Class--NP-

3, Thickness: 25mm, Length: 2Meters with inbuilt collar at one end, Conforming to  ISI Specification IS: 

458, 1988 with latest amendment 
 

c) G.I. Pipes 
 

G.I. pipes should be of medium duty class having inner diameter of 50mm and should conform to 

specifications as per IS 554/1985 (revised up to date) IS 1989 (Part-I), 1900 Sockets (revised upto date) 

& IS 1239 (Part-II) 1992 (revised up to date). 
  

d) DWC Pipes 
 

Use of normal duty DWC (Double walled corrugated) HDPE pipe – confirming to TEC GR 

no.GR/DWC-34/01 Sep.2007 with latest amendments shall be preferably utilized as first choice  for 

protection of Optical Fiber Cable instead of GI pipes. The DWC pipes used shall be of size 75/56 mm as 

per table 2 of the said TEC GR. 

 

e) M.S. Weld Mesh 
 

The PLB HDPE Ducts can also be protected by embedding it in concrete of size of 25 cms x 25 cms 

reinforced with MS weld mesh. The MS weld mesh used should be of 50 mm x 100 mm size, 12 SWG, 

120 cms in width in rolls of 50m each. One meter of MS weld mesh caters to approx. 3 meters of 

concreting. (See figure „2‟ for details) 
 

The strength of RCC/CC is dependent on proper curing; therefore, it is imperative that water content of 

CC/RCC mix does not drain out into the surrounding soil. In order to ensure this, the RCC/CC work 

should be carried out by covering all the sides by yellow PVC sheets of weight not less than 1 kg per 8 

sqm to avoid seepage of water into the soil. 
 

4.3.4. Joint Chamber 
 

The Joint chamber shall be provided at every joint location to keep the OF cable joint well protected and 

also to house extra length of cable which may be required in the event of faults at a later date. The Joint 

chamber shall be of pre-cast RCC type as per construction specification. Brick chamber can also be made 

with prior permission of Engineer in-charge. 
 

4.3.5. Rubber Bush 
 

To prevent entry of rodents into PLB HDPE DUCTS, the ends of PLB HDPE DUCTS are sealed at every 

manhole and joint using rodent resistant hard rubber bush (cap) after optical fiber cable is 

Pulled. The rubber bush should be manufactured from hard rubber with grooves and holes to fit into 40 

mm PLB HDPE DUCTS pipe, so that it should be able to prevent the entry of insects, rodents, mud, and 

rainwater into the PLB HDPE DUCTS pipe. It should conform to TEC GR with latest amendments.(see 

Figure-3). 
 

4.3.6. Route/Joint Indicator 
 

The Route/Joint indicators are co-located with each manhole/joint chamber. In addition Route indicators 

are also to be placed where route changes direction like road crossings etc. Either RCC/Pre-cast or Stone 

based route indicators can be used. The detailed specification and design of the same shall be as per 

construction specification. Generally, Stone Route indicators shall be used for the NOFN project 
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CONSTRUCTION SPECIFICATIONS 

 
1. EXACAVATION OF TRENCHES 

 

1.1. Trenching 

 

1.1.1. Location and Alignment of the Trench 
 

In built up areas, the trench will normally follow the foot-path of the road except where it may have to   

come to the edge of the carriage way cutting across road with specific permissions from the concerned  

authorities maintaining the road (such permissions shall be obtained by the department as per MOU  

signed with respective State Govt.). Outside the built up limits the trench will normally follow then 

boundary of the roadside land. However, where the road side land is full of burrow pits or a forestation or 

when the cable has to cross culverts/ bridges or streams, the trench may come closer to the road edge or 

in some cases, over the embankment or shoulder of the Road (permissions for such deviations for cutting 

the embankment as well as shoulder of the road shall be obtained). 

 

The alignment of the trench will be decided by a responsible official of the CPSUs, not below the rank of 

a Junior Telecom Officer in case of BSNL and similar level in case of other CPSUs. Once the alignment 

is marked, no deviation from the alignment is permissible except with the approval of Engineer-in- 

charge. While marking the alignment only the centre line will be marked and the Contractor shall set out 

all other work to ensure that, the excavated trench is as straight as possible. The Contractor shall provide 

all necessary assistance and labour, at his own cost for marking the alignment. Contractor shall remove 

all bushes, undergrowth, stumps, rocks and other obstacles to facilitate marking the centre line without 

any extra charges. It is to be ensured that minimum amount of bushes and shrubs shall be removed to 

clear the way and the contractor shall give all, consideration to the preservation of the trees. 
 

The line up of the trench must be such that PLB pipe(s) shall be laid in a straight line, both laterally  as 

well as vertically except at locations where it has to necessarily take a bend because of change in  the 

alignment or gradient of the trench, subject to the restrictions mentioned else where.  
 

1.1.2. Line-Up  
 

The line-up of the trench must be such that PLB HDPE Ducts shall be laid in a straight line except at 

locations where it has to necessarily take a bend because of change in the alignment or gradient of the 

trench, subject to the restrictions mentioned elsewhere. 
 

1.2. Method of Excavation  
 

In built up areas, the contractor shall resort to use of manual labour / HDD only to ensure no damage  is 

caused to any underground or surface installations belonging to other public utility services and/or  

private parties. 
 

However, along the Highways and cross country there shall be no objection to the Contractor resorting to 

mechanical means of excavation, provided that no underground installations exist in the path of 

excavation, if any, are damaged. 

There shall be no objection to resort to horizontal boring to bore a hole of required size and to push 

through G.I. Pipe (50 mm ID) through horizontal bore at road crossing or rail crossing or small hillocks 

etc. 

All excavation operations shall include excavation and „getting out‟. „Getting out‟ shall include  throwing 

the excavated materials at a distance of at least one meter or half the depth of excavation,  whichever is 

more, clear off the edge of excavation. In all other cases „getting out‟ shall include depositing the 

excavated materials as specified. 
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In Rocky strata excavation shall be carried out by use of electro mechanical means like breakers/ jack 

hammers or by blasting wherever permissible with express permission from the competent authority. If 

blasting operations are prohibited or not practicable, excavation in hard rock shall be done by chiseling/ 

jack hammers. 
 

Trenching shall as far as possible be kept ahead of the laying of pipes. Contractor shall exercise due  care 

that the soil from trenching intended to be loose for back filling is not mixed with loose debris. 
 

While trenching, the Contractor should not cause damage to any underground installations belonging to 

other agencies and any damage caused should be made good at his own cost and expense. 
 

Necessary barricades, night lamps, warning board and required watchman shall be provided by the 

contractor to prevent any accident to pedestrians or vehicles. While carrying out the blasting operations, 

the contractor shall ensure adequate safety by cautioning the vehicular and other traffic. 
 

The contractor shall employ sufficient man-power for this with caution boards, flags, sign writings etc. 

The contractor should provide sufficient width at the trench at all such places, where it is likely to cave in 

due to soil conditions without any extra payment. A minimum free clearance of 15 cms. Should be 

maintained above or below any existing underground installation. No extra payment will be made 

towards this. In order to prevent damage to PLB HDPE DUCTS over a period of time, due to the growth 

of trees, roots, bushes, etc., the contractor shall cut them when encountered in the path of alignment of 

trench without any additional charges. 
 

In large burrow pits, excavation may be required to be carried out for more than 165 cms in depth to keep 

gradient of bed less than 15 degrees with horizontal. If not possible as stated above, alignment of trench 

shall be changed to avoid burrow pit completely. 
 

1.2. Depth and Size of the Trench 
 

The depth of the trench form top of the surface shall not be less than 165 cms unless otherwise relaxation 

is granted by competent authority under genuine circumstances. 
 

In rocky terrain, less depth shall be allowed only in exceptional circumstances with additional protection 

where it is not possible to achieve the normal depth due to harsh terrain/ adverse site conditions 

encountered.  
 

This shall be done only with the approval of the competent authority and consent of the Engineer in-

charge after following the laid down norms and procedures being followed in the CPSUs concerned.  
 

This shall be properly documented. In all cases, the slope of the trench shall not be less than 15 degrees 

with the horizontal surface. The width of the trench shall normally be 45 cms at the top & 30 cms at the 

bottom. 
 

In case, additional pipes (HDPE/GI/RCC Pipes) are to be laid in some stretches, the same shall be   

accommodated in this normal size trench.  

When trenches are excavated in slopes, uneven ground, inclined portion, the lower edge shall be treated, 

as top surface of land and depth of trench will be measured accordingly. In certain locations,  such as 

uneven ground, hilly areas and all other Places, due to any reason whatsoever it can be  ordered to 

excavate beyond standard depth of 165 cms to keep the bed of the trench as smooth as  possible. Near the 

culverts, both ends of the culverts shall be excavated more than 165 cms. to keep the gradient less than 15 

degree with horizontal. For additional depth in excess of 165 cms., no  additional payment shall be 

applicable. 
 

If excavation is not possible to the minimum depth of 165 cms. As detailed above, full facts shall be 

brought to the notice of the Engineer in charge in writing giving details of location and reason for not 

being able to excavate that particular portion to the minimum depth. Approval shall be granted by the 

competent authority in writing under genuine circumstances. The decision of the competent authority 
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shall be final and binding on the contractor. All the relaxations granted as specified above shall be dealt 

with as per the laid down norms and procedure of CPSUs. 
 

1.3.1. Dewatering: The Contractor shall be responsible for all necessary arrangements to remove or 

pump out water from trench. The Contractor should survey the soil conditions encountered in the section 

and make his own assessment about dewatering arrangement that may be necessary. No extra payment 

shall be admissible for this. 
 

1.3.2. Wetting: Wherever the soil is hard due to dry weather conditions, if watering is to be done for 

wetting the soil to make it loose, the same shall be done by the contractor. No extra payment shall be 

admissible for this. 
 

1.3.3. Blasting: For excavation in hard rock, where blasting operations are considered necessary, the 

contractor shall obtain approval of the Engineer-in-Charge in writing for resorting to blasting operation. 

The contractor shall obtain license from the competent authority for undertaking blasting work as well as 

for obtaining and storing the explosive as per the Explosive Act, 1884 as amended upto date and the 

explosive Rules, 1983. The contractor shall purchase the explosives fuses, detonators, etc. only from a 

licensed dealer. Transportation and storage of explosive at site shall conform to the aforesaid Explosive 

Act and Explosive Rules. The contractor shall be responsible for the safe custody and proper accounting 

of the explosive materials. Fuses and detonators shall be stored separately and away from the explosives. 

The Engineer-in-Charge or his authorized representative shall have the right to check the contractor‟s 

store and account of explosives. The contractor shall provide necessary facilities for this. The contractor 

shall be responsible for any damage arising out of accident to workmen, public or property due to storage, 

transportation and use of explosive during blasting operation. Blasting operations shall be carried  out 

under the supervision of a responsible authorized agent of the contractor (referred  subsequently as agent 

only), during specified hours as approved in writing by the Engineer-in- Charge. The agent shall be 

conversant with the rules of blasting. All procedures and safety precautions for the use of explosives 

drilling and loading of explosives before and after shot firing and disposal of explosives shall be taken by 

the contractor as detailed in IS: 4081 safety code for blasting and related drilling operation. 
 

1.3.4. Trenching near Culverts/ Bridges: The PLB HDPE Ducts shall be laid in the bed of culvert at the 

depth not less than 165 cms protected by RCC pipes as decided by Engineer- in charge. Both ends of 

culverts shall be excavated more than 165 cms in depth to keep the gradient of not less than 15 degree 

with horizontal. The bed of trench should be as smooth as possible.  
 

1.3.5. While carrying out the work on bridges and culverts, adequate arrangement for cautioning the 

traffic by way of caution boards during day time and danger lights at night shall be provided. In case of 

small bridges and culverts, where there is a likelihood of their subsequent expansion and remodeling, the 

cable should be laid with some curve on both sides of the culvert or the bridge to make some extra length 

available for readjustment of the cable at the time of reconstruction of culvert or the bridge.  
 

2. Laying OF PLB HDPE Ducts 

After the trench is excavated to the specified depth, the bottom of the trench has to be cleared of all 

stones or pieces of rock and leveled up properly. A layer of soft soil/or sand (in case the excavated 

material contains sharp pieces of rock/stones) of not less than 5 cms is required for levelling the trench to 

ensure that the cable when laid will follow a straight alignment. Adequate care shall be exercised  while 

laying so that the OF cables are not put to undue tension/pressure after being laid as this may adversely 

affect the optical characteristics of cables with passage of time. 
 

The contractor shall ensure that trenching and pipe laying activities are continuous, without leaving 

patches or portions incomplete in between. In case intermediate patches are left, measurement of the 

completed portions will be taken only after work in such left over patches are also completed in all 

respects. Preparatory to aligning the pipe for jointing, each length of the PLB HDPE Ducts shall be 

thoroughly cleaned to remove all sand, dust or any other debris that may clog, disturb or damage the 

optical fibre cable when it is pulled at a later stage. The ends of each pipe and inside of each Socket shall 

be thoroughly cleaned of any dirt or other foreign materials. 
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After the trench is cleaned the PLB HDPE Ducts/Coil shall be laid in the cleaned trench, jointed with 

Sockets. Drawing up of PP rope is optional as per TEC GR. In case of use of PP Rope, at every manhole 

approximately at every 200m or at bends or turns the PP rope will be tied to the HDPE end caps used for 

sealing the PLB HDPE Ducts, to avoid entry of rodents/mud etc. 
 

At the end of each day work, the open ends of the pipes sections shall be tightly closed with end caps to 

prevent the entry of dirt/mud, water or any foreign matter into PLB HDPE Ducts until the work is 

resumed. In built up area falling within Municipal/Corporation limits, the PLB HDPE Ducts shall be laid 

with protection using RCC Pipes/ Concreting reinforced with weld mesh (only in exceptional cases). 

Providing Protection to the OFC:- 

For lesser depths requiring additional protection in built up areas, towns and cities falling within t the  

municipal limits, suitable protection shall be provided to PLB HDPE pipes/coils using RCC/DWC full  

round/split pipes or GI pipes or cement concreting reinforced with MS weld mesh or a combination of  

any of these as per the site requirement. This shall be done only with the prior instructions/approval of the 

Engineer-in-charge. The specifications for providing each of these protections are given later in this 

document. 

 

Moreover, in cross country routes, if depth is less than 1.2 meters, protection by using RCC/DWC Pipe 

shall be provided. Engineer-in-Charges shall decide about such stretches and type of protection to be 

provided in view of the site requirements. Normally 100 mm RCC /DWC Pipes shall be used for  

protecting PLB HDPE Ducts but if more than one PLB pipe is to be laid and protected, RCC/DWC Pipe 

of suitable size to accommodate the required number of PLB Pipes shall be used.   

 

The PLB HDPE Ducts shall be laid in RCC Full Round spun Pipes/GI Pipes as required at Road 

Crossings. The RCC pipes/GI pipes shall extend at least 3 meters on either side of the road at Road 

crossings. At Road crossings, extra GI/PLB HDPE Ducts may be laid as per the direction of 

The Engineer-in charge. On Rail bridges and crossings, the PLB HDPE Ducts shall be encased in 

Suitable cast iron as prescribed by the Railway Authorities. 

 

Wherever RCC pipes are used for protection, the gaps between the RCC collars and the RCC pipes shall 

be sealed using cement mortar 1:3 (1:53 grade cement of reputed brand, 3: fine sand without  impurities) 

to bar entry of rodents. Every third collar of RCC pipes (normally of 2 meters length) and  also both ends 

of RCC Pipes will be embedded in a concrete block of size 40 cms (L)x 40 cms (W) x 25  cms (H) of 

1:2:4 cement concrete mix (1:53 grade cement of reputed brand, 2: coarse sand, 3: stone  aggregate of 

nominal size of 20 mm ) so that the alignment of RCC pipes remain firm and intact and to  avoid entry of 

rodents. 

 

Wherever GI pipes are used, special care should be taken to ensure that G.I. Pipes are coupledProperly 

with the sockets so as to avoid damage to PLB pipe and eventually the OF Cable in the eventof pressure 

coming on the joint and G.I. Pipe joint giving its way. Rubber bushes shall be used at either ends of the 

GI pipes to protect PLB pipe. Both the ends of G.I. Pipe will be embedded in a concrete block of size 40 

cms (L) x 40 cms ((W) x 25 cms (H) of 1:2:4 cement concrete mix (1:53 grade cement of reputed brand, 

2: coarse sand, 3: stone aggregate of nominal size of 20 mm) so that the alignment of G.I. Pipes remain 

firm and intact and to avoid entry of rodents. 

 

In case of protection by concreting at site, the nominal dimension of concreting shall be 250 mm x 250 

mm section. Cement Concrete Mixture used shall be of 1:2:4 composition i.e. 1:53 grade Cement of a  

reputed company , 2: Coarse Sand, 4: Graded Coarse Stone aggregate of 20 mm nominal size,  reinforced 

with MS weld mesh. As the RCC is cast at site, it is imperative to ensure that special care is taken to see 

that proper curing arrangements are made with adequate supply of water. The contractor shall invariably 

use mechanical mixer at site for providing RCC protection, to ensure consistency of the mix.   For 

carrying out concreting work in trenches, yellow PVC sheets of width not less than 1.0 M and of weight 

not less than 1 kg. Per 8 sq. meters shall be spread and nailed on sides of the trench to form trapezoidal 



OFC MTC. MARWAHI-PENDRA DISTRICT 

Page 80 of 111 Signature of bidder with seal 

section for concreting in the cleaned trench, to avoid seepage of water into the soil. A bed of cement 

concrete mixture of appropriate width and 75 mm thickness shall be laid on the PVCSheet, before laying 

PLB HDPE ducts. The PLB HDPE Ducts shall then be laid above this bed ofConcrete. After laying the 

PLB HDPE Ducts, MS weld mesh is wrapped around and tied and concrete mix is poured to form the 

cross sectional dimensions as instructed by the Engineer-in charge. 

 

The strength of RCC is dependent on proper curing therefore; it is imperative that water content of RCC 

mix does not drain out into the surrounding soil. Portions where cement concreting has been carried out 

shall be cured with sufficient amount of water for reasonable time to harden the surface. After curing, 

refilling of the balance depth of the trench has to be carried out with excavated soil. 

 

The PLB HDPE Ducts/RCC/GI Pipes shall be laid only in trenches accepted by Engineer-in-Charge or 

his representative. The Contractor shall exercise due care to ensure that the PLB HDPE Ducts are not 

subjected to any damage or strain. 

 

Water present in the trench at the time of laying the PLB HDPE Ducts shall be pumped out by the 

contractor before laying the pipes in the trench to ensure that no mud or water gets into the pipes, thus 

choking it. 

 

In case of nallahs, which are dry for nine months in a year, the PLB HDPE Ducts shall be laid inside the 

RCC Pipes laid at a minimum depth of 165 cms. as instructed by the Engineer-in-charge. The mechanical 

protection shall extend at least 5 meters beyond the bed of nallah on either side.  Notwithstanding 

anything contained in clauses referred above, the Engineer-in-charge may order, based on special site 

requirements, that the PLB HDPE Ducts may be encased in reinforced cement concrete, as detailed, ibid. 

While laying the pipes, a gap of 2 M is kept at convenient locations approx. 200 m apart and at the bends 

and turns, which will be used as manholes during OF cable pulling. Ends of the PLB HDPE Ducts at the 

manholes shall be sealed using end caps after tying the PP rope to the end caps to avoid choking of the 

pipes. In a similar manner, manholes shall be kept while approaching bridges, road crossings etc., as 

instructed by the Engineer-in-charge. The location of the manholes will be decided bythe Engineer-in-

charge. 

 

2.1. Laying Protection Pipes On Bridges And Culverts: 

In case trenching and pipe laying is not possible on the culverts, the pipes shall be laid on theSurface of 

the culverts/bridges after due permission from the competent authority. Of late the bridge construction 

authorities are providing channel ducts on the footpaths on the bridges for various services. The 

RCC/DWC/ G.I. Pipes can be laid in these ducts for pulling cables. However, for laying cables on 

existing bridges, where duct arrangement does not exist, one of the following methods may be adopted. 

 

a. In case of the Bridges/Culverts, where t here are no ducts and where the cushion on the top of the Arch 

is 50 cm to 100 cm or more, G.I. Pipe (Carrying PLB HDPE pipe and cable) may be buried on the top of 

the Arch adjoining the parapet wall, by digging close to the wheel guards.Every precaution shall be taken 

to see that no damage occurs to the arch of the culvert. After burying the GI pipe, the excavated surface 

on the arch shall be restored. 

 

b. Where the thickness of the Arch is less than 50 cms, the pipe must be buried under the wheel guard 

masonry and the wheel guard rebuilt. 

 

c. If neither of the two methods is possible, the G.I. Pipes/GI Troughs must be clamped on the parapet 

wall with the clamps. If necessary, the pipes may be taken through the parapet wall at the ends where the 

wall diverges away from the road. Methods cited in above clauses should be carried out under close 

supervision of Road authorities. 

 

The surface to be concreted should be thoroughly cleaned and leveled before concreting. At both ends of 

the Bridges/Culverts, where the GI Pipes /GI Troughs slope down and get buried, the concreting should 
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be extended sufficiently to ensure that no portion of the GI Pipes/GI Troughs is  exposed as approved by 

the Engineer- in- charge to protect the pipe/trough from any possible externally caused damage.  

 

Where white wash/colour wash exists on the Bridges/ Culverts, the same should also be carried out on the 

concreted portion to ensure uniformity. 

 

3. Back Filling and Dressing of the Trench 

 

Provided that the PLB HDPE pipes have been properly laid in the trench at the specified depth, the back 

filling operation shall follow as early as practicable. The earth used for filling shall be free from all roots, 

Grass, shrubs, vegetation, trees, saplings and any other kind of garbage or pebbles. The back filling 

operation shall be performed in such a manner so as to provide firm support under and above the pipes 

and to avoid bend or deformation of the PLB HDPE pipes when the pipes get loaded with the back filled 

earth. At locations where the back filled materials contains stones/sharp objects which may cause injury 

to the PLB HDPE pipes and where the excavated or rock fragments are intended to refill the trench in 

whole or in part, the trench should be initially filled, with a layer of ordinary soil or loose earth (free from 

any stones/pebbles) not less than 10 cms thick over the pipes. Back filling on public, roads, railway 

crossings, footpaths in city areas shall be performed immediately after laying the HDPE pipes. Back 

filling at such locations shall be thoroughly rammed, so as to ensure original condition so that it is safe 

for the road traffic. All excess soil/ material left on road/ footpath/railway crossing shall be removed by 

contractor. However, along the highways and in country side, the excess dug up material left over after 

refilling should be kept in a heap above over the trench. In city limits, at any given time more than 50 

Meters length of trench should be kept open and in all places where excavation has been done, no part of 

the trench should be kept open over night to avoid occurrence of any mishap or accident in darkness. 
 

4. CABLE PULLING AND JOINING/SPLICING 
 

4.1. CABLE PULLING 
 

Manholes marked during PLB HDPE Ducts pipe laying of approx. Size of 2.0 m length x 1.0 m width x 

1.65 m depth shall be excavated for pulling the cables. There may be situations where addition manholes 

are required to be excavated, for some reasons, to facilitate smooth pulling of cable. Excavation of 

addition manholes will be carried out, without any extra cost. De-watering of the manhole, if required, 

will be carried out without any extra costs. Dewatering/ De-gasification of the Ducts, if required, will be 

carried out without any extra costs. 
 

The Optical Fibre cables are available in drums in lengths of appox. 2 kms. The cables shall be blown 

/manually pulled (in exceptional cases) through already laid PLB HDPE DUCTS. This work is to be 

carried out under the strict supervision of site in-charge. It shall be ensured that during the blowing / 

pulling of Cable the tension is minimum and there is no damage to the Cable/Optical fibers. After pulling 

of the drum is completed, both ends of the PLB HDPE DUCTS pipe in each Manhole should be sealed by 

hard rodent resistant rubber bush, to avoid entry of rodents/mud into PLB HDPE Ducts.  
 

The Manholes are prepared by providing 40 mm split PLB HDPE DUCTS pipe of 2.5 to 3m length and 

closing the split PLB HDPE Ducts by providing necessary clamps/ adhesive tape as per the directions of 

Engineer-in- charge. Afterwards, the split/cut PLB HDPE DUCTS pipe are covered with 100 mm split  

RCC pipe of 2m length and sealing the ends of RCC pipe with lean cement solution for protecting bare  

cable in the manhole . After fixing of RCC Split Pipes necessary back filling/reinstatement and dressing 

of manholes should be carried out as referred under trenching. The location of the pulling manhole should 

be recorded for preparation of documentation. 
 

4.2. Jointing/ Splicing 
 

Optical Fiber Cable Joints will be at varying distances depending upon the incremental fiber to be laid for 

connecting Panchayats. The 24 fibers are to be spliced at every Joint & at both ends (Terminations) in the 

equipment room as directed by the Engineer-in-charge. The Infrastructure required for cable splicing i.e. 
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· Splicing machine 

· OTDR 

· Optical talk set 

· Tool kit etc. 
 

will be arranged by the vender and also any additional accessories. e.g. Engine etc. required at site for 

splicing will also be arranged by the vender. The Optical Fiber Cable thus jointed end-to-end will be 

tested by an officer of Acceptance Testing unit of the concerned CPSUs for splice losses and 

transmission parameters as specified by  and prevalent at that time. The through Optical Fibre should 

meet all the technical parameters, specified and no relaxation will be granted. 

 

 

 

5. Construction of Jointing Chamber: 

 

The joint chambers are provided at every joint to keep the O.F.C. joint well protected and also to keep 

extra length of cable, which may be, required to attend the faults at a later date. Jointing chambers are to 

be prepared at the Fiber Point of Interconnect (FPIO) or normally at distance of every 2 kms. Actual 

location of jointing chamber depends on length of cable drum and appropriateness of location for 

carrying out jointing work. The location is finalized by Engineer-incharge.  The jointing chambers are 

constructed by way of fixing pre-cast RCC chambers/Brick Chambers and covers as per the instructions 

from Engineer-in- charge. 
 

5.1. Pre cast RCC chamber 

For fixing pre cast RCC chamber, first a pit of size 2 m x 2 m x 1.8 m depth shall be required to be dug. 

Pre cast RCC chamber shall consist of three parts (i) round base plate of 140 cm diameter and 5 cm 

thickness in two halves (ii) full round RCC joint chamber with diameter of 120 cm and height of 50 cm 

and thickness of 5 cm (iii) round top cover will be in two halves with diameter of 140 cm and thickness 

of 5 cm having one handle for each half in centre and word „ OFC‟ engraved on it. (See figure „4‟). After, 

fixing the pre cast RCC joint chamber, the joint chamber is filled with clean sand before closing. Back 

filling of joint chamber pit with excavated soil shall be carried out in the end. 
 

5.2. Brick Chamber 

For constructing brick chamber, first a pit of size 2m x2 mx1.8 m depth is shall be required to be dug. 

Then, base of the chamber shall be made using concrete mix of 1:5:10 (1 cement, 5 coarse sand, 10 

graded stone aggregate of 40mm nominal size) of size of 1.7m x 1.7 m and 0.15 m thickness. Wall of 

brick chamber should be constructed on this base having wall thickness of 9” using cement mortar mix of 

1:5 ( 1: cement, 5: fine sand). The chamber should have internal dimensions of 1.2 m x 1.2 m and 1 m 

height. The bricks to be used for this purpose should be of   size 9” x 4.5” x 3”, best quality available and 

should have smooth rectangular shape with sharp  corners and shall be uniform in colour and emit clear 

ringing sound when struck. The joint chamber should be so constructed that PLB pipe ends remain 

protruding minimum 5 cms inside the chamber on completion of plastering. The PLB pipes should be 

embedded in wall in such a way that, the bottom brick should support the pipe and upper brick should be 

provided in a manner that PLB HDPE pipe remains free from the weight of the construction. The joint 

chamber should be plastered on all internal surfaces and top edges with cement mortar of 1:3 (1: cement, 

3: coarse sand), 12 mm thick finished with a floating coat of complete cement as per standard. Pre-cast 

RCC slab with two handles to facilitate easy lifting, of size 0.7 m x 1.4 m and  of thickness of 5 cm 

having one handle for each half in centre and word '‟OFC' engraved on it are  to be used to cover the joint 

chamber. Two numbers of such slabs are required for one joint chamber. This pre-cast slab should be 

made of cement concrete mix of 1:2:4 (1: cement, 2: coarse sand, 4: stone aggregate 6 mm nominal size) 

reinforced with steel wire fabric 75 x 25 mm mesh of weight not less than 7.75 Kg per sq. Meter. The 

joint chamber is filled with clean sand before closing. Back filling of joint chamber pit with excavated 

soil shall be carried out in the end 
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6. Fixing of Route Indicators / Joint Indicators  
 

Pits shall be dug 500 cm to 1000 cm towards jungle side at every Manhole and Jointing chamber for 

fixing of Route/Joint Indicator. In addition, Route Indicators are also required to be placed where O.F.  

Cable changes directions like road crossing etc. 

 

The pits for fixing the indicator shall be dug for a size of 60 cms. x 60 cms. and 75 cms. (Depth).The 

indicator shall be secured in upright position by ramming with stone and murrumupto a depth of 60 cms. 

And concreting in the ratio of 1:2:4 (1: cement, 2: coarse sand, 4 stone aggregate 20 mm nominal size) 

for the remaining portion of 15 cms. Necessary curing shall be carried out for the concreted structure with 

sufficient amount of water for reasonable time to harden the structure. 

 

 

6.1. RCC/Pre cast Route Indicators 

 

The route /joint indicator made of pre-cast RCC should have the following dimensions 

(see Figure „5‟)   

Base - 250 mm x 150 mm 

Top - 200 mm x 75 mm 

Height - 1250 mm 

 

6.2. Stone based Route Indicators 
 

The route /joint indicators made of Sand/lime Stone Should have the following dimension 

The word „ OFC‟ should be engraved on the Route/Joint indicators. 
 

i. Stone to be used (Sand/lime Stone) 

ii. Indicator Top surface to be rounded 

iii. Base 155 mm × 100 mm 

iv. Upper 500 mm length to be Tapered width wise as shown in the drawing and homogeneously finished. 

v. Height 650mm (Straight) + 400 mm (Tapered) 

vi. The route indicators should be engraved with word „OFC‟ of size 80mm length & 50mm,  

     Width.  

vii. Length 3.5 Ft., top 4”x4” dressed 1Ft. from top & tapered. 
 

(See figure „6‟ for details of Stone Route Indicators) 
 

The Route indicators shall painted Blue and placed at 500 to 1000 cm away from the centre of the trench 

towards jungle side. The Joint indicators are placed at OFC joints and placed 500 to 1000 cm Away from 

wall of the joint chamber facing jungle side and are painted Grey. The engraved word “ OFC” should be 

painted in white, on route as well as joint indicators. Numbering of route indicators/joint indicators 

should also be done in white paint. The numbering scheme for route indicators will be Joint No. /Route 

Indicator No. for that joint. For example, 2/6 marking on a route indicator means 6th route indicator after 

2nd joint. Additional joints on account of faults at a later date should be given number of preceding joint 

with suffix A, B, C, and D. For example sign writing 2A on a joint indicator means, additional joint 

between joint No. 2 and 3. The numbering of existing route/joint indicator should not be disturbed on 

account of additional joints. Enamel paints of reputed brand should be used for painting and sign writing 

of route as well joint indicators. 
 

The route and joint indicator shall be painted with primer before painting with oil paint. The material 

used should bear ISI mark. The size of each written letter should be at least 3.5 cms. The colours of 

painting and sign writing is as under: 
 

(1) For Joint Indicator: Grey colour 

(2) For Route Indicator: Blue colour 

(3) For  OFC &Nos: White colour. 
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7. Documentation 
 

The documentation, consisting of the following shall be prepared for each Area and the Panchayats 

connected to the Block. 6 sets of documentation shall be provided both in Electronic format on CD as 

well as Hard binded copy. 
 

7.1. Route Index Diagrams – General: This diagram shall consist of Cable Route Details on 

Geographical Map drawn to scale with prominent land marks and alignment of cable with reference to 

road. This shall be prepared on A-3 sheets of 80 GSM. 

 

 

7.2. Route Index Diagrams –Profile 
 

These diagrams will contain 

 Make and size of the cable. 

 Offset of cable from centre of the road at every 10 meters 

 Depth profile of Cable at every 10 meter; 

 Details of protection with type of protection depicted on it; 

 Location of culvert and bridges with their lengths and scheme of laying of PLB HDPE 

Ducts pipe thereon. 

 Important landmarks to facilitated locating the cable in future; Location of Joints and pulling 

manholes. 

These diagrams shall be prepared on A-4 sheets of 80 GSM. On one sheet profile of maximum 400 

meters shall be given to ensure clarity. 
 

7.3. Joint Location Diagram 
 

This diagram will show 

 Geographical location of all the joints. 

 Depth of Joint Chamber covers from ground level 

 Type of chamber (Brick/Pre-cast) 

 Length of O.F. Cable kept inside the joint chamber from either direction. 

This shall be prepared on A-4 sheets of 80 GSM. 
 

All the diagrams (i), (ii) & (iii) shall bear the signatures of the contractor, the Engineer-in-charge as a 

proof of accuracy of the details. The diagrams shall be bound in A-4 size book with cover. The cover 

sheets shall be of 110 GSM and laminated. The front cover shall have the following details. 
 

1. Name of the State/District/Block 

2. Name of the Panchayats connected 

3. Name of the with logo 

4. Name of the CPSU executing the work 

5. Name of the Contractor 

6. Date of commencement of work 

7. Date of completion of work 

For each Area 1 sets of above mentioned document shall be submitted to . 
 

8. SAFETY PRECAUTIONS 
 

8.1. Safety Precautions when excavating or working in excavations close to electric cables 

The Engineer- in-charge of the work should get full information from Electricity undertaking regarding 

any electric cables, which are known or suspected to exist near the proposed excavation and unless this is 

done, excavation should not be carried out in the section concerned. 
 

The electricity undertaking should be asked to send a representative and work should be preceded with 

close consultation with them. 
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Only wooden handled hand tools should be used until the electric cables have been completely exposed. 

Power Cables, not laid in conduits, are usually protected from above by a cover slab of concrete, brick or 

stone. They may or may not be protected on the sides. It is safer, therefore, always to drive the point of 

the pickaxe downwards then uncovering a cable, so that there is less chance of missing such warning 

slabs. No workman should be permitted to work alone where there are electric cables involved. At least 

one more man should be working near by so that help can be given quickly in case of an accident. If 

disconnection of power could be arranged in that section it will be better. No electric cables shall be 

moved or altered without the consent of the Electric Authority and they should be contacted to do the 

needful. If an electric cable is damaged even slightly, it should be reported to the Electric Authority and 

any warning bricks disturbed during excavation should be replaced while back filling the trench. Before 

driving a spike into the ground, the presence of other underground properties should be checked. 

Information on plans regarding the location of power cables need not to be assumed as wholly accurate. 

Full precautions should be taken in the vicinity until the power cable is uncovered. All electric cables 

should be regarded as being live and consequently dangerous. Any power is generally dangerous, even 

low voltage proving fatal in several cases. 
 

8.2. Electric shock-Action and treatment: 
 

Free the victim from the contact as quickly as possible. He should be jerked away from the live 

conductors by dry timber, dry rope or dry clothing. Care should be taken not to touch with bare hands as 

his body may be energized while in contact. Artificial respiration should begin immediately to restore 

breathing even if life appears to be extinct. Every moment of delay is serious, so, in the meanwhile, a 

doctor should be called for. 
 

8.3. Safety Precautions while working in Public Street and along railway lines: 
 

Where a road or footpath is to be opened up in the course of work, special care should be taken to see that 

proper protection is provided to prevent any accidents from occurring. Excavation work should be done 

in such a manner that it will not unduly cause inconvenience to pedestrians or occupants of buildings or 

obstruct road traffic. Suitable bridges over open trenches should be so planned that these are required for 

the minimum possible time. Where bridges are constructed to accommodate vehicular traffic and is done 

near or on railway property, it should be with the full consent and knowledge of the competent railway 

authorities. 
 

8.4. Danger from falling material 
 

Care should be taken to see that apparatus, tools or other excavating implements or excavatedMaterials 

are not left in a dangerous or insecure position so as to fall or be knocked into the trench thereby injuring 

any workman who may be working inside the trench. 
 

8.5. Care when working in Excavations 

Jumping into a trench is dangerous. If it is deep, workmen should be encouraged to lower themselves. 

Workers should work at safe distance so as to avoid striking each other accidentally with tools. If the 

walls of the trench contain glass bits, corroded wire or sharp objects they should be removed carefully. If 

an obstruction is encountered, it should be carefully uncovered and protected if necessary. If an 

obstruction is encountered, it should be carefully uncovered and protected if necessary. Care must be 

taken to see that excavated material is not left in such a position that it is likely to cause any accident or 

obstruction to a roadway or waterway. If possible the excavated material should be put between the 

workmen and the traffic without encroaching too much on the road. 
 

8.6. Danger of cave in 
 

When working in deep trenches in loose soil, timbering up/shoring the sides will prevent soil subsidence. 

The excavated material should be kept at sufficient distance from the edge of the trench or pit. Vehicles 

or heavy equipment must not be permitted to approach too close to the excavation.  When making 

tunneled opening, it should be ensured that the soil is compact enough to prevent   cave in even under 
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adverse conditions of traffic. Extra care should be taken while excavating near the foundations of 

buildings or retaining walls. In such cases, excavation should be done gradually and as far as possible in 

the presence of the owners of the property. 

 

8.7. Protection of Excavations: 
 

Excavations in populated areas, which are not likely to be filled up on the same day should be protected 

by barriers or other effective means of preventing accidents and the location of all such openings must in 

any event be indicated by red flags or other suitable warning signs. During the hours from dusk to dawn, 

adequate number of red warning lamps should be displayed. Supervisory officers should ensure that all 

excavations are adequately protected in this manner as serious risk and responsibility is involved. 

Notwithstanding adoption of the above mentioned precautions, works involving excavations should be so 

arranged as to keep the extent of opened ground and the time to open it to a minimum. 

 

8.8. Precautions while working on roads 
 

The period between half an hour after sun-set and half an hour before sunrise, and any period of fog or 

abnormal darkness may also be considered as night for the purpose of these instructions, for the purpose 

of providing the warning signs. Excavation liable to cause danger to vehicles or the public must at all 

times be protected with fencing of rope tied to strong uprights or bamboo poles at a suitable height or by 

some other effective means. Any such temporary erection whichis likely to cause obstructions and which 

is not readily visible should be marked by posts carrying red flags or boards with a red background by 

day and by continuously lighted lamps at night. 
 

The flags and the lamps should be placed in conspicuous positions so as to indicate the pedestrians and 

drivers of vehicles the full expanse i.e. both width and length of the obstruction. The distance between 

lamps or between floors should not generally exceed 1.25 m along the width and 6m along length of the 

obstruction in non-congested areas, but 4 meters along the length in congested areas. If the excavation is 

extensive, sufficient notice to give adequate warning of the danger should be displayed consciously not 

less than 1.25 m above the ground and close to the excavation. Where any excavation is not clearly 

visible for a distance of 25m to traffic approaching from any direction or any part of the carriage way of 

the road in which the excavation exists, a warning notice should be placed on the kerb or edge of all such 

roads from which the excavation or as near the distance as is practicable but not less than 10 m from the 

junction of an entering or intersecting road in which the excavation exists. All warnings, in these should 

have a red background and should be clearly visible and legible. All warning lamps should exhibit a red 

light, but white lights may be used in addition to facilitate working at night. Wherever required a passage 

for pedestrians with footbridge should be provided. At excavations, cable drums, tools and all materials 

likely to offer obstructions should be properly folded round and protected. This applies to jointer‟s tents 

as well. Leads, hoses etc. stretched and across the carriageway should be guarded adequately for their 

own protection and also that of the public. 
 

8.9. Traffic Control 
 

The police authorities are normally responsible for the control of traffic and may require the setting up of 

traffic controls to reduce the inconvenience occasioned by establishment of a single line of traffic due to 

restriction in road width or any other form of obstruction caused by the work.As far as possible, such 

arrangements should be settled in advance. If there are any specific regulations imposed by the local 

authorities, these should be followed. 
 

8.10. Work along Railway Lines 
 

Normally all works at Railway crossing is to be done under supervision of the railway authorities 

concerned, but it is to be borne in mind that use of white, red or green flags by the Departmental staff is 

positively forbidden to be used when working along a railway line as this practice may cause an accident 

through engine drivers mistaking them for railway signals. When working along a double line of railway, 
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the men should be warned to keep a sharp look on both the “UP” and „DOWN” lines to avoid the 

possibility of any accident when trains pass or happen to cross one another near the work spot. 
 

8.11. Procedure and Safety Precautions for use of explosives during blasting for trenching: 

In areas where the cable trench cannot be done manually on account of boulders and rocks, it is necessary 

to blast the rocks by using suitable explosives. The quality of explosive to be used depends on the nature 

of the rocks and the kind of boulders. A few types of explosive fuses and detonators normally used for 

making trenches for cable works are detailed below: 

i)   Gun powder 

ii)  Nitrate Mixture 

iii) Gilatine 

iv) Safety fuses 

v)  Electric Detonator 

vi) Ordinary Detonator 

 

8.11.1. Procedure 

A detailed survey of the route is to be done to assess the length of the section where trenching is to be 

done with the help of blasting. A route diagram of the rocky section may be prepared indicating the 

length of the route where the explosives are to be used. For the purpose of obtaining license, a longer 

length of route should be given in the application as in many cases, after digging; rocks appear which was 

not initially anticipated. 
 

Next a license will have to be obtained for use and storing of explosive in that section. If the area falls 

under a police commissioner, the authority for granting such license is the police commissioner of the 

concerned area. When the route does not fall in the jurisdiction of a police commissioner, the authority 

for issuing license is the District Magistrate. The concerned authority should be applied in prescribed 

form with a route map. The concerned authority will make an enquiry and issue license for using/storing 

explosives for cables trenching work. Such license will be valid for 15 days only. The license should be 

got renewed if the blasting operation needs to be extended. Once the license is granted, it is the 

responsibility of the holders of the license for the proper use of explosives, its transportation and storing. 
 

8.11.2. Method of using 
 

The safest explosive is the Gelatin and electric detonator. Gelatin is in the form of a stick.Electric 

detonator is a type of fuse used for firing the explosive electrically. Holes are made atsuitable intervals on 

rocky terrain or boulders either by air compressor or by manual chipping. The depth of the holes should 

be 2 to 3 ft. Fill up the holes with small quantity of sand for about 6”. First the electric detonator is to be 

inserted into the Gelatin and the Gelatin is to be inserted into the holes keeping the + ve and- ve wirings 

of electric detonators outside the holes. Again refill the holes with sand. These +ve and-ve insulated wires 

of detonator are than extended and finally   connected to an EXPLODER kept at a distance of not less 

than 100 m. Now the explosive is ready for blasting. But, before connecting wires to exploder for 

blasting, all necessary precautions for stopping the traffic, use of red flags, exchange of caution signals, 

etc.  Should be completed and only then Exploder should be connected and operated. 
 

8.11.3. Operation of exploder (IDL Schaffer type 350 type exploder ) 
 

The type 350 blasting machine consists of a bearing Area with blasting machine system and the explosion 

proof light- alloy injection molded housing. The exploder is held with the left hand. The twist handle is 

applied to the drive pin, clapped with the right hand turned in the clock wise direction in continuous 

measurements at the highest speed from the initial position until it reached to a stop. At this stage an 

indication lamp will glow. When the indication lamp glows, “press button switch” should be pressed. 

This will extend the electric current to detonator and Gelatin will be detonated. The rock will be blasted 

out of the trench. Number of holes can be blasted in a single stroke by connecting all such detonators in 

series connection and finally to the exploder.  After blasting, again mazdoors are engaged on the work to 

clear the debris. It the result of the first blasting is not satisfactory, it should be repeated again on the 

same place. 
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8.11.4. Warning 
 

There may be two reasons for unsatisfactory results of the blasting 

a) Misfire of Gilatine due to leakage of current from detonator. 

b) Over loading because of overburdens. Never pull the broken wire pieces form the holes in such cases. 

Attempt should not be made to reblast the misfired Gilatine. The safest way is to make a fresh hole by its 

side and put fresh Gilatine in that hole and blast it. 

 

8.11.5. Precautions 
 

The abstract of Explosives Rules 1983 which are relevant to our work is given below: 
 

8.12. Restriction of delivery and dispatch of explosives 
 

No person shall deliver or dispatch any explosives to anyone other than a person who. 

a) is the holder of a license to possess the explosives or the agent of a holder of such a license duly 

authorized by him in writing on his behalf. 

OR 

b) is entitled under these rules to possess the explosives without a license. 

The explosives so delivered or dispatched shall in no case exceed the quantity, which the person to whom 

they are delivered or dispatched is authorized to possess with or without a license under these rules. 

No person shall receive explosives form any person other than the holder of a license granted under these 

rules. No person shall receive from or transfer explosives to any person for a temporary storage or safe 

custody in a licensed premise unless prior approval is obtained from the Chief Controller. A person 

holding license for possession of explosives granted under these rules shall store the explosives only in 

premised specified in the license. 
 

8.13. Protection from Lightening During Storing 
 

Every magazine shall have attached there to one or more efficient lightening conductors designed and 

erected in accordance with the specification laid down in Indian Standard Specifications No.2309 as 

amended from time to time. The connections to various parts of earth resistance of the lightening 

conductor terminal on the building to the earth shall be tested at least once in every year by a qualified 

electrical engineer or any other competent person holding a certificate of competency in this behalf from 

the State Electricity Department. A certificate showing the results of such tests and the date of the last test 

shall be hung up in conspicuous place in the building.  
 

8.14. Precautions during thunder-storm 
 

When a thunder- storm appears to be imminent in the vicinity of a magazine or store house every person 

engaged in or around such magazine and store house shall be withdrawn to a safe distance from such 

magazine or store house and the magazine and store house shall be kept closed and locked until the 

thunder storm has ceased or the threat of it has passed. 
 

8.15. Maintenance of records 
 

Every person holding a license granted under these rules for possession, sale or use of explosives shall 

maintain records in the prescribed form and shall produce such record on demand to an Inspection 

Officer. 
 

8.16. Explosives not to be kept in damaged boxes 
 

The licensee of every magazine or store house shall ensure that, the explosives are always kept in their 

original outer package. In case, the outer package gets damaged so that the explosive contained therein 

cannot be stored or transported, such explosives shall be repacked only after the same are examined by 

controller of explosives. 
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8.17. Storage of explosives in excess of the licensed quantity 
 

The quantity of any kind of explosives kept in any licensed magazine or store house shall not exceed the 

quantity entered in the license against such kind of explosives. No explosives in excess of the licensed 

quantity shall be stored in the magazine or store house unless a permit in this behalf is obtained from the 

licensing authority by a letter or telegram. 

  

 

8.18. Precautions to be observed at Site 
 

The electric power at the blasting site shall be discontinued as far as practicable before charging the 

explosives. No work other than that associated with the charging operations shall be carried out within 10 

meters of the holes unless otherwise specified to the contrary by the licensing authority.  
 

When charging is completed, any surplus explosive detonators and fuses shall be removed from the 

vicinity of the hole and stored at a distance which should prevent accidental detonation in the event of a 

charge detonating prematurely in any hole. The holes which have been charged with explosive shall not 

be left unattended till the blasting is completed. Care shall be taken to ensure that fuse or wires connected 

to the detonation are not damaged during the placing of stemming materials and tamping. 
 

8.19. Suitable warning procedure to be maintained 
 

The licensee or a person appointed by the licensee to be in charge of the use of explosives at the site shall 

lay down a clear warning procedure consisting of warning signs and suitable signals and all persons 

employed in the area shall be made fully conversant with such signs and signals. 
 

8.20. Precautions to be observed while firing 
 

The end of the safety fuse (if used in place of a detonator should be freshly cut before being lighted. The 

exploders shall be regularly tested and maintained in a fit condition for use in firing. An exploder shall 

not be used for firing a circuit above its rated capacity. The electric circuits shall e tested for continuity 

before firing. All persons other than the shot-firer and his assistant, if any, shall be withdrawn from the 

site before testing the continuity. For the purpose of jointing, the ends of all wires and cables should have 

the insulation removed for a maximum length of 5 cms. and should, then be made clear and bright for a 

minimum length  of 2.5 cms. and the ends to be joined should be twisted together so as to have a positive 

metal contact. 
 

Then these should be taped with insulation to avoid leakage when in contact with earth. In case of 

blasting with dynamite or any other high explosive, the position of all the bore holes to be drilled shall be 

marked in circles with white paint. These shall be inspected by the Contractor‟s agent. Bore holes shall be 

of a size that the cartridge can easily pass down. After the drilling operation, the agent shall inspect the 

holes to ensure that drilling has been done only at the marked locations and no extra hole has been 

drilled. The agent shall then prepare the necessary charge separately for each bore hole. The bore holes 

shall be thoroughly cleaned before aCartridge is inserted. Only cylindrical wooden tamping rods shall be 

used for tamping. Metal rods or rods having pointed end shall never b e used for tamping. One cartridge 

shall be placed in the bore hole and gently pressed but not rammed down. Other cartridges shall then be 

added as may be required to make up the necessary charge for the bore hole. The top most cartridges 

shall be connected to the detonator which shall in turn be connected to the safety fuses of required length.  

All fuses shall be cut to the length required before being inserted into the holes. Joints in fuses shall be 

avoided. 
 

Where joints are unavoidable, a semi-circular niche shall be cut in one piece inserted into the niche. The 

two pieces shall then be wrapped together with string. All joints exposed to dampness shall be wrapped 

with rubber tape. 
 

The maximum of eight bore holes shall be loaded and fired at one occasion. The charges shall be fired 

successively and not simultaneously. Immediately before firing, warning shall be given and the agent 
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shall see that all persons have retired to a place of safety. The fuses of the charged holes shall be ignited 

in the presence of the agent, who shall see that all the fuses are properly ignited. 
 

Careful count shall be kept by the agent and other of each blast as it explodes. In case all the charged bore 

holes have exploded, the agent shall inspect the site soon after the blast but in case of misfire the agent 

shall inspect the site after half an hour and mark red crosses (X) over the holes which have not exploded. 

During this interval of half an hour, nobody shall approach the misfired holes. No driller shall work near 

such bore until either of the following operations has been done by the agent for the misfired boreholes. 
 

i. The contractor‟s agent shall very carefully (when the tamping is damp clay) extract the tamping with a 

wooden scraper and withdraw the primer and detonator. 
 

ii. The holes shall be cleaned for 30 cm of tamping and its direction ascertained by placing a stick in the 

hole. Another hole shall then be drilled 15 cm away and parallel to it. This hole shall be charged and 

fired. The misfired holes shall also explode along with the new one. 
 

Before leaving the site of work, the agent of one shift shall inform the another agent relieving him for the 

next shift, of any case of misfire and each such location shall be jointly inspected and the action to be 

taken in the matter shall be explained to the relieving agent.  
 

The Engineer-in-charge shall also be informed by the agent of all cases of misfire, their cause and steps 

taken in that connection. 
 

8.21. General Precautions 
 

For the safety of persons red flags shall be prominently displayed around the area where blasting 

operations are to be carried out. All the workers at site, except those who actually ignite the fuse, shall 

withdraw to a safe distance of at least 200 meter from the blasting site. Audio warning by blowing 

whistle shall be given before igniting the fuse. 
 

Blasting work shall be done under careful supervision and trained personnel shall be employed. 
 

Blasting shall not be done within 200 meters of an existing structure, unless specifically permitted by the 

Engineer-in-Charge in writing. 
 

8.22. Precautions against misfire 
 

The safety fuse shall be cut in an oblique direction with a knife. All saw dust shall be cleared from inside 

of the detonator. This can be done by blowing down the detonator and tapping the open end. No tools shall 

be inserted into the detonator for this purpose. If there is water present or if the borehole is damp, the junction of 

the fuse and detonator shall be made water tight by means of tough grease or any other suitable material. The 

detonator shall be inserted into the cartridge so that about one-third of the copper tube is left exposed outside the 

explosive. The safety fuse just above the detonator shall be securely tied in position in the cartridge. Waster proof 

fuse only shall be used in the damp borehole or when water is present in the borehole. If a misfire has been  found 

to be due to defective fuse, detonator or dynamite, the entire consignment from which the  fuse, detonator or 

dynamite was taken shall be got inspected by the Engineer-in-Charge or his  authorized representative before 

resuming the blasting or returning the consignment. 
 

8.23. Precaution against stray currents: 
 

Where electrically operated equipments is used in locations having conductive ground or  continuous metal objects, 

tests shall be made for stray current to ensure that electrical firing can proceed safely. 
 

9. ALLIED ACTIVITIES 
 

9.1. Transportation of Materials: The materials required for executing the work entrusted to the contractors 

against a work order shall be made available at Project Store Depot. In some cases the materials may be available 

at sub divisional store godown. The contractor shall be responsible for transporting the materials, to be supplied by 

the  or otherwise to executethe work under the contract, to site at his/ their own cost. The costs of transportation are 

subsumed in the standard Schedule Rates and therefore no separate charges are payable on this account. 



OFC MTC. MARWAHI-PENDRA DISTRICT 

Page 91 of 111 Signature of bidder with seal 

 

9.2. Disposal of Empty Cable Drums: The contractor shall be responsible to dispose of the empty cable drums 

after laying of the cables. The cost of various sizes of empty cable drums recoverable from the contractor has been 

fixed taking into account the prevailing market rates as mentioned in this document. 

9.3. It shall be obligatory on part of the contractor to dispose of the empty cable drums at his/their level and the 

amount fixed for various empty cable drums shall be recovered from the bill for the work for which the drum (s) 

was/were issued or from any other amount due to the contractor or the Security Deposit. 

 

9.4. The contractor shall not be allowed to dump the empty cable drums in Govt./Public place which  may cause 

inconvenience to the  / public. If the contractor does not dispose of the empty cable drums within 3 days of 

becoming it empty, the  shall be at liberty to dispose off the drums in any manner deemed fit and also recover the 

amount fixed in this contract from the bill/security deposit/ any other amount due to the contractor. 

 

9.5. Supply of Materials: There are some materials required to be supplied by the contractor for execution of work 

under this contract like jointing sleeves, Bricks, Cement, Wire Mesh and Steel for protection, etc., besides using 

other consumables which do/don‟t become the part of the asset. The contractor shall ensure that the materials 

supplied are of best quality and workmanship and shall be strictly in a accordance with the specifications. 

 
 

 
 Figure 2 

M.S. WELDMESH 
DETAILS OF 100 MM X 50 MM, 12 SWG MILD STEEL WELD MESH HAVING WIDTH 
OF120 CM 

 
 

 
 
 

 
 
 

 
 

 
 
Note : All measurements are in centimeters. 
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Figure4 

SPECIFICATION AND REINFORCEMENT DETAILSOFR.C.C. JOINT    

 PROTECTING CHEMBERS 
 

 
 

Note: 
a)Concrete ‘Mix’. 1:2:3 (1 cement : 2 Sand : 3 graded Stone aggregate 20 mm 

   nominal size. 
 b)Finishing : Smooth 
 

Specification 
1. Diameter : 1.00 Mtr. (inner side) 

2. Thickness : 5 cm 
3. Height :50 cm 
4. 6 mm Horizontal Iron 

round rings – 4 Nos. 
5. 6 mm vertical bars Iron – 
12 mm Nos. 

6. 12 gauge GI wire mesh to 
be wrapped before  reinforcing the concrete. 
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Figure 5 

RCC Route Indicator 
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Figure 6 
 

 
 
 
Route indicator will have BSNL painted as per requirement. 
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Abbreviations 

1. DOT : Department of Telecom 

2.  : Bharat Broadband Network Limited 

3. BSNL : Bharat Sanchar Nigam Limited 

4. TEC : Telecom Engineering Centre 

5. HDPE : High Density Polyethelene 

6. DWC Ducts : Double Walled Corrugated Ducts 

7. GI pipe: Galvanized Iron Pipe 

8. ASTM : American Society for Testing and materials 

9. GR : Generic Requirement 

10. CACT : Component Approval Centre for Telecom 

11. RCC : Reinforced Cement concrete 
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SECTION  IX 

 

MATERIAL SECURITY BOND FORM 

 

 

Whereas....... (hereinafter called "the contractor") has been awarded the contract of OF cable construction 

work, as per tender number TENDER NO: : ___________________________________know all men by 

these presents that We......of......having our registered office at _______ (hereinafter called the "the 

contractor") are bound unto ---------------------(hereinafter called „the BSNL”) in the sum of-----------------

---------------for which payment will and truly to be made of the said BSNL, the bank binds itself, its 

successors and assigns by these presents. 

 

THE CONDITIONS of the obligation are : 

 

1.  If the contractor is unable to keep stores issued to him, properly, i.e. the store provided to the 

contractor, by the BSNL are damaged or  

 

2.  The stores issued to the contractor by the BSNL are stolen or  

 

3.  The contractor is not able to provide proper account of the stores issued to him/her/them by the 

BSNL. 

 

We undertake to pay to the BSNL up to the above amount upon receipt of its first witting demand 

without the BSNL having to substantiate its demand, provided that in its demand, the BSNL will 

note that the amount claimed by it is due to it owing to the occurrence of one or two or all of three 

conditions specifying the occurred condition or conditions. 

 

This guarantee will remain in force up to and including one hundred and eighty (180) days after 

the Period of contract validity, and any demand in respect thereof should reach the bank not latter 

than the above date.  

 

 

 

Signature of the bank 

Signature of the Witness 

Name of Witness 

Address of Witness 
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SECTION  - IX A 

 
BHARAT SANCHAR NIGAM LIMITED (BSNL) Bilaspur 

PERFORMANCE GUARANTEE BOND FORM 

 
 In consideration of BSNL Bilaspur having agreed to exempt …………………………. 

[hereinafter called „The said Contractor(S)‟] from the demand under the terms &conditions of an 

agreement/tender No : 

___________________________________________________________________________________made 

between …………… …………. and ….………………. for the ………………………...… (hereinafter 

called „the said agreement‟) of security deposit for the due fulfillment by the said contractor(s) of the 

terms & conditions contained in the said agreement, on production of a Bank Guarantee for 

…..…………………………… We, (name of the Bank) …………………………….… (hereinafter 

referred to as “The Bank”) at the request of …………………………………. {contractor(s)} do hereby 

undertake to pay the BSNL Bilaspur an amount not exceeding ………… ……………… against any loss 

or damage caused to or suffered of would be caused to or suffered by the BSNL Bilaspur by reason of 

any breach of the terms or conditions contained in the said agreement. 

 

2. We (name of the Bank) ……………………… do hereby undertake to pay the amounts due & 

payable under this guarantee without any demur, merely on a demand from the BSNL Bilaspur stating 

that the amount claimed is due by way of loss or damage caused to or would be caused to or suffered by 

the BSNL Bilaspur by reason of breach of the said contractor(s) of any of the terms or conditions 

(contained in the said Agreement or by reason of the Contractor(s)‟s failure to perform the said 

Agreement. Any such demand made on the Bank shall be conclusive as regards the amount due & 

payable by the Bank under this guarantee where the decision of the BSNL Bilaspurin those counts shall 

be final & binding on the bank. However, our liability under this guarantee shall be restricted to an 

amount not exceeding. 

 

3. We undertake to pay to the BSNL Bilaspurany money so demanded not withstanding any dispute 

or disputes raised by the Contractor(s) / supplier(s) in any suit or proceeding pending before any court or 

tribunal relating thereto our liability under this present being absolute & unequivocal. The payment so 

made by us under this bond shall be valid discharge of our liability for payment thereunder & the 

contractor(s) / supplier(s) shall have no claim against us for making such payment. 

 

4. We (name of the bank) ……………………………………….. further agree that the guarantee 

herein contained shall remain in full force & effect during the period that would be taken for the 

performance of the said agreement & that it shall continue to be enforceable till ………….……………… 

BSNL Bilaspur……………………………………… certifies that the terms & conditions of the said 

Agreement have been fully properly carried out by the said contractor(s) & accordingly discharges this 

guarantee. Unless a demand or claim under this guarantee is made on us in writing on or before the 

expiry of 18 Months from the date hereof, we shall be discharged from all liability under this guarantee 

thereafter. As per the request from BSNL,Bilaspurauthority, the validity period of this Bank Guarantee 

will be further extended for the period as specified and intimated.  

5.  We (name of the bank) ………………………………….. further agree with the BSNL 

Bilaspurthat the BSNL Bilaspurshall have the fullest liberty without our consent & without affecting in 
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any manner our obligations hereunder to vary any of the terms & conditions of the said Agreement or to 

extend time performance by the said contractor(s) from time to time or to postpone for any time „from 

time to time any of the powers exercisable by the BSNL Bilaspuragainst the said Contractor(s) & to 

forbear or enforce any of the terms & conditions relating to the said agreement & we shall not be relieved 

from our liability by reason of any such variation, or extension being granted to the said contractor(s) or 

for any forbearance, act or omission on the part of the BSNL Bilaspuror any indulgence by the BSNL 

Bilaspurto the said contractor(s) or by any such matter or thing whatsoever which under the law relating 

to sureties would, but for this provision, have effect of so relieving us. 

 

6.  This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor(s)/Supplier(s). 

 

7. We (name of the bank) …………………………………………… lastly undertake not to revoke 

this guarantee during its currency except with the previous consent of the BSNL Bilaspurin writing. 

 

8.        Not with standing anything mentioned here in above our liability under this guaranteeis restricted 

to Rs._________________/-  ( Rs._______________________________________________________/-)  

&  this  guarantee is valid up to ______________. We shall be released & discharged from all liabilities 

here under unless written claim for payment under this guarantee is lodged on expiry of the guarantee i.e. 

on or before ___________ irrespective of whether or not the original guarantee is returned to us. 

 

      Dated the ………………… day of .…………... 

      for ……………………….…………………….. 

(Indicate the name, detailed address of the Bank 

 with Tel. No.) 
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SECTION  - X 

 

AGREEMENT 

Tender No. : _____________________________________________________________ 

                  (The successful Bidder shall have to execute the following agreement)  

 

 

 

This agreement made on this ____________________ day of (months) ___________ 

(year)______________________ between M/s _________________________________ 

_______________________________________________________ herein after called "The 

contractor" (Which expression shall unless excluded by or repugnant) to the context, include its 

successors, heir, executors, administrative representative and assignee) of the one part & the 

representative of BSNL on behalf of  on the other part.  

 

Whereas the contractor has offered to enter into contract with the said BSNL for the execution of 

work of trenching & pipe laying of cable pulling of cable splicing and termination, preparation of 

joint chambers, fixing, painting and sign writing of route/joint indicators and other associated 

works in GMTD Bilaspur on the terms and conditions herein contained and the rates approved by 

the BSNL (copy of rates annexed ) have been duly accepted and where as the necessary security 

deposits have been furnished in accordance with the provisions of the tender document and 

whereas no interest will be claimed on the security deposits.  

 

Not these presents witness and it is hereby agreed and declared by and between the parties to 

these presents as follows. 

 

1.  The contractor shall, during the period of this contract that is to say from ................. to .............. 

or completion of work for Rs ______________________ (in words) _________ 

__________________ whichever is earlier or until this contact shall be determined by such notice 

as is hereinafter mentioned, safely carryout, by means of labours employed at his own expenses 

and by means of tools, implements and equipment etc. to be supplied by him to his labour at his 

own expenses, all trenching pipe laying cable pulling cable splicing, joint chamber preparation 

fixing painting and sign writing of route indicators and other associated works as described in 

tender documents (annexed to the agreement), when the BSNL or GMTD Bilaspur or any other 

personal authorized by GMTD Bilaspur in that behalf require . It is understood by the contractor 

that the quantity of work mentioned on the schedule is likely to change as per actual requirements 

as demanded by exigencies of service. 

 

2.  The NIT (notice inviting tender), W-1-1/NIT/Tender/GMTD-BIL/21-22/133 Dated .............Bid 

documents (Qualifying and Financial), letter of intent approved rates, annexed hereto and such 

other additional particulars, instruction, drawings, work orders as may be found requisite to be 

given during execution of the work shall be deemed and taken to be an integral part of the 

contract and shall also be deemed to be included in the expression "The agreement" or "the 

contract" wherever herein used.  

 

3. The contractor shall also supply the requisite number of workmen with means & materials as well 

as tools, appliances, machines, implements, vehicles for transportation, cartage etc. required for 

the proper execution of work within the time prescribed in the work orders.  
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4.  The contractor hereby declares that nobody connected with or in the employment of the BSNL of 

telecommunications / DTS is not / shall not ever be admitted as partner in the contract. 

 

5. The contractor shall abide by the terms and conditions, rules, guidelines, construction practices, safety 

precautions etc. stipulated in the tender documents including any correspondence between the contractor 

and the BSNL having bearing on execution of work and payments of work to be done under the contract.  

 

6. Any damage caused during transporting of materials. The contractor will be      

responsible and he is liable to make full payment of damaged material 

 

7. The contractor shall have to follow all the labour laws 

 

8. Copy of paid challan of EPF & ESI must be submitted with bill 

 

9. Copy of Attendance register & wage slip or ECR must be submitted with bill  

 

10. The contractor shall provide all safety measures as per Govt. safety act rules.  

BSNL will not entertain any claim by way of compensation 

 

14. SD :- 10% amount will be deducted from each bill 

15. MSD Deposit :- 

16. PSD Deposit:- 

 

In witness where of the parties presents have here into set their respective hands and seals the day 

and year in ____________ 

 

 

 

Above Written:    

                                          Signed sealed & Delivered by  

                                          the above named contractor in  

                                              the presence of . 

Witness: 

1. 

2.  

 

 

 

 

                                        Signed & executed on behalf  

                                                             by  

Witness:  

1.  

2.                                                                                                                             In ----------- 
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SECTION  XI 

 

Letter of Authorization for attending Bid Opening Event. 
 

(To be typed preferably on letter head of the company) 
 

Subject: Authorization for attending Bid opening 
 
I/ We Mr. /Ms. …………………………………….. have submitted our bid for the tender no. 
………………………….……… in respect of …………………… 
………………………………………………………….. (Item of work) which is due to open on 
…………………. (date) in the AGM (NP-CFA), 2

nd
 Floor, Telephone Exchange Near Agrasen 

Chowk Bilaspur - 495001………………………………………………………………………………. 
We hereby authorize Mr. / Ms. ………………………………& Mr. / Ms…………….………… 
(Alternative) whose signatures are attested below, to attend the bid opening for the tender 
mentioned above on our behalf. 
……………………………………. Signature of the Representative ………………………………… 
Signature of Bidder/ Officer authorized to sign Name of the Representative on behalf of the 
Bidder ……………………………………. Signature of the alternative Representative ……..  
 
Name of the alternative Representative above Signatures Attested  
 
 
 
Note 1:  Maximum  two representatives will be permitted to attend the Bid opening 
2. Permission for entry to the hall where bids are opened may be refused in case authorization 
as prescribed above is not received. 
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SECTION XII 
PROFORMA OF POWER OF ATTORNEY 
(Refer Clause 14.3 of Section-4 Part A) 

Non-Judicial Stamp 
POWER OF ATTORNEY 

Be it known all to whom it concern that :- 
1. Shri/Smt./Ku________________ S/o / W/o / D/o ______________ residing at _____________ 
2. Shri/Smt./Ku_________________ S/o / W/o / D/o ______________ residing at ____________ 
3. Shri/Smt./Ku_________________ S/o / W/o / D/o ______________ residing at ____________ 
 
I, the Proprietor/We all the Partners/Directors of M/s _______________________________________ 
__________________________________________________ (Name& Address) hereby appoint 
Shri/Smt./Ku.______________________________s/o / w/o / d/o ________________________ 
residing at_____________________________________________________ as my/our Attorney to act 
in my/our name and on behalf and sign and execute all documents/agreements binding the firm for all contractual 
obligations (including references of cases to arbitration) arising out of contracts to be entered into by the firm with 
the GMTD, -------------------------------------------------------------- in connection with their Tender Enquiry No. 
_________________________________________________________________________ 
dated _____________ for the supply of _______________________________________________ 
__________________________________________________ due for opening on_____________ 
________________. In short he is fully authorized to do all, each and everything requisite for the above 
purpose concerning M/s _____________________________________________. And I/We hereby 
agree to confirm and ratify his all and every act of this or any documents executed by my/our said Attorney within 
the scope of the authority hereby conferred on him including references of cases to arbitration and the same shall 
be binding on me/us and my/our firm as if the same were executed by me/us individually or jointly. 
 
Witness (with Address)      Signature of the Proprietor/Partners/Directors 
1.Name____________Sign.___________ 1.Name:__________________Sign._______________ 
 
(Address__________________________) 
 
2.Name____________Sign.___________ 2.Name:__________________Sign._______________ 
 
(Address__________________________) 
 
3.Name____________Sign.___________ 3.Name:__________________Sign._______________ 
 
(Address__________________________) 
 
 

Accepted 
(Name & Signature of Signatory of Tender Offer of the firm) 
(with Designation, Address, Phone No., Mobile No. & Email) 

A T T E S T E D 
Notary Public 

(Signature with Official Seal ) 
OR 

R E G I S T E R E D 
Before 

( SUB – REGISTRAR ) …………………………….. (of concerned State) 
Signature with Official Seal 

(Note :-Kindly refer Clause 11.3 of Section-4 Part-A for compliance same is reiterated as :- 
(i) The Power of Attorney should be submitted and executed on the non-judicial stamp paper of appropriate 
value as prevailing in the respective states(s) and the same be EITHER attested by a Notary Public OR registered 
before Sub-Registrar of the states(s) concerned. 
 
(ii) The said Power of Attorney be executed by a person who has been authorized by the Board of Directors of the 
bidder in this regard, on behalf of the Company/Institution/Body corporate .Copy of the Board Resolution / 
authorization shall also be submitted along with POA 
 
(iii) In case of the bidder being a firm, the said Power of Attorney should be executed by all the partner(s) in 
favour of the said Attorney.) 
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SECTION  - XIII 

 

RATES OF EMPTY CABLE DRUMS 

 

These are the rates of the empty cable drums which have to be deducted from contractor's bills as 

per tender document. 

 

 

SI.No. Size of drum Rate of disposal 

 

 

1. 

 

Optical Fiber cable 

drums.2F/4F/12F/24F/96F 

 

 

Rs. 300/-per cable drum 

 

Note : These are fixed rates and no variation shall be acceptable from these rates during bidding.  
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SECTION-XIV-A 

 

REGARDING NEAR RELATIVES (UNDERTAKING-I) 
 
 

“I ………………………………………………………………………………………….. S/o…………………….…………………………….… 
 
 …….……....................................... resident of ……………………………….…………………………………….… hereby certify 
that none of my near relative(s) and none of near relative(s) of proprietor/ partner(s)/ director(s) of company 
is/ are employed in BSNL unit as defined in the tender document at clause A.1.y of section- 4 Part A. In case 
at any stage, it is found that the information given by me is false/ incorrect, BSNL shall have the absolute right 
to take any action as deemed fit/without any prior intimation to me”. 
 

 
 
 

SIGNATURE OF BIDDER: _____________________ 
 

NAME OF BIDDER:  __________________________ 
 

Seal of the Tenderer 
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SECTION-XIV -B 

 

DECLARATION REGARDING BLACK LISTING / DEBARRING FROM TAKING 
PART IN THE GOVT. TENDERS BY BSNL (UNDERTAKING-II) 

 
 

(To be duly signed by the bidder with seal invariably) 
 

I/We_________________________________________________________________________ 
 
Proprietor/Partner/Director(s) of M/s._________________________________________________ 
 
has/ have not been blacklisted or debarred in the past by DOT/BSNL/MTNL or any other Government /Semi 
Government BSNL from taking part in the Government tenders. 
In case above information is found false I/we am/are fully aware that the tender/contract will be rejected/cancelled 

by the General Manager Telecom. District, Bilaspurand EMD/SD shall stand forfeited along with any suitable 
action as deemed fit.  

 
 
 
 

    Signature 
 

Seal of the firm 
 

 
Place                                                         Capacity in which is signed 
 
Date                                                           Name and Address of the firm 
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SECTION-XIV –C 

 

PAYMENT INSULATION (UNDERTAKING-III) 

 

 

 

 

                       I/We undertake that I have sufficient capital resources to execute the scope of this tender 

and will make due payment to our firms labour / employees assigned to execution of the tender  of 

Bilaspur SSA (BSNL) as per laws every month insulating it from payments from BSNL. I/We also under 

take to perform in faithful & efficient manner the work of this tender without linking it to payments from 

BSNL.  

 

 

 

 

 

 

Signature of Bidder                  

 

 

Name of the Bidder 

(Capacity in which signing) 

 

Station: 

 

Date: 
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SECTION – XIV-D 

 

UNDERTAKING and DECLARATION (UNDERTAKING-IV) 
 

Understanding the terms and condition of Tender and Specification of work 
 
 
 

A) Certified that: 
 
1. I/ We ________________________________, have read and agree with all the terms and conditions, 
specifications included in the tender documents and offer to execute the work at the rates quoted by us in the tender 
form. 
 
2. If I/ We fail to enter into the agreement and commence the work in time, the EMD/ SD deposited by us will stand 
forfeited to the BSNL. 
 
B) The tenderer hereby covenants and declares that: 
 
1. All the information, Documents, Photo copies of the Documents/ Certificates enclosed along with the Tender offer 
are correct. 
 
2. If anything is found false and/or incorrect and/or reveals any suppression of fact at any time, BSNL reserves the 
right to debar our tender offer/ cancel the LOI/ Award of Work/ work order if issued and forfeit the EMD/ SD/ Bill 
amount pending with BSNL. In addition, BSNL may debar the contractor from participation in its future tenders. 
 
 
 
 
 
Date: _____________ 

Signature of Tenderer 
 

Place: ____________   Name of Tenderer ____________________ 
Along with date and Seal 
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SECTION - XIV –E 
 

Clause by Clause compliance (UNDERTAKING-V) 
 
 

 
 I/We …………………………………………………………………………………hereby undertake that all the 

terms and conditions as per Tender Enquiry No…………………………… for the 

………………………………are acceptable to us.   We have nil deviation from bid stipulation of this 

tender document. 

 
 
 

Place :…………… ………….    Signature of tenderer/Authorized Signatory…………… 
 
Date : ………………………               Name of the Tenderer…………………………………… 

 
 
 

Seal of the Tenderer 
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SECTION – XV 

 

BID DOCUMENT 
 

(FINANCIAL BID) 

 
E-Tender for OFC Maintenance in Marwahi-Pendra District  

under Bilaspur SSA. 

 
Tender No. T-133/Ofc-Mtc./Marwahi/21-22/20           Dated – 24.07.2021 

 

       NIT No. W-1-1/NIT/Tender/GMTD-BIL/21-22/133              Dated – 24.07.2021 

  
 
 

  

     

 

      

 

     
OFFICE OF THE GENERAL MANAGER TELECOM       

-------------------------------------. 
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SECTION – XV 

Financial Bid 

To 

      The AGM (NP-CFA) 

     O/o GMTD BSNL Bilaspur 
 

NIT No. :- W-1-1/NIT/Tender/GMTD-BIL/21-22/133      Dated – 24.07.2021 
    

      

 

SN Item / Work UNIT Qty 
Rate (In INR) in 

Fig 

Rate in 

Words 

1 

Through rate for excavating trenches up to a depth 
of 165 cms. Including laying of HDPE/PLB pipe, and 
back filling the excavated trenches in the original 
shape  after laying the HDPE/PLB pipe with or 
without protection 

PER 
METER 

1500     

2 

Laying of additional HDPE/PLB pipes /Coils, coupled 
with HDPE sockets and drawing 6 mm PP 
rope.(Department will supply HDPE pipes , HDPE 
sockets, PP rope, End Caps) in same trenches 

PER 
METER 

1500     

3 

Road/Rail crossing through horizontal boring 
method and inserting 65/40 mm dia GI pipes and 
pushing HDPE/PLB pipes/coils inside and drawing 6 
mm PP rope(Department will supply G.I. Pipes in 
lengths of approx. 6 M, HDPE Pipes/ Coils and PP 
Rope) 

PER 
METER 

50     

4 
Laying full round RCC Pipes in trenches with 
HDPE/PLB Pipes/coils inside and drawing PP rope 

PER 
METER 

50     

5 
Laying Half round RCC Pipes in trenches with 
HDPE/PLB Pipes/coils inside and drawing PP rope. 

PER 
METER 

50     

6 
laying OF cable ( Low count 2F/ 4F/ 6F )  
Overhead/manual pulling 

PER 
METER 

1000     

7 
laying OF cable ( 12 F and above)  Overhead/manual 
pulling 

PER 
METER 

3000     

8 

Digging of PITS of Size 165 cms. X 120 cms. X 120 
cms., for opening & splicing  of joint (All materials 
required for the work shall be arranged by the 
contractor) 

PER PIT 200     

9 
Digging of PITS  for Fault Location mechanically using 
Earth Excavation machines 

Per HR  75     

10 Pulling of O F Cable all sizes by blowing method 
PER 

METER 
1500     

11 

Splicing OF cable ( Low count 2F/ 4F/ 6F )  in 
joints/termination  department will supply jointing 
material, splicing machine, tool kit, OTDR and 
contractor will supply vehicle  

PER JOINT  15     

12 

Splicing OF cable ( Low count 2F/ 4F/ 6F ) in 
joints/termination  department will supply only 
jointing material, and contractor shall arrange  
splicing machine, tool kit, OTDR and vehicle 

PER JOINT  25     
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13 
Splicing OF cable  ( Low count 2F/ 4F/ 6F ) in 
joints/termination  department will supply  jointing 
material, splicing machine, tool kit, OTDR and vehicle 

PER JOINT  25     

14 

Splicing OF cable  ( 12 F and above)  in 
joints/termination  department will supply jointing 
material, splicing machine, tool kit, OTDR and 
contractor will supply vehicle  

PER 12 
FIBER 

10     

15 

Splicing OF cable   ( 12 F and above)  in 
joints/termination  department will supply only 
jointing material, and contractor shall arrange  
splicing machine, tool kit, OTDR and vehicle 

PER 12 
FIBER 

150     

16 
Splicing OF cable  ( 12 F and above)  in 
joints/termination  department will supply  jointing 
material, splicing machine, tool kit, OTDR and vehicle 

PER 12 
FIBER 

50     

17 

Digging of pits 1 meter  on each manhole/joint 
chamber for supply and fixing of route/joint 
indicator, fixing and concreting of route/joint 
indicator, Painting and sign writing of route/joint 
indicators (With Supply of material) 

PER 
INDICATOR 

50     

18 
Horizontal boring by HDD method with bore 225 mm 
dia ,inserting maximum 3 HDPE/3 PLB pipes (165 cm 
depth) 

PER 
METER 

150     

19 
Cement Concrete 20x20 cm including PLB/GI pipe 
and drawing pp rope ( all materials will arrange by 
contractor) 

PER 
METER 

100     

20 

Digging of Pits for jointing chamber, fixing of pre-cast 
RCC chamber, filling of RCC chamber with clean 
sand, placing of pre-cast RCC slab on RCC chamber, 
and back filling of jointing pit (The BSNL will supply 
Pre-cast RCC Chamber with cover. (All other material 
arrange by contractor) 

EACH 2     

21 

Digging of Pits for jointing chamber, fixing of pre-cast 
RCC chamber, filling of RCC chamber with clean 
sand, placing of pre-cast RCC slab on RCC chamber, 
and back filling of jointing pit. (The contractor shall 
arrange all  materials required for the work ) 

EACH 2     

 
 
Note :-  

1. Rate should be inclusive of labour charges, transportation & all taxes / duties    
applicable in state/central govt. and public bodies excluding GST. 

2. The rate should be quoted clearly in figures and in words without correction.   
3. In case of difference between the rate quoted in words and Figures the rates quoted in 

words will prevail.  
4. For the purpose of evaluation, the TEC will obtain the grand total by multiplying the rates quoted 

for different items with the approximate quantities mentioned for those items in the financial bid. 
The lowest grand total will be treated as L-1 

5. Please submit Financial Bid ,  Online only with signed PDF and .xls format both. 

 

We agree to abide by this Bid for a period of 180 days from the date of opening of techno 

commercial bid and it shall remain binding upon us and may be accepted at any time before the 

expiry of that period. 


