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SECTION – I 
NIT No. W-1-1/NIT/Tender/GMTD-BIL/2022-23/161       Date: 10.05.2022 

NOTICE INVITING TENDER 
E- Tender is invited for and on behalf of BSNL by the GENERAL MANAGER TELECOM DISTRICT, 

BILASPUR from the eligible and experienced contractors for the following works: 

1 Name of Work 

E-Tender for Rehabilitation of OFC routes and associated works for LWE sites at 

Ambikapur, Manendragarh and Balrampur areas in Sarguja SSA under Bilaspur 

BA. 

2 Tender No T-161/Ofc-Reh./LWE/SRG/2022-23/10 Dated 10.05.2022 

3 Validity of tender offer 240 days from opening date. 

4 Name of SSA SARGUJA SSA 

4a Work Area  Sarguja SSA consist of Sarguja Area‟s 

5 Name of work  
Name of 

Route/Section 

Route 

KM 

Total Estimated 

Cost (in Rs.) 

EMD/ Bid Security 

declaration 

Cost of Tender Document 

(Rs) 

5a 

E-Tender for Rehabilitation 

of OFC routes and associated 

works for LWE sites at 

Ambikapur, Manendragarh 

and Balrampur areas in 

Sarguja SSA under Bilaspur 

BA. 

Section-I 

(Ambikapur) 

64.500 

KM 
Rs. 1,76,47,712/-  Rs. 4,41,193/- Rs. 2360/- 

Section-II 

(Manendragarh 

& Balrampur) 

20.500 

KM 
Rs. 56,08,071/- Rs. 1,40,202/-  Rs. 1180/- 

 TOTAL 
85.00 

KM 
Rs. 2,32,55,783/- Rs. 5,81,395/- Rs. 3540/- 

6 

EMD:- The bidder may submit and sign Bid Security Declaration accepting that if they withdraw or modify their bids during period of 

validity etc., they will be suspended/ debarred/banned for the period of one year. 

PSD:- Performance Security is 3% of the value of contract (DoE OM No. 9/4/2020-PPD Dated – 12.11.2020) 

7 

The bid-submission shall be online on CPPP Portal https://etenders.gov.in, however some documents mentioned 4.2 of section IV of clause (S) 

E-TENDERING INSTRUCTIONS TO BIDDERS are to be submitted physically offline. FINANCIAL BID SHOULD BE FILLED & 

SUBMITTED ONLINE ONLY. In Case of Difference in figure and words, rate quoted in words will be considered as final rate. 

8 Experience  

 

Firms having successfully completed similar works in BSNL/ DOT / MTNL / Central / State Govt. / PSU. / Private Telecom Company during 

last Seven years from the date of NIT. 

i) Three similar successfully completed works, costing not less than the amount equal to 40% of estimated cost. 

OR 

ii) Two similar successfully completed works, costing not less than the amount equal to 50% of estimated cost. 

OR 

iii) One similar successfully completed works costing not less than the amount equal to 80% of estimated cost. 

   “Similar Works is defined as work involving OFC laying and associated work in Central/ State Govt. / PSU” . The experience 

certificate issued by Class-1 Officer/ Group –A Officer or Circle project Head in respect of works undertaken in BSNL / DOT / MTNL / 

Central / State Govt. / PSU./ or experience certificate issued by Circle Project Head/ equivalent officers (as applicable) in Private 

Telecom Company. Work order is not considered as experience certificate.  

9  Procurement of Tender Document : 

 

Tender document can be obtained by downloading it from the website www. chhattisgarh. bsnl.co in Tender link. The official copy of tender 

document for participating in e-tender shall be available for downloading from: (www.etenders.gov.in) 10.05.2022 of 17:00 Hrs. onwards up 

to 11:00 Hrs. of 03.06.2022 

(1) The bidders downloading the tender document are required to submit the tender fee: 

Tender fees Rs. 2360/-,1180/- Through Demand Draft along with their tender bid failing which the tender bid shall be left archived 

unopened/ rejected. The Demand Draft shall be drawn from any Nationalized/ Scheduled Bank in favour of AO (cash), BSNL, O/o GMTD 

Bilaspur payable at Bilaspur Chhattisgarh-495001 

(2)  The tender documents shall be issued free of cost to eligible bidders on production of requisite proof in respect of valid certification from 

competent authority for the tendered item of exemption. 

(3) Fee for Tender document is neither transferable nor refundable. 

10 Availability of Tender Document& of submission of Online Tender 

 
The tender document shall be available for downloading be uploaded On line on portal :(www.etenders.gov.in)  from 10.05.2022 of 17:00 Hrs. 

onwards up to 11:00 Hrs. of  03.06.2022 

11 Time and last Date of submission of Offline Tender 

 
All required document should be submitted at AGM (NP-CFA), O/o GMTD BSNL Bilaspur Near Agrasen Chowk 2ND Floor, Bilaspur 

Chhattisgarh-495001 before 12:00 Hrs. on 03.06.2022 

http://www.chhattisgarh.bsnl/
http://www.etenders.gov.in/
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12 Online opening of Tender Bids: 

 

12:00 Hrs. on 04.06.2022  

Note: In case the date of submission (opening) of bid is declared to be a holiday, the date of submission (opening) of bid will get  shifted 

automatically to next working day at the same scheduled time. Any change in bid opening 

13 Place of opening of Tender bids:  

 

Authorized representatives of bidders (i.e. vendor organization) can attend the Tender Opening Event (TOE) at the AGM (NP-CFA), O/o GMTD 

BSNL Bilaspur Near Agrasen Chowk 2ND Floor, Bilaspur Chhattisgarh-495001 where BSNL‟s Tender Opening Officers would be conducting 

through online e-Tender. 

14 Bid Security / EMD : 

 

The bidder shall furnish the bid EMD in one of the following ways:- 

(1) Crossed Demand Draft drawn in favour of AO (Cash), O/o GMTD BSNL Bilaspur ; Payable at Bilaspur Chhattisgarh -495001. 

(2)The bidders will be exempted from submission of Bid Security deposit on production of requisite proof in respect of valid certification from 

competent authority for the tendered item. 

(3) The tender, which is not accompanied by the requisite Bid Security, shall be summarily rejected. 

(4) The bidder may submit and sign Bid Security Declaration accepting that if they withdraw or modify their bids during period of validity 

etc., they will be suspended/ debarred/banned for the period of one year. 

15 Tender document are available on the portal mentioned on DNIT only. Physical copy of the tender document would not be available for sale. 

16 Tender document shall not be available for download on its submission/ closing date. 

17 

BSNL BILASPUR reserves the right to accept or reject any or all the tender bids without assigning any reason. He is not bound to accept the 

lowest tender. BSNL also reserves the right to pre-pone or postpones the tender without assigning any reason whatsoever and without any notice 

to anyone.  

18  Not readable, Incomplete, ambiguous, conditional, tempered, unsealed tender bids are liable to be rejected.  

19 

a): All documents submitted in the bid offer should be preferably in English. In case the certificate viz. experience, registration etc. is issued in 

any other language other than English, the bidder shall attach an English translation of the same duly attested by the bidder  & the translator to be 

true copy in addition to the relevant certificate. 

(b): All online documents should be submitted Original (Scanned) or self-attested and notarized, Bid will be rejected if online documents are not 

submitted as mentioned above.. 

20 

The quantity and cost stated above are estimated and BSNL reserves the right to vary the cost of work and quantity both to the extent of +25% to 

-25% of specified quantity and estimated cost at the time of award of work of the contract or during the agreement period at the same rates, terms 

and conditions. BSNL reserves the right to increase/ decrease the cost and/or quantity individually or combined. 

21 Tender will not be accepted/received after expiry date and time. 

22 
The GMTD BILASPUR reserves the right to award the works to more than one participated bidder as per BSNL procurement policy and CVC 

guidelines also, if required in the interest of the department. 

23 

The GMTD BILASPUR reserves the right to black list the contractor with cancel the tender / termination of running contract and forfeiture the 

EMD/SD/MSD/PSD ; if contractor submitted documents (certificates) found false /Bogus during the tender opening period and later date and 

found in any illegal activity or any such activity which is, in contravention to the general policy, statutory provision, rules, regulation as 

announced or declared or published by any competent authority. 

24 
If any of the information furnished by the tenderer is found incorrect at any point this contract tender is liable to tender terminated without giving 

any notice and his bid security will be forfeited and tenderer will be black listed. 

25 There is no guaranteed work for said tender amount, The work depend upon the availability of store and budget of Tender.  

26 The work should be completed within stipulated time period otherwise work may be awarded to another approved bidder. 

27 Department will apply only for Permission (If Any). All pursuance regarding permission & execution like with approved bidder. 

28 PRE BID MEETING  19.05.2022 Hrs. on  12:00  

29 
Contractor should submit document ABD Diagram along with lat. Long. Position every 100 Mtr. in trenching work, Start & end point for HDD 

Section lat. Long should be submitted.  

30 MSE/NSIC Vendors  
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MSE/NSIC bidders registered for similar items may claim exemption from payment of cost of tender form, EMD /Bid Security. The bidder shall 

furnish along with the bid a certificate/ documentary proof in respect of registration clearly showing it‟s validity as on date of opening of the bid. 

Moreover, they should also produce documentary evidence showing that the firm is MSE/NSIC registered for the items& category i.e. “OFC & 

UG Cable work” tendered for. Failure to comply this provision shall result in summarily rejection of the bid. 

31 Clarification for the tender document / Pre-bid meeting: 

 

Bidders may seek clarifications in writing to The AGM (NP-CFA), O/o GMTD BSNL Bilaspur Near Agrasen Chowk 2ND Floor, Bilaspur 

Chhattisgarh-495001, (the official nominated for this purpose) within 7 days of publication of tender document in regards to the tender 

documents, works mention and methodology for submitting the tender document. 

 A pre bid meeting may be held if required, with permission of competent authority and will be notified separately. The purpose of the 

meeting will be to clarify the issues raised by the bidders. No request for clarification will be considered thereafter. Minutes of the meeting 

including the text of the questions raised (without identifying the source of enquiry) and the responses by this office will be available on E- 

tendering platform. Any modifications of the Tender Document which may become necessary as a result of the Pre-bid Meeting shall be made 

exclusively through the issue of an Addendum / Corrigendum and not through the Minutes of the Pre-Bid Meeting. The Minutes of the Meeting 

as described above and the Addendum / Corrigendum, if any, will be uploaded on E-tendering platform only and it shall become part of the 

contract documents. Non-attendance at the Pre-bid Meeting will not be a cause for disqualification of a tenderer. 

32 ELIGIBILITY CONDITIONS: - 

 

(i) Bid Security in accordance to Clause No D of Section IV. 

(ii) Bid form duly filled in as per Section-II and Bidders profile as per Section-III of tender document should be uploaded online separately. 

(iii) Certificates of incorporation /copy of Registration of firm /copy of valid Shop Act license/ whichever is applicable  

(iv) Copy of Partnership deed of partnership Firm or Copy of Memorandum & Articles of Association of company. 

(v) Original “Power of Attorney” in case person other than the Bidder signed the documents. The power of attorney should be for specific work 

(mentioning the NIT no.) in non judicial stamp paper and not general power of attorney. Tender is liable to be rejected if power of attorney 

is not submitted accordingly. 

(vi) Near Relative Certificate, in case of proprietorship firm the certificate will be given by the proprietor, for partnership fi rm /Company the 

certificate will be given by The authorized Person & declare that none(Firm Partner/All Director including himself/herself) of his/her near 

relative is employed in BSNL format Section X separately. 

(vii) Experience Certificate as mentioned in Clause 8 of Section-I (NIT).  

(viii) Copy of PAN No (in case of Sole Proprietorship, PAN No of proprietor required , In case of Partnership firm/company, PAN No of firm 

/company is required ) 

(ix) Valid GST Registration Certificate(PAN Based) 

(x) Income-tax Return filed copy (A.Y. 2019-2020,2020-21  and 2021-22) 

(xi) Copy of ESI registration Certificate or Workmen compensation insurance policy.  

(xii) Copy of EPF registration Certificate.  

(xiii) Solvency certificate from the banker of the Bidder for 40% of the estimated bid value of the area he is bidding for ,  in the tender . The 

solvency certificate shall not be older than One Year (OR Twelve months) from the date of issue of NIT. 

(xiv) Registration with Central/ State Labour Commission (under Contract Labour Act 1970) for above experience certificate submitted & under 

taking to get it before commencement of work 

(xv) An affidavit is to be given by the proprietor/partner‟s / directors duly notarized affidavit in non-judicial stamp paper/e-stamp paper worth 

rs.100.00 or more as per format section xi. (dully notarized)  

(xvi) Tender Documents uploaded online through E-tender portal: (https://etenders.gov.in) without any corrections and overwriting in original 

(Digitally signed.)Tender is liable to be rejected if Filled Tender Documents not submitted accordingly. 

(xvii)  Turn over certificate:  Attested copy of Valid Audited Turn over Certificate from Chartered Accountant . Average annual financial 

turnover should be minimum 30% of the estimated bid value of the area he is bidding for, in the tender in last three financial years.  

 

Note:- 

1. All online documents should be submitted Original (Scanned) or self attested and notarized. Bid will be 
rejected if online documents are not submitted as mentioned above.                   

2. Bidder can participate in all or any one section as per their choice. 

3. Bidder can participate in any/or all section. EMD and tender fees may be submitted as per Section wise 

separately. Technical and financial evaluation will be done section wise separately. 
 

 

                                  AGM (NP-CFA) 
          O/o GMTD BSNL BILASPUR 

 

 

https://etenders.gov.in/
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SECTION II 
 

BID FORM 
 

To,  

   The AGM (NP-CFA) 

   O/o GMTD BSNL, Bilaspur (C.G.) 

 

Sub: E-Tender for Rehabilitation of OFC routes and associated works for LWE sites at Ambikapur, Manendragarh and Balrampur areas 

in Sarguja SSA under Bilaspur BA. 

Dear Sir, 

 

With reference to your tender Notice No. NIT No. W-1-1/NIT/Tender/GMTD-BIL/2022-23/161 Dated 10.05.2022 

calling for tender on the above subject. I have read & understood the tender document thoroughly & agree to all the terms & 

conditions. I / We hereby offer my / our bid as per documents submitted & conditions as mentioned in the tender document 

and the rates specified in the schedule enclosed. 

  

Should this tender be accepted either fully or in parts, I / We hereby agree to abide by and fulfill all the terms and 

conditions of the contract hereafter as applicable, or in default thereof forfeit to and pay to the BSNL, Bilaspur or his 

successors in office, the sum of money mentioned in the said conditions without prejudice. 

 

The sum of Rs.………….../- (In words rupees …………………………….……………….....…. only) is deposited by 

DD towards Earnest money and DD receipt No.…………… dated ………………Bank Name………………….…………….. 

is enclosed. I/We also agree to pay Security Deposit as and when called for within stipulated time mentioned in letter of 

intent. 

 

If, I / We fail to carry out the work according to the specification given in the schedule, the entire money (Earnest and 

security deposit) may be forfeited without prejudice to any other right or remedies of the BSNL, Bilaspur or his successors in 

the office. 

We undertake, if our Bid is accepted, we will execute the work in accordance with specifications, time limits & terms 

and conditions stipulated in the tender document. 

 

 We understand that you are not bound to accept the lowest or any bid, you may receive.  

 We agree to abide by this Bid for a period of 240 days from the date fixed for Bid opening (Qualifying Bid) and it 

shall remain binding upon us and may be accepted at any time before the expiry of that period. 

 Until a format Agreement is prepared and executed, this Bid together with your written acceptance thereof in your 

notification of award shall constitute a binding contract between us. 

 Bid submitted by us is properly sealed and prepared so as to prevent any subsequent alteration and replacement. 

                                    Yours faithfully 

Dated this ……….day of …..2022. 

 

Signature of the bidder 

                              Or 

Officer authorized to sign the Bid 

Documents on the behalf of the Bidder 

(Name in Block Letters of the Signatory) 

In capacity of …………..duly authorized to sign the bid for and on behalf of ……….. 

Witness ………….. 

Address……………. 

Note: - In case of authorized signatory the authorization letter on letter head of the firm must accompany. 
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SECTION - III 

TENDER‟S PROFILE 
General: 

1. Name of the tenderer / firm_______________________________ 

2. Name of the person submitting the tender whose Photograph is affixed 
 Shri/Smt._________________________________________________ 

(In case of Proprietary/ Partnership firms, the tender has to be signed by Proprietor / Partner only, as the case 

may be) 
3. Present Correspondence Address: - 

____________________________________________________________________ 

 ____________________________________________________________________________________ 
 Tel. No. (With STD code) (O)______________ (Fax) ______________[R] ____________ 

Mobile_____________   e-mail _______________________________ 

 

4. Address of place of Works/ Manufacture 
_____________________________________________________________________________________ 

 Tel. No. (With STD code) (O)______________ (Fax) ______________[R] ____________ 

 Mobile_____________   e-mail _______________________________  
5 ESI No ----------------------------------- 

6 PAN BASED GST No.------------------------------------------  
7. E.P.F. No. _________________________________________________________ 

8. Registration with Valid Labour License authorities: - No................................................. 

9. AADAHAR CARD NO.------------------------------------ 
10. Registration & incorporation particulars of the firm: 

 i) Proprietorship 

 ii) Partnership 

 iii) Private Limited 
 iv) Public Limited 

(Please attach attested copies of documents of registration/ incorporation of your firm with the competent 

authority as required by business law) 
11. Name of Proprietor/Partners/Directors_________________________________________________ 

 _______________________________________________________________________________ 

12 Bidder‟s bank name, --------------------------------- Bank account number,----------------------------- 

  Branch, address,-------------------------------------------  

   

  MICR code,-----------------------------------  IFSC code------------------------------------------------------ 
13. Permanent Income Tax number, Income Tax circle ___________________________ 
  ____________________________________________________________________ 

(Please attach a copy of last Income Tax return) 

14. Infrastructural capabilities: 
  a. . Capacity of trenching per day (in meters) __________________________________ 

  b. Capacity of cable laying per day (in meters) ________________________________ 
  c. Capacity of pulling cable through duct per day (in meters) _____________________ 
  d. Capacity of engaging labourers per day ___________________________________ 
  e. Particulars of vehicles available with the tenderer: 

Type of Vehicle (s)    Registration number 
  c. Particulars of other machines possessed by the contractor which can help OFC Construction work . 

  _______________________________________________________________ 

15. Details of Technical and supervisory Staff: 
 1.--------------------------------------------------------------2------------------------------------------------- 

 2-------------------------------------------------------------4---------------------------------------------------- 

     I/We hereby declare that the information furnished above is true and correct. 

Place: 
Date:  

              Signature of tenderer / authorized signatory.......................................... 

              Name of the Tenderer.............................................................................. 
               Seal of the tenderer 

 

Attested Passport 
size photograph of 

the tenderer/ 

authorized 
signatory holding 

power of Attorney 
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SECTION IV 
 

General and E-Tender Instruction to Bidders 
GENERAL INSTRUCTION  

A. INTRODUCTION:  

1. DEFINITIONS  
 

a. President of India: The president of India means the President of India and his successors  

b. Government of India: The Government or Government of India shall mean the President of India.  

c. BSNL: The BSNL means the Bharat Sanchar Nigam Limited (A Govt. of India Enterprises)  

 Chairman and Managing Director  

 Chief General Manager  

 Principal General Manager  

 General Manager  

 Deputy General Manager/Area Manager/Director/Telecom Distt. Manager/Director (Projects) Divisional 

Engineer/Divisional Engineer (Projects)/Assistant General Manager /Sub Divisional Engineer/Sub 

Divisional Officer Junior Telecom Officer Chief Accounts Officer Accounts Officer Junior Accounts 

Officer Including other officers in the BSNL, whatever designations assigned to them from time to time, 
who may be the in-charge of direction, supervision, testing, acceptance and maintenance including their 

successor(s) in the office appearing in various clauses shall be taken to mean the BSNL under the 

Ministry of Communication, Government of India.  

d. (The SSA Head) means the Head of SSA GMTD BSNL BILASPUR and his successors.  

e. The jurisdiction of (Head of SSA –GMTD BSNL BILASPUR): The jurisdiction of Head of SSA –

GMTD BSNL BILASPUR means any part of BILASPUR region which coincides geographically with 

(Revenue District (s)) of BILASPUR. 

f. Representative of: Representative of BSNL BILASPUR means BSNL officer and staff for the time 

being in “jurisdiction of SSA” deputed by BSNL for inspecting or supervising the work or testing etc.  

g. Engineer–in–charge: The Engineer-in–charge means the Engineering Officer nominated by the BSNL 

to supervise the work, under the contract. (Minimum Divisional Engineer level officer).  

h. Site Engineer: Site Engineer shall mean an SDE of the BSNL who may be placed by the BSNL 

BILASPUR as charge of the work at site at any particular period of time. 

i. Nodal Officer: shall mean the officer nominated by BSNL in writing to act as coordinator for the 
purpose of this work.    

j. Contract: The term contract means, the documents forming the tender and acceptance thereof and the 

formal agreement executed between the competent authority on behalf of the Bharat Sanchar Nigam 
Limited (A Govt. of India Enterprises) and the contractor, together with the documents referred to therein 

including these conditions, the specifications, designs, drawings and instructions issued from time to 

time, by the engineer in – charge and all these documents taken together shall be deemed to form one 

contract and shall be complementary to one another. In the contract, the following expressions shall, 
unless the context otherwise requires, have the meanings, hereby respectively assigned to them. The 

expression works or work shall unless there be something either in the subject or context repugnant to 

such construction, be construed and taken to mean the works by or by virtue of the contract contracted to 
be executed whether temporary or permanent, and whether original, altered, substituted or additional.  

k. Contractor: The contractor shall mean the individual, firm or company, enlisted with BSNL of Telecom 

in accordance with procedure for enlistment of contractor, whether incorporated or not, undertaking the 

works and shall include the legal personal representative of such individual or the persons composing 

such firm or company, or the successors of such firm or company and the permitted assignees of such 

individual, firm or company.  

l. Work : The expression “works” shall unless there be something either in the subject or context 

repugnant to such construction be construct and taken to mean the works by or by virtue of the contract 

contracted to be executed whether temporary or permanent and whether original altered, substituted or 

additional.  
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m. A/T Officer: An officer authorized by T & D Circle/BBNL/BSNL to conduct A/T as the case may be.  

n.  A/T Unit: A/T Unit shall be mean Acceptance and testing unit of the BSNL. 

o. Schedule(s): Schedule(s) referred to in these conditions shall mean the relevant schedule(s) or the 

standard schedule of rates mentioned in the document.  

p. Site: The site shall mean the land/or other places on, into or through which work is to be executed under 

the contract or any adjacent land, path or street through which, the work is to be executed under the 

contract or any adjacent land, path or street which may be allotted or used for the purpose of carrying out 

the contract.  

q. Normal time or stipulated time: Normal time or stipulated time means time specified in the work order 

to complete work.  

r. Extension of Time: Extension of Time means the time granted by the BSNL to complete the work 

beyond the normal time or stipulated time.  

s. Date of Commencement of Work: Date of Commencement of Work means the date of actual 

commencement of work or 7
th
 day from the date of issue of work order, whichever is earlier.  

t. Due date of completion: Due date of completion shall be the date by which the work shall be completed 

at site including clearance of site excluding A/T.  

u. Duration of completion of work: The duration of completion of work or completion time shall be time 

specified in the work order plus extension of time granted, if any.  

v. Excepted risk : Excepted risk are risks due to war (whether declared or not), invasion, act of foreign 

enemies, hostilities, civil war, rebellion, revolution, insurrection, military or usurped power, any acts of 

Government damages from aircraft, acts of God, such as earthquake, lighting and unprecedented floods 

and other causes over which, the contractor has no control and the same having been accepted as such, by 

the government of the part of the work, in respect of which a certificate of completion has been issued. 

2. ELIGIBILITY OF BIDDERS: The invitation of bids is open to all enlisted & experienced contractors as per their 

eligibility mentioned in NIT of this tender document. And DOCUMENTS ESTABLISHING BIDDER'S 

ELIGIBILITY as per Clause Sl No 32. The experience certificate for carrying out the works and amounts received 

should be in the prescribed pro-forma and the certificate should be under the signature of officer responsible for 

maintaining the contractor‟s ledger e.g. AGM/AO (Cash)/DDO or equivalent officer of the concerned PSU i.e. BSNL/ 

MTNL/ TCIL/ ITI/ Rites/ HCL/ PGCIL/ Rail Tel/ any other Govt. (Central/ State) undertaking as the case may be. Of 

late big Govt. contracts are being carried out by the Public Sector Undertakings mentioned herein through a chain of 

contractors. In such case, the experience certificate, if issued, in favor of a contractor, in the chain, by such PSUs in the 

prescribed format shall be acceptable. 

B. THE BID DOCUMENTS 

1. BID DOCUMENTS: The work to be carried out, goods required, bidding procedures and contract 

terms are prescribed in the Bid Documents. The Bid Documents comprises of :   

a. Technical Bid: 
 

i) Notice Inviting Tender 

ii) Bid Form 
iii) Tenderer's Profile 

iv) Instructions to Bidders. 

v) General (commercial) Conditions of the contract. 

vi) Special Conditions of Contract. 

vii) Scope of Work and jurisdiction of the contract. 

viii) Agreement (Sample) 

ix) Near Relationship Certificate 

x) Letter of Authorization for Attending Bid Opening. 

xi) Performance Security Bond From 

xii) Business banning Clause Section XIV 

xiii) Vender from  

xiv) Affidavit 
xv) Engineering Instruction  
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b. Financial Bid: – Rates for E-Tender for Rehabilitation of OFC routes and associated works for LWE sites at 

Ambikapur, Manendragarh and Balrampur areas in Sarguja SSA under Bilaspur BA. 

c. Other documents in Bid: -The Bidder is expected to examine all instructions, forms, terms and specification 

in the bid documents and clarification/ amendments/ addenda, if any. Failure to furnish all information 

required as per the Bid Documents or submission of bids not substantially responsive to the Bid Documents in 

every respect will be at the bidder's risk and shall result in rejection of the bid.  

2. QUERIES ON BID DOCUMENTS: A prospective bidder, requiring any clarification of the Bid Document shall 

notify the GMTD BILASPUR in writing or by fax at the BILASPUR SSA's mailing address indicated in the 

invitation for Bids. The BILASPUR SSA shall respond in writing to any request for clarification of the Bid 

Documents, which it receives not later than 10 days prior to the date for the opening of the bids. Copies of the 

query (without identifying the source) and the clarifications by the BILASPUR SSA shall be sent to all the 

prospective bidders who have purchased the bid documents and all such clarifications issued by the BILASPUR 

SSA will form part of the bid document. The oral query/telephonic queries will not be entertained the same will 

also be available over BSNL Chhattisgarh circle website under tender section. 

3. AMENDMENT OF BID DOCUMENTS 

3.1 At any time, prior to the date for submission of bids, the BILASPUR SSA may, for reason whether 

suo motto or in response to a clarification requested by a prospective Bidder, modify the bid 

documents by amendments. 

3.2 The amendments shall be notified in writing or by FAX to all prospective bidders on the address 

intimated at the time of purchase of bid document from the BILASPUR SSA and these 

amendments will be binding on them and will also be available over www.chhattisgarh.bsnl.co.in 

Tender link. & https://www.etenders gov.in.  

3.3 In order to afford prospective bidders reasonable time to take the amendments into account in 

preparing their bids, the BILASPUR SSA may, at its discretion, extend the deadline for the 

submission / opening of bids suitably. 

C. PREPARATION OF BIDS 

1) Cost of Bidding:  The bidder shall bear all costs associated with the Preparation and submission of 

the bid. The BILASPUR SSA, will in no case, be responsible or liable for these costs, regardless of 

the conduct or outcome of the bidding process. 

2) DOCUMENTS ESTABLISHING BIDDER'S ELIGIBILITY AND QUALIFICATIONS: The bidder 

shall furnish, as part of his bid documents establishing the bidder's eligibility the following documents: 

(i)  Bid Security in accordance to Clause No D of Section IV. 

(ii) Bid form duly filled in as per Section-II and Bidders profile as per Section-III of tender document should be 

uploaded online separately. 

(iii) Certificates of incorporation /copy of Registration of firm /copy of valid Shop Act license/ whichever is applicable  

(iv) Copy of Partnership deed of partnership Firm or Copy of Memorandum & Articles of Association of company. 

(v) Original “Power of Attorney” in case person other than the Bidder signed the documents. The power of attorney 

should be for specific work (mentioning the NIT no.) in non judicial stamp paper and not general power of attorney. 

Tender is liable to be rejected if power of attorney is not submitted accordingly. 
(vi) Near Relative Certificate, in case of proprietorship firm the certificate will be given by the proprietor, for 

partnership firm /Company the certificate will be given by The authorized Person & declare that none(Firm Partner/All 

Director including himself/herself) of his/her near relative is employed in BSNL format Section X separately. 

(vii) Experience Certificate as mentioned in Clause 8 of Section-I (NIT).  

(viii) Copy of PAN No (in case of Sole Proprietorship, PAN No of proprietor required , In case of Partnership 

firm/company, PAN No of firm /company is required ) 

(ix) Valid GST Registration Certificate(PAN Based) 

(x) Income-tax Return filed copy (A.Y. 2019-2020,2020-21  and 2021-22) 

(xi) Copy of ESI registration Certificate or Workmen compensation insurance policy.  

(xii) Copy of EPF registration Certificate.  

(xiii) Solvency certificate from the banker of the Bidder for 40% of the estimated bid value of the area he is bidding for 

, in the tender . The solvency certificate shall not be older than One Year (OR Twelve months) from the date of issue of 
NIT. 

(xiv) Registration with Central/ State Labour Commission (under Contract Labour Act 1970) for above experience 

certificate submitted & under taking to get it before commencement of work 

(xv) An affidavit is to be given by the proprietor/partner‟s / directors duly notarized affidavit in non-judicial stamp 

paper/e-stamp paper worth rs.100.00 or more as per format section xi. (dully notarized)  

(xvi) Tender Documents uploaded online through E-tender portal: (https://etenders.gov.in) without any corrections and 

overwriting in original (Digitally signed.)Tender is liable to be rejected if Filled Tender Documents not submitted 

accordingly. 

(xvii)  Turn over certificate:  Attested copy of Valid Audited Turn over Certificate from Chartered Accountant . 

http://www.chhattisgarh.bsnl/
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Average annual financial turnover should be minimum 30% of the estimated bid value of the area he is bidding for, in 

the tender in last three financial years.  
 

Note:- 

1 All online documents should be submitted Original (Scanned) or self attested and notarized, Bid will be rejected if 

online documents are not submitted as mentioned above. 

2 Any discrepancy found in the downloaded tender document submitted by the bidder compared to uploaded tender 

document, the tender document uploaded by the BSNL will be treated as valid and any changes (found in the tender 

document submitted by the bidder) at any stage, will be treated as fraud done to the BSNL, and will be liable to 

cancellation of agreement done (if any) and appropriate action will be taken against the bidder  

D. BID SECURITY:  
 

1) EARNEST MONEY DEPOSIT (EMD) 

The bidder shall furnish, as part of his bid, a bid security (EMD) for an amount as mentioned in NIT; unless exempted by 

appropriate authority. Bidder must submit necessary documentary evidence for exemption; No interest shall be paid by 

the BSNL on the bid security for any period, what so ever. The bidder may submit and sign Bid Security Declaration 

accepting that if they withdraw or modify their bids during period of validity etc., they will be suspended/ 

debarred/banned for the period of one year. 

a. The bid security is required to protect the BSNL against the risk of bidders‟ conduct, which would warrant the 

security‟s forfeiture.  

b. Bid Security shall be paid in the form of Demand Draft issued by a nationalized/scheduled bank drawn in 

favour of Accounts Officer (Cash), BSNL O/o, GMTD, BSNL BILASPUR payable at BILASPUR. 

c. A bid not secured in accordance with above Para (a) & (c) shall be rejected by the BSNL as non-responsive.  

d. The bid security of the unsuccessful bidder will be refunded as promptly as possible. 

e. The successful bidder's bid security will compulsorily be converted to part security deposit in accordance with 

clause 5 .II of section V. 

f. The bid security shall be forfeited :  

i. If a bidder withdraws his bid during the period of bid validity specified in the bid document or 

i. If the bidder makes any modifications in the terms and conditions of the tender before acceptance of the 

tender, which are not acceptable to the BSNL or  

ii. If the bidder submitted false & forged certificate/documents.  

iii. In case of a successful bidder, if the bidder fails:  

a) To sign the agreement in accordance with clause 25  

b) To furnish Material Security deposit in accordance with Clause 5.1 of Section-V.  

 

2)  The MSE bidders are exempted from payment of bid security: 

a. A proof regarding valid registration with body specified by Ministry of Micro, Small & Medium Enterprise 

for the tendered items will have to be attached along with the bid. 

b. The enlistment certificate issued by MSME should be valid on the date of opening of tender. 

c. MSE unit is required to submit its monthly delivery schedule. 

d. If a vender registered with body specified by Ministry of Micro, Small & Medium Enterprise claiming 

concessional benefits is awarded work by BSNL and subsequently fails to obey any of the contractual 

obligations; he will be debarred from any further work/ contract by BSNL for one year from the date of issue 

of such order. 
 

E. BID PRICES: 
 

1) The bidder shall give the total a composite price inclusive of all taxes and levies, packing forwarding freight 

(excluding GST) in case of works to be executed. The contractor shall be responsible for transporting the materials 

(excluding GST), to be supplied by the BILASPUR SSA Telecom Store or otherwise to execute the work under the 

contract, to site at his/their own cost. And therefore no separate charges are payable on this account. The offer shall 

be firm in Indian Rupees. 

2) Prices shall be quoted by the bidder for all works in the SECTION – XV which will be applicable for the contract. 

No violation will be allowed for these works. The rates for items in SECTION XV having zero quantity shall also 

be quoted by bidder in view of future requirements, However the same will not be considered in evaluation of bid. 
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3) The price quoted by the bidder shall remain fixed during entire period of Contract (Original period & extended 

period) & shall not be subject to variation on any account. A Bid submitted with an adjustable price quotation will 

be treated as non-responsive and rejected. 

4) Discount, if any, offered by the bidders shall not be considered unless they are specifically indicated in the 

schedule of rates (financial Bid). Bidders desiring to offer discount shall therefore modify their offers suitably 

while quoting and shall quote clearly net price taking all such factors like Discount, free supply, etc. into account. 

5) In case more than one tenderer are lowest in different rate items, but no parties are lowest in all the rate items, in 

order to finalize the tender, lowest rates in all items will be offered for negotiation first to the bidder quoting 

lowest rate in maximum number of items and then to other bidders. In case, the bidder quoting lowest rate in 

maximum number of items do not accept the lowest rate quoted by the bidders, the second bidder will be offered 

the rates. The parties agreed upon the negotiated rates will be awarded the work i.e. work can be given to more 

than one bidder.                                                                                                                                                

F. PERIOD OF VALIDITY OF BIDS: 

1) Bid shall remain valid for 240 day from date of opening of the bid (qualifying bid). A bid valid for a shorter period 

shall be rejected by the Bilaspur SSA as non-responsive. 

2) The Bilaspur SSA reserves the right to request the lowest 3 bidders as per read out list on the opening day to 

extend the bid validity for a period of further 120 days and the bidder has to necessarily extend the bid validity. 

Refusal to extend the bid validity will result in forfeiture of the bid security. A bidder accepting the request and 

extending the bid validity will not be permitted to modify his bid. 

G. SIGNING OF BID:  

1) The bidder shall submit his bid, online, complying all eligibility conditions, other terms and conditions of tender 

document to be read along with the clarifications and amendments issued in this respect. All the documents must 

be authenticated, using Digital Signature by the authorized person. The letter of authorization shall be indicated by 

written power-of-attorney accompanying the bid or as applicable. 

2) The bid shall contain no interlineations, erasures or overwriting except as necessary to correct errors made by the 

bidder in which case such corrections shall be signed by the person or persons signing the bid. All pages of the 

original bid, except for un-amended printed literatures, shall be digitally signed by the person or persons signing 

the bid. 

 

H. PREPARATION AND SUBMISSION OF BIDS  

1) SEALING AND MARKING OF BIDS: The bid should be submitted as per Clause of tender information.  

2) Single Stage Bidding & Two Envelope System, The details of sealing & marking of bids in each case is given 

below: 

3) In Single stage bidding & two envelopes system, the bidder shall submit his bid in two envelopes;  

a. The cover of First envelope will be named as “Bid Security & Tender from Fee” Shall contain the Tender 

Documents Cost & Bid Security as per Clause 6 & 14 of SECTION I (NIT) &. The cover of Second envelope 

will be named as “TECHNOCOMMERCIAL BID” Shall contain the „Original Copy‟ of the Affidavit & 

Power of attorney (If applicable).  

b. Both the envelopes should be sealed separately and further kept in a single main envelope under the personal 

seal of the bidder. 

c. The envelopes shall be addressed to the AGM (NP-CFA), O/o GMTD BSNL Bilaspur near Agrasen Chowk 

2ND Floor, Bilaspur Chhattisgarh-495001. The envelope shall bear the name of the tender ------------------------

-----------------------------------------,the tender number----------------------------------------------and “NOT TO 

OPEN BEFORE DATE:  /  /2022 AND TIME …….. HRS.” 

d. The inner and outer envelopes shall indicate the name and complete postal address of the bidder to enable the 

purchaser to return the bid unopened in case it is declared to be received 'late'  

e. Tender should be deposited in the tender box provided by tendering authority or delivered in person on above 

mentioned address (address is given in Clause above). The responsibility for ensuring that the tenders are 

delivered in time would vest with the bidder.  

f. Bids delivered in person on the day of tender opening shall be delivered on or before the opening time. 

g. Venue of Tender Opening: 

a. AGM (NP-CFA), O/o GMTD BSNL Bilaspur Near Agrasen Chowk 2ND Floor, Bilaspur Chhattisgarh-
495001  
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b. If due to administrative reasons, the venue of Bid opening is changed, it will be displayed prominently on 

AGM (NP-CFA), O/o GMTD BSNL Bilaspur Near Agrasen Chowk 2ND Floor, Bilaspur Chhattisgarh-

495001 . 

4) If both the envelopes are not sealed and marked as required at para 12.1 and 12.2, the bid shall be rejected. 

5) SUBMISSION OF BIDS 

i. Bids must be submitted by the bidders on or before the specified date & time indicated in NIT. 

ii. The BSNL may, at its discretion, extend this deadline for the submission of bids by amending the Bid 

Documents in accordance with clause 6 in which case all rights and obligations of the purchaser and bidders 

previously subject to the deadline will thereafter be subjected to the extended deadline. 

iii. The bidder shall submit its bid offer against a set of bid documents purchased by him for all or some of the 

systems/ equipment as per requirement of the Bid Documents. He may include alternate offer, if permissible 

as per the bid. However, not more than one independent and complete offer shall be permitted from the 

bidder. 

6) LATE BIDS: No bid shall be accepted either online by E-Tender Portal or physically in case of manual bidding 

process after the specified deadline for submission of bids prescribed by the purchaser. 

I. MODIFICATIONS AND WITHDRAWL OF BIDS : 

i. The bidder may modify, revise or withdraw his bid after submission prior to Deadline prescribed for 
submission of bid.  

ii. The bidder‟s modification, revision or withdrawal shall have to be online and Digitally authenticated as per 

clause  

iii. Subject to clause no bid shall be modified subsequent to the deadline for submission of bids. 

J. BID OPENING AND EVALUATION:  

1) OPENING OF BIDS BY THE BSNL :  

i. The BSNL officers shall open bids online in the presence of the authorized representatives of bidders online 

who chose to attend, at time & date specified in NIT on due date.  

a. The bidder's representatives, who are present, shall sign in an attendance register. Authority letter to this 

effect shall be submitted by the authorized representatives of bidders before they are allowed to 

participate in bid opening (A Format is given in enclosed in Section-IX). 

b. A maximum of two representatives of any bidder shall be authorized and permitted to attend the bid 
opening. 

ii. Name of envelopes to be opened & information to be read out by Bid Opening Committee. 

iii. The bids will be first opened in Single stages i.e. the techno-commercial bid on the date of tender opening 

given in NIT & Financial Bid shall be opened later.  

2) The following information should be read out at the time of bid opening:-                            

i. Name of the Bidder                      

ii. DD for Tender FEE 

iii. EMD amount & validity and acceptability 

iv. Information in respect of eligibility of the bidder. 

v. Details of bid modification/ withdrawal, if applicable 

3) The date fixed for opening of bids, if subsequently declared as holiday by the BSNL, the revised date of schedule 

will be notified. However, in absence of such notification, the bids will be opened on next working day, time and 

venue remaining unaltered. 

4) CLARIFICATION OF BIDS BY THE BSNL: To assist in examination, evaluation and comparison of bids, the 

BSNL may, at its discretion ask the bidder for clarification of its bid. The request for its clarification and its 

response shall be in writing. However, no post bid clarification at the initiative of the bidder shall be entertained.  

5) PRELIMINARY EVALUATION :  

a. After approval of TOC report by competent authority TEC will evaluate the bids 

technically/commercially & Financial Bid.  

b. TEC will evaluate the bids technically/commercially & Financial Bid and submit the report to competent 

authority for approval.  

c. BSNL shall evaluate the bids to determine whether they are complete, whether any computational errors 

have been made, whether required sureties have been furnished, whether the documents have been 

properly signed and whether the bids are generally in order.  
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d. If there is discrepancy between words and figures, the amount in words shall prevail. If the Contractor 

does not accept the correction of the errors, his bid shall be rejected.  

e. Prior to the detailed evaluation, pursuant to clause 20, the BSNL will determine the substantial 

responsiveness of each bid to the bid document. For purpose of these clauses a substantially responsive 

bid is one which conforms to all the terms and conditions of the bid documents without deviations. The 

BSNL‟s determination of bid‟s responsiveness is to be based on the contents of the bid itself without 

recourse to extrinsic evidence except clarification sought by TEC.  

f. A bid, determined as substantially non responsive will be rejected by the BSNL and shall not subsequent 

to the bid opening be made responsive by the bidder by correction of the non-conformity.  

g. The BSNL may waive any minor infirmity or non-conformity or irregularity in a bid which does not 

constitute a material deviation, provided such waiver does not prejudice or affect the relative ranking of 

the bidder.  

6) EVALUATION AND COMPARISON OF SUBSTANTIALLY RESPONSIVE BIDS :  

a. The BSNL shall evaluate in detail and compare the bids previously determined to be substantially 

responsive pursuant to clause 5) and 6) through TEC.  

b. The evaluation and comparison of responsive bids shall be on the percentage deviation (above/below/at 

par) offered and indicated in schedule of rates of the bid documents.  

K. CONTACTING THE DEPARTMENT :  

1) Subject to clause 17 no bidder shall try to influence the BSNL on any matter relating to its bid, 

from the time of bid opening till the time the contract is awarded.  

2) Any effort by the bidder to modify his bid or influence the BSNL in the BSNL‟s bid evaluation, bid 
comparison or the contract award decisions shall result in the rejection of the bid.  

L. AWARD OF CONTRACT: 

1) The GMTD Bilaspur shall consider award of contract only to those eligible bidders whose offers have been 

found technically, commercially and financially acceptable. 

2) The work against the tender is for one year's requirement and the terms and conditions of this tender shall be 

operative for a period of one year from the date of signing of agreement between the A.G.M. (NWP) and the 

contractor. The agreement can be further extended for another one year on existing terms and conditions 

with mutual consent.  

3) L-1 (Lowest bidder) will be decided on composite prices of all items in Work will be allotted to L1 Bidder 

only .However competent authority may distributed the Distribution of Qty. to L2,L3 etc. bidders including 

MSEs/NSIC bidder also get at proportionate L1 rates, as per BSNL procurement policy. 

M. AWARD OF CONTRACT ON COUNTER OFFER: 

1) BSNL is not bound to award contract at the lowest quoted rate received in the BID offer and reserves the 

right to decide on fair and reasonable rate of the work tendered and counter offer the same to the eligible 

bidders. In such a case, the final negotiated and approved L1 rate as declared by BSNL shall be the rate at 

which contract will be awarded on such of the tenderers who accept the final approved L1 rate. However, 

maximum of 5 tenderers/bidders shall be considered for award of contract/work. 

2) All other terms and conditions of the tender shall remain operative even if counter offer rate is offered to the 

bidder. 

3) In case of counter offer BSNL shall be entitled to distribute the quantum of work to the eligible bidders in the 

following ratio. 

No. of Bidders Distribution of work 

1 L1: 70% and L2: 30% 

2 L1: 50% ; L2: 30% and L3: 20% 

3 L1: 40% ; L2: 30% ; L3: 20% and L4: 10% 

4 L1: 40% ; Remaining distribution as per inverse ratio of their evaluated quoted prices. 

BSNL reserves the right to limit the number of contractors and area assigned to them depending on the need. 
 

4) BSNL however reserves the right to depart from the guidelines for the distribution of quantities of work 

amongst the successful bidders depending upon the urgency and other factors prevailing at the time of 

deciding the tender. 
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N. BSNL‟S RIGHT TO VARY QUANTUM OF WORK: 

1) BSNL at the time of award of work under the contract, reserves the right to vary the estimated cost of work 

and quantity both to the extent of +25% to -25% of specified quantity and estimated cost at the time of award 

of work of the contract or during the agreement period at the same rates, terms and conditions.  

2) Contractor or tenderer should not execute any work order beyond the amount as mentioned in FAT or 

subsequent modifications if any. Contractor will intimate to GMTD Bilaspur in writing when 80% of the 

amount is exhausted along with all required document and pending bills. 

O. BSNL‟S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS:  

1) The BSNL reserves the right to accept or reject any bid and to annul the bidding process and reject all bids, at 

any time prior to award of contract without assigning any reason what-so-sever and without thereby incurring 

any liability to the affected bidder or bidders on the grounds for the BSNL‟s action.  

P. ISSUE OF LETTER OF INTENT:  
 

1) The issue of letter of intent shall constitute the intention of the BSNL to enter in to the contract with the bidder. 

Letter of intent will be the issued as offer to the successful bidder. 

2) The bidder shall give his acceptance with in stipulated time mentioned in letter of intent, along with security in 

conformity with cause 5I(a) of SECTION-V, provided with the bid documents. 

3) The successful Tenderer will have to execute an agreement on a non judicial stamp paper of Rs. minimum 100/- or 

0.01% of Finalized Tender cost (which is More), (The cost of stamp to be borne by the Tenderer) in the prescribed 

form to the effect that the Tenderer and O/o GENERAL MANAGER Telecom, BSNL BILASPUR SSA are bound 

by terms and conditions in the agreement which in turn will be the same terms and conditions as mentioned in 

tender document and final negotiation/ approval if any. 

Q. SIGNING OF AGREEMENT :  

1) The signing of agreement shall constitute the award of contract on the bidder. The agreement with the successful 

bidder shall be signed by the BSNL within a week of submission of Security Deposit as per clause 25.2 above.  

2) As soon as the tender is approved by the competent authority, with the consent of Bidder, the Bid Security 

deposited by the successful bidder, may be converted into security deposit, which will be held by the BSNL till the 

completion of warranty period. None of the deposits will bear any interest. 

R. ANNULMENT OF AWARD:  

1) Failure of the successful bidder to comply with the requirement of clause 25 shall constitute sufficient ground for 

the annulment of the award and forfeiture of the bid security, in which event, the BSNL may make the award to 

any other bidder at the discretion of the BSNL or call for new bids.  

2) The bidder will verify the genuineness and correctness of all documents and certificates, including 
experience/performance certificates, issued either by the bidder or any other firm / associate before submitting 

them in the bid. The onus of proving genuineness of the submitted documents would rest with the bidder. As per 

requirement of the tender‟s condition, if any document/paper/certificate submitted by the participant bidder is 

found to be false/fabricated/tempered/manipulated at any stage during bid evaluation or award of contract , then 

the bid security of the bidder would be forfeited and the bidder would be disqualified from the tender. Action 

would also be taken for banning of business dealings with the bidder. In case contract has already been awarded to 

the bidder , then PBS/SD would be forfeited and the contract would be rescind/annulled and BSNL would be at 

liberty to procure the services from any other source at the risk and cost of the defaulting bidder. Action would 

also be taken for banning the business dealing with defaulting bidder.  

S. E-TENDERING INSTRUCTIONS TO BIDDERS 
  

1) General These Special Instructions (for e-Tendering) supplement „Instruction to Bidders‟, as enclosed in Sec 4 

Part A of the EOI Documents. Submission of Bids only through online process is mandatory for this EOI. For 

conducting electronic tendering, BSNL Chhattisgarh Circle has decided to use the portal http:/etenders.gov.in 

through Central Public Procurement Portal of NIC, (Govt. of India) New Delhi.  

2) EOI Bidding Methodology: Sealed Bid System –„Single Stage Using Two Electronic Envelopes‟, The Techno-

commercial &Financial bids shall be submitted online by the bidder at the same time. 2. Broad outline of activities 

from Bidders prospective:  

i. Procure a Digital Signing Certificate (DSC)  

ii. Register on Electronic Tendering System® (ETS)  

iii. Create Users and assign roles on ETS  

iv. View Notice Inviting EOI (NNI EOI) on ETS  

v. Download Official Copy of EOI Documents from ETS  
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vi. Clarification to EOI Documents on ETS  

a. Query to BSNL (Optional)  

b. View response to queries posted by BSNL, as addenda.  

vii. Bid-Submission on ETS  

viii. Attend Online Tender Opening Event (TOE) of Techno-commercial Part  

ix. View Post-TOE Clarification posted by BSNL on ETS (Optional) Respond to BSNL‟s Post-TOE 

queries  

x. Attend Online Tender Opening Event (TOE) of Financial-Part (Only for Technical Responsive 

Bidders).  

3) For participating in this EOI online, the following instructions are to be read carefully. These instructions are 

supplemented with more detailed guidelines on the relevant screens of the CPPP.  

a. DIGITAL CERTIFICATES: For integrity of data and its authenticity/ non-repudiation of electronic 

records, and be compliant with IT Act 2000, it is necessary for each user to have a Digital Certificate (DC). 

also referred to as Digital Signature Certificate (DSC), of Class 2 or above, issued by a Certifying Authority 

(CA) licensed by Controller of Certifying Authorities (CCA) [refer http://www.cca.gov.in]. 

b. REGISTRATION: To use the Electronic Tender® portal (https://www.etenders.gov.in)/, vendor needs to 

register on the portal. Registration of each organization is to be done by one of its senior persons who will 

be the main person coordinating for the e-tendering activities. For further details, use the Electronic Tender 

portal www.eprocure.gov.in, The vendor should visit the home page of the portal www.eprocure.gov.in and 

go to the e-procure link then select Bidders Manual KIT. On successful submission of Registration details. 

Please contact NIC Helpdesk as given below, to get your registration accepted/activated.  

c. BSNL CONTACT DETAILS. 

BSNL Contact-1 SDE(Planning) 

Telephone/ Mobile 
07752 –223470 Mobile No. 9425201714 

 [between 11:00 hrs to 17:30 hrs on working days] 

E-mail ID sdeplanningbilaspur@gmail.com 

BSNL Contact-2 AGM(NP-CFA ) 

Telephone/ Mobile 07752-225900 [between 11:00 hrs to 17:30 hrs on working days] 

E-mail ID agmbsp.npcfa@gmail.com 
 

 

4) METHOD FOR SUBMISSION OF BID DOCUMENTS:- The bid-submission shall be online on CPPP, 

however some documents mentioned below in clause 4.2 are to be submitted physically offline as follows:  

4.1 Online submission: Referring to the tender document; caution before submission – 

i. If some document is not applicable for the bidder then he has to upload scanned copy of paper mentioning 

“The document < Name> called vide clause___________is not applicable on us”. 

ii. If document asked for contains more than one page then all those pages may be uploaded in one PDF 

format file  

iii. Please take care to scan documents that total size of documents to be uploaded remains minimum. If 

required, documents may be scanned at lower resolutions say at 150 dpi. However it shall be sole 

responsibility of bidder that the uploaded documents remain legible.  

iv. Utmost care may be taken to name the files / documents to be uploaded on CPPP. These should be no 

special character or space in the name of file. Only underscores can be used.  

4.2 Offline submission: The Bidder is requested to submit the following documents physically to AGM (NP-CFA), 

O/o GMTD BSNL Bilaspur Near Agrasen Chowk 2ND Floor, Bilaspur Chhattisgarh-495001 office, on or before 

the date & time of submission of bids specified in covering letter of this tender document, in a Sealed Envelope. 

The envelope shall bear (the project name), the tender number and the words „DO NOT OPEN BEFORE‟ 

(Mention due date & time of opening of Tender). 

1. Original Power of Attorney (applicable for firms in partnership) 

2. EMD-Bid Security (Original copy)  

3. DD/ Banker‟s cheque of Tender fee  

4. Original Affidavit. 

 

 

 

http://www.cca.gov.in/
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NOTE : DD - drawn in favour of AO(Cash), BSNL, GMTD , Bilaspur(CG) against payment of tender fee. 

NOTE : The Bidder has to upload the Scanned copy of all above said documents during Online Bid-Submission 

also.  

5 SPECIAL NOTE ON SECURITY OF BIDS: Security related functionality has been rigorously implemented in 

ETS in a multi-dimensional manner. Starting with 'Acceptance of Registration by the Service Provider', provision 

for security has been made at various stages in Electronic Tender‟s software.  

6 ONLINE TENDER OPENING EVENT (TOE): CPPP offers a unique facility for „Online Tender Opening 

Event (TOE)‟. EOI Opening Officers as well as authorized representatives of bidders can attend the Online Tender 

Opening Event (TOE). Every legal requirement for a transparent and secure „Online Tender Opening Event 

(TOE)‟ has been implemented on CPPP. The bids will be opened in 2 stages i.e. 

 

6.1  Techno-commercial bid: The techno-commercial bid shall be opened on the date of EOI opening given in DNI 

EOI. The following information should be read out at the time of Techno-commercial bid opening:-  
a) Name of the Bidder  

b) Name of the item  

c) EMD amount & validity and acceptability  

d) Information in respect of eligibility of the bidder  

e) Details of bid modification / withdrawal, if applicable  

 

6.2  Financial bid: The financial bid will not be opened on the date of opening of techno-commercial bids. The 

following information should be read out at the time of Financial bid opening:-  

a) Name of the Bidder  

b) Name of the item  

c) Quantities / prices quoted in the bid  
d) Discount if offered  

e) Taxes & levies.  

  

7  As soon as a Bid is decrypted by the TOC, the documents will be opened from the Techno-commercial bid one by 

one and the same report of TOC will be uploaded on e-tender portal.  

8 Thereafter the TEC will evaluate Techno-commercial bids and the report of TEC will be approved by competent 

authority and the same report of TEC will be uploaded on e-tender portal of techno-commercially compliant 

bidders for information of financial bid opening. 

9 The financial bids of those bidders who are approved to be techno-commercially compliant by the competent 

authority will be opened by TOC in front of techno-commercially eligible bidders/authorized representatives.  

10 PRICE SCHEDULE /BOQ (Bill of Quantity) : Utmost care may kindly be taken to upload Price Schedule/ 

BOQ (Section-XIII). Any change in the format of Price Schedule / BOQ file shall render it unfit for bidding. 

Following steps may be followed:-  

1. Down load price schedule / BOQ in XLS format.  

2. Fill rates in down loaded price schedule / BOQ as specified in XLS format only in White back ground 

cells.  

3. BOQ file is password protected XLS file. Don‟t unprotect the file. Price has to be filled in the same 

file and has to be uploaded.  

4. Save filled copy of downloaded price schedule / BOQ file in your computer and remember its name & 

location for uploading correct file (duly filled in) when required. 

 

11 OTHER INSTRUCTIONS : For further instructions, the vendor should visit the home-page of the portal 

(www.etenders.gov.in), and go to the Bidders Manual Kit. The compatible support software (PDF Converter, Java, 

etc) for online bid submission may be downloaded from CPPP Portal. Important Note: It is strongly 

recommended that all authorized users of Supplier organizations should thoroughly peruse the information 

provided under the relevant links of e-procurement portal (CPPP), and take appropriate action. This will prevent 

hiccups, and minimize teething problems during the use of CPPP. The following „FOUR KEY INSTRUCTIONS 

for BIDDERS‟ must be assiduously adhered to:  

1. Obtain individual Digital Signing Certificate (DSC or DC) well in advance of your first EOI 

submission deadline on CPPP.  

2. Register your organization on CPPP well in advance of your first EOI submission deadline on CPPP.  

3. Get your organization‟s concerned executives trained on CPPP well in advance of your first EOI 

submission deadline on CPPP.  
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4. Submit your bids well in advance of EOI submission deadline on CPPP as there could be last minute 

problems due to internet timeout, breakdown, etc. While the first three instructions mentioned above 

are especially relevant to first-time users of CPPP, the fourth instruction is relevant at all times. 

(BSNL shall not be responsible any problem arising out of internet connectivity issues). 

12  Minimum Requirements of PC at Bidders end  

(i) Computer System with good configuration (Min P IV, 1 GB RAM, Windows XP)  

(ii) Broadband connectivity.  

(iii) Microsoft Internet Explorer 6.0 or above  

(iv) Digital Certificate(s) for users.  
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SECTION – V 
 

GENERAL (COMMERCIAL) CONDITIONS OF THE CONTRACT  
 
1. APPLICATION: 

The General conditions shall apply in contracts made by the BILASPUR SSA for the execution of cable 

construction works. 

 
2. STANDARDS:  

The works to be executed under the contract shall conform to the standards prescribed in the OF Cable 

construction practices. 
 

3   SUBCONTRACTS: 

The contractor shall not assign, sub contract or subject the whole or any part of the works covered by the 
contract, under any circumstances. Subcontracting is not allowed 

 
4.   PRICES: 
 

4.1 The bidder shall give the total composite price inclusive of all levies and taxes except GST the basic unit 

price and all other components of price need to be individually indicated as per the price schedule. Prices 

of incidental services also should be quoted. The offer shall be firm in Indian Rupees. The Tendering 

Authority shall make no foreign exchange available. 

4.2 (a) Prices charged by the successful bidder for services performed under the contract shall   not be 

higher from the prices quoted by the Successful bidder in his bid. 

(b) In case of revision of Statutory Levies/Taxes during the finalization period of the tender, the 

Tendering Authority reserves the right to ask for reduction in the prices. 

4.3  Price once fixed will remain valid for the period of contract, irrespective of Increase /   decrease of 

taxes and other statutory duties In case of delayed services after the scheduled period the advantage of 

reduction of tax/duty would be passed on to the Tendering Authority and no benefit of increase in price 

will be permitted to the successful bidder if there is any increase in Tax/duty. 
 

5 PERFORMANCE SECURITY DEPOSIT 

 

SECURITY DEPOSIT:- 
5. I Material Security: 

a.  The successful tenderer will have to deposit material security as mentioned in the scope of work, subject 

to a minimum Rs. 50000/- or 10% of the total finalized tender value (which is more) on receipt of 
provisional acceptance letter issued from this office within the stipulated time as mentioned in letter, 

material security deposit is to be remitted by successful tenderer when required to do so in the form of as 

cash / in the shape of FDR (with sign in receipt )/ bank guarantee (valid up to 24 months) from a 
scheduled/nationalized bank and in the material security bond form provided in the bid document, 

Section – XII material security can also be submitted in the form of crossed demand draft drawn in 

favour of accounts officer (cash) BSNL, o/o GMTD Bilaspur issued by a schedule / nationalized bank 

and payable at Bilaspur. The material security will be a non interest bearing deposit, for any period what 
so ever. 

b.  The bank guarantee furnished as material security deposit should be valid for a period of not less than 24 

months from the date of agreement. If required the period of validity can be decided by GMTD Bilaspur; 
period considered being suitable for a particular tender.  

a. The contractor at any point of time will not be issued stores costing more than material security. If due to 

any reason more stores has to be issued to the contractor, then the material security will be suitably 

enhanced. In this regard the decision of the GMTD Bilaspur shall be final and binding. 
b. The proceeds of the material security shall be payable to the SSA Bilaspur as a compensation for any 

loss resulting from the contractor's failure to handle properly the material issued to him under the 

contract. 
c. The Material security shall be released / refunded within a fortnight from the date of the payment of the 

last final bill of the work under the contract: or final settlement of material account whichever is later on 

production of "No Dues Certificate" from "Engineer -in-charge". 
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5.II PERFORMANCE SECURITY DEPOSIT 
  

a. The contractor shall permit the BILASPUR SSA, at the time of making any payment to him for works 

done under the contract the performance security will be 3% of the total Finalized tender value.  

b. The performance security shall be payable to the Tendering Authority as a compensation for successful 

bidder's failure to complete its obligations under the contract or for any loss resulting from the non 

performance of the contract. 

c. The performance security deposit shall be refunded after expiry of warranty period for 12 Month of last 
work executed provided there are no recoveries to be made arising out of poor quality of work, 

incomplete work and/or violation of any terms and conditions of the contract as Stipulated in the bid 

document. 

d. PERFORMANCE SECURITY DEPOSIT shall only be refunded on verification of all submitted EPF, 

ESI, Labour license, GST payment particular & other liable liabilities with respect to form 3A & 6A.  

e. The Tendering Authority will discharge the Performance Security Bond after completion of the 
Successful bidders‟ performance obligations, under the contract. 

f. "No Dues Certificate” produced from "Concerned Department of EPF & ESI etc.. then After clearance 

of FPF & ESI and other Govt. liabilities The performance security shall be released / refunded to 

vendor. 

 

(iii) In the event of failure of the tenderer to start the work as stipulated, the amount of Earnest Money and /  

The security deposit (SD) is required to protect the BSNL against the risk of bidders conduct and will be forfeited in 

part / whole in case of -: 

 Unsatisfactory service. 

 Theft or misappropriation of articles of the BSNL. 

 Damage caused to BSNL assets and damage/loss to store issued 

 Withdrawal of the successful tenderer from the contract before its expiry without giving proper notice as 

specified in the terms & conditions of this tender document. 

 Or all or some of the above.  

(iv)  Security deposit will not earn any interest for any period whatsoever. Security deposit will be returned 

after the successful completion of the contract as certified by the competent authority of BSNL and after 

deducting the dues, if any, payable to the BSNL. In the event of any breach of any terms and conditions 
of the contract, the contract will be terminated and security deposit will be forfeited to the BSNL. No 

interest shall be paid on amounts payable to the contractor under this contract.   

 (v).  All the compensation or other sum of money payable by the contractor under the terms of this contract 

may be deducted from the security deposit or from any sum which may be due or may become due to 
the contractor by the BSNL on any account whatsoever and in the event of his security deposit being 

reduced by reason of any such deductions, the contractor shall within ten days make good in cash the 

amount required to make good in full, the security deposit. Otherwise, the said balance in full shall be 
collected from the running bill of the contractor.  

(vi) Security Deposit tendered in any form of Bank Guarantee or FDR shall be liable for appropriation / 

adjustment against any liquidated damages for delayed execution of work or against carry forward loss 
to the Department to which the contractor does not meet otherwise. If the contractor fails or neglects to 

perform any of his obligations under the contract, it shall be lawful for the BSNL to forfeit either whole 

or any part of the Security Deposit furnished by the Contractor, which does not amount to imposing of 

penalty, after issuing 'SHOW-CAUSE NOTICE' which will be duly examined for final decision by the 
competent authority and the decision conveyed to the Tenderer in writing. 

(vii) If the contractor duly performs and completes the contracts in all respects, the Government shall refund the 

Security Deposit to the Contractor after deducting all costs and other expenses that the Government may 
have incurred for making good any loss due to any action attributable to the contractor which the 

Government is entitled to recover from the contractor. 

(viii) General Manager Bilaspur Telecom District may increase, at his discretion, the amount of security deposit 

mentioned at 1 above equal to 10% of excess work awarded beyond estimate cost. The decision of GMTD 
Bilaspur for increase the security deposit shall be final and binding on the contractor and not called into 

question. The contractor has to submit the Bank guarantee issued by any nationalized / scheduled bank for 

the additional amounts within 15 days of acceptance of tender in the event of failure of the contractor to pay 
the increased amount of the security deposit within the specified period and in the form required by the 

GMTD, Bilaspur, the earnest money shall be forfeited and the contract shall be liable to cancellation at the 
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risk and cost of the contractor subject to such other remedies as may be open to the Bilaspur Telecom 

District under the terms of contract. 
(ix) In the event of failure of the tenderer to start the work as stipulated, the amount of Earnest Money and / or 

initial security deposit shall stand forfeited and the acceptance of the tender shall be reconsidered and 

revoked which will not amount to imposing of penalty.      

a. Any unclaimed Security Deposit(s) as due for refund to the contractor / supplier and remain 
unclaimed for three years  

b. after its / their refund become(s) admissible (for instance after the contractor / supplier fulfills his 

contract) shall be dealt with in accordance with the provisions contained in the rules of the 
Telecommunication Department/BSNL and not refunded if unclaimed period exceed to four year. 

c. The "Bank Guarantee" is an 'autonomous' contract and imposes an 'absolute obligation' on the bank 

in its terms. As such the existence of disputes between the parties under this contract or a possibility 

of a reference of any dispute arising out of this contract to arbitration or of pendency of proceeding 
on such a reference has absolutely no relevance to the obligation of the bank under the "Bank 

Guarantee". The concerned Bank is bound to pay without demur irrespective of the pendency of any 

arbitration proceedings.  

(X) SD :- 10% amount will be deducted from each bill 

 

6. ISSUE OF WORK ORDERS AND TIME UNIT: 
i. The work order shall be issued so as to include all items of works. The idea behind issuing work orders in 

this way is to ensure that the network becomes ready. The contractor shall organize the work in such a way 

so as to deliver meaningful output of requisite quality within shortest possible time. 

ii. Work order / purchase requisition (P.O. in ERP also) will be issued by the AGM / DGM of concern officer 
with prior approval of SSA Head and after Ensuring availability of Budget from account section. 

iii. If due to any reason partial work order is to be issued then the same shall be issued with the approval of an 

officer not below the rank of Deputy General Manager. 
iv. The AGM / DGM  shall mention the time limit to execute the work order after seeing the quantum of work. 

v. The GMTD Bilaspur reserves the right to cancel or modify the scope of work stipulated to be carried out 

against the work order in the event of change of plan necessitated on account of technical reasons or in the 
opinion of work order issuing authority or the head of SSA, the contractor is not executing the work at the 

required rate. 

vi. The contractor shall warrant that the man power supplied for the work shall be free from all defects and 

faults in workmanship shall be consistent with the established and generally accepted as per section 11 of 
Indian contract act 1872. 

vii. The time allowed is the essence of the contract on the part of the contractor and the work should be 

completed in all respects within the time as indicated in the work order. In event of rate of work done being 
found low, the GMTD BILASPUR reserves the right to terminate the contract. Thereafter, the GMTD 

BILASPUR will be free to get the work done through any alternate agency to be decided by it. Any excess 

amount required to be paid to the alternate agency to carry out the work have to be borne by the defaulting 

contractor.  
viii. Also in case the contractor fails to undertake and complete the work in specified time, the GMTD 

BILASPUR will have right to award the work to any other alternative contractor. The difference in cost of 

work will be payable by the defaulting contractor. In addition to this, his security Deposit/ E.M.D. shall be 
forfeited.  

ix. In respect of the works not complying the above standard the GMTD BILASPUR reserves the right to either 

allow proportionate rate or disallow the entire claim. 
x. If the contractor fails to complete the work within the stipulated time, improper and bad workmanship 

noticed in the work, penalty or recovery as per agreement would be imposed. Liquidity damages such 

imposed shall be recovered from the Running Bill/Final Bill/SD as per the various clauses of the conditions 

of contract. Therefore, the contractors, who are confident of completing the works in schedule time period, 
are only eligible to participate in the tender. 

7. EXTENSION OF THE TIME: 

 

7.1  General 

7.1.1  In each work order, the work order issuing authority shall specify the time allowed for completion of 

work consistent with the magnitude and urgency of work. The time allowed for carrying out the work is 

to be strictly observed by the contractor and shall be reckoned from seventh day from the date of issue 

of work order. 
7.1.2  In as much as "the time being deemed to be the essence of contract", throughout the stipulated period of 

contract, the work is to be proceeded with all due diligence on the part of the contractor. 
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7.2  Application for Extension-of the Time and Sanction of Extension of Time (EOT): 

 
7.2.1  There may be some hindrances, other than covered under force major, while execution of work and In 

such cases the contractor shall apply in writing in the presa1bed Form (Part-A) to the engineer- in-

charge for extension of time (EOT), on account of whim he desires such extension within three days 

 of occurrence of hindrance. The Engineer-in-charge shall forward the request to the competent 
authority (an officer of the rank of JAG level in-charge of cable construction work) with his detailed-

report and photocopy of the hindrance register, in the prescribed Form (Part-B) within three days of 

receipt of request from the contractor. The competent authority is empowered to grant extension of 
 time for completion of work on certain conditions. He shall exercise such powers, if the 

following conditions are satisfied.  

 

7.2.1.1 The application contains the ground(s), which hindered the contractor in execution of Work. 

7.2.1.2 The Engineer-in-charge is of the opinion that the grounds shown for extension of time are reasonable. 

7.2.2 The competent authority shall consider the request keeping all the facts and circumstances in view arid 
shall grant extension of time, if in his opinion, there are reasonable and sufficient grounds for granting 

such extension and the reasons for delay are not ascribable to the contractor. 

 
7.2.3 The competent authority may also grant extension of time for completion of work in cases where 

reasons for delay are ascribable the contractor, but such extension of time shall be with LD charges as 

per cause dealing with penalty for delays in execution of works. The extension of time with LD charges 

shall be issued under the signature of JAG level Telecom. Officer competent to grant the extension of 
time.  

7.2.4 The competent authority shall grant EOT with time period for completion of work expressly mentioned. 

The sanction of the competent Authority of EOT shall be issued under the signature of the Engineer-in-
charge. 

7.2.5 If the competent authority is of the opinion that the grounds shown by the contractors are not reasonable 

and sufficient and declines to grant the extension of time, the contractor cannot challenge the soundness 
of the opinion by reference to 

arbitration. The decision of the competent authority on period of extension of time or refusal for 

extension of time shall be final and binding on the contractor. 

 
7.3 Grant of Extension of Time without Applications: 

7.3.1  There are, at times, practical difficulties like non-availability of materials, delay in providing 

permissions/right of way etc. reasons of which are ascribable to the Bilaspur SSA. In such cases, the 
Engineer-in--charge with the approval of competent authority to sanction EOT, may Issue extension of 

time suo moto without waiting for contractor to make an application for EOT. Entry of hindrances shall 

be made in the Hindrance Register. The BILASPUR SSA will, however, not be liable to the contractor 

for any losses or damages, costs, charges, or expenses that the contractor may in any way sustain/suffer 
due to delay in making the above available. 

 

8. MEASUREMENT INSPECTION TESTING AND ACCEPTANCE TESTING:  

 PROCEDURE FOR MEASUREMENTS: 
 

8.1 Measurement Book: The measurement book is the basis of all accounts of quantities of work and 

supplies. The payments to the contractors for the work done are made on the basis of measurements 

recorded in the measurement book. These books are very important accounts records and therefore, 

they should be maintained very carefully and accurately, as these may have to be produced as 

evidence in a court of law, if and when required. The measurement books are to be maintained by the 

officer in -charge of the work or his immediate engineering subordinate not below the rank of Junior 

Telecom Officer. 
 

8.1.1 All the measurement should be neatly taken down in measurement book issued for the 

purpose. 
 

8.1.2 All the measurement books in the SSA Bilaspur should be serially numbered. A register shall 

be maintained in the form showing the serial number of each book, officer to whom it is issued, Work 

order no, and date, date of issue, date of its return to the A.G.M. (NWP). 
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8.1.3 The pages of the measurement book shall be ma chine-numbered and entries shall be 

recorded continuously and no blank pages left or page torn out. Any pages left blank inadvertently 

shall be cancelled by diagonal lines, the cancellation being attested and dated. 
 

8.1.4 The entry shall be made in ink. No entry shall be erased. If a mistake in made, it should be 

corrected by crossing out the incorrect words or figures and inserting the corrections, the corrections thus 

made shall be initialed & dated by the officer concerned. 

 

8.1.5 When the officer holding the measurement book is transferred, he shall handover the 
measurement book issued to him to his successor and the same should be shown as received back from 

him and be issued to the relieving officer. The transfer shall also be recorded in the measurement book 
after the last entry in these books under dated signature of the relieving officer and the relieved officer. 
8.2 Recording of measurements: Each set of measurements to be recorded shall commence with the 

entries stating. 

i) Full name of work  

ii) Estimate number 

iii) Name of O F Cable route 

iv) Name of JTO and SDE in-charge of work 
v) Name of contractor 

vi) Work order number and date 

vii) Date of commencement of work viii) Date of 

completion of work 

ix) Date of recording of measurements 

x) Reference to previous measurements   xi)

 Number and date of agreement 

8.2.1 Responsibility of taking and recording measurements: The measurements of various items 

of work shall be taken and recorded in the measurement book issued with each work order. The 

measurement shall be taken and recorded by an officer not below the rank of Junior Telecom Officer, 

supervising the work. The Junior Telecom Officer/Sub Divisional Engineer, directly responsible for 

supervision of work, shall be responsible for accuracy of 100 % of measurements. The Sub Divisional 

Engineer where Junior Telecom Officer is supervising officer shall be responsible for conducting test 

check of 50 % of measurements. The Divisional Engineer shall be responsible for conducting test 

check of 10 % of measurements. 

 
8.2.2 Method of recording of nomenclature of items: Complete nomenclature of items, as given in 

the agreement need not be reproduced in the measurement book for recording the measurements but 

corresponding Item Code as provided, shall be used. 
 

8.2.3 Method of measurements: The measurements of the work shall be done for activity-wise as 

and when the item of work is ready for measurement. The methods of measurement of various items are 

enumerated as under: 
 

Measurement of depth of trenches 
 

The cable routes of one work order shall be divided into a number of segments each of maximum 200 

meters length bounded by identifiable landmarks at both the ends of the segments. If landmarks are 

not available, length of segment may be maintained at 200 meters. The measurement of depth shall be 

recorded at each point of measurement 

(POM) in the measurement book in meters in the multiples of 5 cms. For example 97 cms will be 

recorded as 95 cms and 103 cms as 105 cms. The points of measurements shall be at a distance of 10 
meters starting from 0 (Zero) Meter. For example, if the length of segment is 175 meters, the POMs shall 
be at 0M, 10M, 20M, 30M, 40M, 50M, 60M, 70M, 80M, 90M, 100M, 110M, 120M, 130M, 140M, 
150M, 160M & 170M. The last POM shall be at 175th M to be recorded against Residual POM. 
 
 
The efforts required to excavate trenches is not proportionate especially with reference to depth. 
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Therefore, normally the workers tend to dig shallow trenches. As standard depth of the trench is 

important for future life and protection of cables, this tendency has to be discouraged. In order to 

encourage the contractor to achieve best possible depth in the face of site constraints, the following scale 

of payment shall be applied for digging trenches of lesser depths, subject to condition that relaxation has 

been granted by the competent authority for lesser depths. 

 

Depth of trench 165 Cms. 
 

Depth between Reduction in rate 

<165 Cms. To 150 Cms. 5 % 
<150 Cms. To 130 Cms. 12.5 % of approved rates. 

<130 Cms. To 105 Cms. 25 % of approved rates. 
Below 105 Cms. 40 % of approved rates. 

 

If the area is predominantly rocky or full of hindrances or there is difficulty in getting permissions from 
PWD or local agencies involved resulting in difficulty to achieve full depth for full section/route, it is 
suggested to call for tenders (if applicable) for curtailed depth of 140/120 Cms. of trench..The rate reduction 
schedule for such trenches is given below: 
 

Depth of trench 140 Cms. 
 

Depth between Reduction in rate 

<165 cms to > 125 cms 5 % 

<125 cms to > 105 cms 15 % of approved rates. 

Below 105 cms 40 % of approved rates. 

 

Depth of trench 120 Cms. 
      
 

 Depth between Reduction in rate 

<120 cms to > 105 cms 5 % 

Below 105 cms 40 % of approved rates. 

 

 
The payment for sub normal depth will be calculated as per equations given below: 
 

     P = (100-ROR) x RA x D 

    ND 

 
P = Payment for one meter.  
 

ROR 
 

= 
 

Reduction in rate in % as applicable as per tables given above  

 

RA 
 

= 
 

Approved rate of trenching per meter  

 

D 
 

= 
 

Actual depth achieved in cms  

 

ND 
 

= 
 

Nominal depth of trench 165/140/120 cms. for which tender has floated 
 

Been . 
  

Measurement of Lengths and protection 
 

The measurement of length of trenches is on running meter basis, irrespective of type of soil/starts 
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encountered while digging. 

The type of protection provided (item code-wise) in segment shall be recorded in the measurement book in 

the sheet provided for this purpose. 

 

 Measurement of length of cable. The length of cables laid in trenches, though pipes and through 

ducts shall be measured by use of Rodo Meter. The length should be cross-verified with the marking of 

lengths on the cables. The lengths shall be recorded in sheet provided in the measurement book. 

 Measurement of other items. The measurement/numerical details of other items shall be 

recorded in the sheets provided for respective items viz. 

 Digging of joint pit and preparation of joint chamber along with its type i.e. Brick  chamber of 

Pre Cast RCC type. 

 Fixing, Painting and sign writing of route/joint indicators. 

 Termination of Cable in equipment room and no. of joints. 

8.2.4 The contractor shall sign all the measurements recorded in the measurement book. This will be 

considered as an acceptance by the contractor, of measurements recorded in the MB. In case contractor 

fails to attend at the measurements or fails to countersign or to record the difference within a week, then in 

case of any such events the measurements taken by Engineer-in-charge or by his/her subordinate as the 

case may be shall be final and binding on the contractor and the contractor shall have no right to dispute 

the same. 
 

8.2.5 The DE (OFC/CMTX) before passing the bill for sections covered by each set of measurement may carry out 

test check by re-opening trench at as many locations as necessary and as specified in document „procedures for optical 

fibre cable construction‟ and bills will be passed only when he 

is personally satisfied of the correctness of entries in the “Measurement Book” and also when he is satisfied of other 

aspects of the work as per the terms of the contract. 

The contractor shall provide the necessary assistance of labour for re-opening of trench for test check by 

the Divisional Engineer. Separate payment shall not be made to the contractor for excavation of such test 

checks, however such test pits shall not be more than 10 % of the cable laying work. 

8.2.6 Measurement of the work of cable pulling through pipe/duct will be taken equal to the total length of 

the cable pulled through pipe/duct. 

8.2.7  Provision of RCC protection (as per EI) at site to lay HDPE/GI pipes for trench depth below  

120cm/river-canal-nallah bridges should be done by the vendor and approved  rates (approved PLB laying  

cost at 165cm depth-RA) to be paid, no any extra cost for protection will be paid.  

8.2.8  In case of bridges where RCC can‟t possible the vendor is instructed to lay PLB/GI through 

clamps (as per EI) over bridges and  approved  rates (approved PLB laying  cost at 165cm depth-RA) to be 

paid, no any extra cost for protection will be paid. 

 

8.3 Inspection, and Quality Control: 
 

8.3.1 The Quality of Works: The importance of quality of O F Cable Construction works 
Can not be over-emphasized. 

8.3.2 It is imperative that the contractor(s) is/are fully conversant with the construction practices and 

shall be fully equipped to carry out the work in accordance with the specifications. The contractors are 

expected and bound to ensure quality in construction works in accordance with specifications laid clown. 

The contractor shall engage adequate and experienced supervisors to ensure that works are carried out as 

per specifications and with due diligence and in a professional manner. The contractors shall satisfy 

himself/themselves that the work conforms to the quality specifications before offering the same to A/T 

Wing for Acceptance and Testing. 

8.3.3 In addition to Acceptance Testing being carried out by A/T Wing and supervision by 

Construction Officers, all works at all times shall be open to inspection of the BSNL Bilaspur. The 

contractors shall be bound, if called upon to do so, to offer the works for inspection without any extra 

payment. 

8.3.4 Site Order Book: The site order book is one of the primary records to be maintained by the 

JTO/SDO supervising the work during the course of execution of works. The noting made by officers as 

well as contractors will form as basis for operation of many contractual causes. The contractor shall 

remove all the defects pointed out by the BSNL Bilaspur in the Site order book. The site order book is to 

be maintained in the prescribed format. The contractor or their authorized representatives shall also be at 
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liberty to note their difficulties etc. in these books. The site order books shall invariably be consulted at the 

time of making final payments to the contractor. 

8.3.5 An assessment of extent of interest shown by the contractors in executing the works with 

requisite quality shall be recorded and used in evaluating the Contractors Performance Rating (CPR). 

 
8.4 Testing and Acceptance Testing:  

8.4.1 The work shall be deemed to have been completed only after the same has been accepted by the 

A.T. Officer. The contractor shall make test pits at the locations desired by A. T. Officer for conducting test 

checks without any extra payment. The contractor shall restore the pits after test measurements to its 

original shape. The contractor shall be responsible to provide test/measurement tools and testers for 

conducting various tests. 

8.4.2. SCOPE OF ACCEPTANCE AND TESTING: The purpose of acceptance and. Testing is to verify 

integrity of measurement and quality of work done. The A.T. Officer shall not 

be responsible for recording of measurements for the purpose of billing and contractual obligations. 

However, if the measurements taking by A.T. Officer are found to be lesser than the measurements 

recorded by the officer responsible for recording the measurements, the measurement taken by A. T. 

Officer shall prevail without prejudice to any punitive action against the contractor as per provisions of the 

contract and the officer recording the measurements. Thecontractor shall be obligated to remove defects/ 

deficiencies pointed out by the A. T. Officer without any additional cost to the BSNL Bilaspur. 

8.4.3 Offering the work for acceptance and testing: The Sub Divisional Engineer responsible for 

construction, after having satisfied himself of completion of work ready for A.T, shall offer the Work to 

A.T. Officer for conducting Acceptance and Testing. 

8.4.4 The contractor shall provide labour, if demanded by the AT officer for digging of test pits and other 

necessary infrastructure for carrying out the AT work. No extra payment will be made for the digging of 

test pit. 
 

9. WARRANTY: 

9.1 The contractor shall warrant that the material supplied for the work shall be-new and free from all 
defects and faults in material, workmanship and manufacture and shall be of the highest grade and consistent 

with the established and generally accepted standards for materials of the type ordered and shall perform in full 

conformity with the specifications and drawings. The contractor shall be responsible for any defects that may 
develop under the conditions provided by the contract and under proper use, arising from faulty materials, 

design or workmanship such as corrosion of the equipment, inadequate quantity of materials etc. and shall 

remedy such defects at his own cost when called upon to do so by the BSNL Bilaspur who shall state in writing 
in what respect the stores are faulty. This warranty shall survive inspection or payment for, and acceptance of 

goods, but shall expire except in respect of complaints notified prior to such date, twelve months after the 

acceptance testing. 

9.2 If it becomes necessary for the contractor to replace or renew any defective portion /portions of the 
material under this clause, the provisions of the clause shall apply to the portion / portions material so replaced 

or renewed or until the end of the above mentioned period of twelve months, whichever may be later. If any 

defect is not remedied within a reasonable time, as prescribed by the BSNL Bilaspur, the BSNL Bilaspur may 
proceed to do the work at the contractor's risk and costs, but without prejudice to any other rights which the 

BSNL Bilaspur may have against the contractor in respect of such defects. 

9.3 The Cable joint shall be guaranteed for a period of ONE year from the date of closing of joint. In case of 

failure of the joint due to poor workmanship i.e. failure of joint without external damage, with in the stipulated 
period of guarantee the contractor shall repair the joint(s) at his own cost within 24 hours of informing him, 

Failing which the BSNL Bilaspur may carry out the repairs and penalty equivalent to five times of the approved 

rate of the jointing work plus the cost of materials used shall be recovered from the contractor from his pending 
bill/So or any amount due to him without prejudice to any other action as per terms and conditions of the 

tender. The cost of jointing kit, supplied by the BSNL Bilaspur, So used to revive the joint shall be deducted 

from the running bills of the contractor pending for payment or from security if all bills have been settled. 
9.4 Replacement under warranty clause shall be made by the contractor free of all charges at site including 

freight, insurance, cost of works and other incidental charges. 

10. AUDIT AND TECHNICAL EXAMINATION:  

10.1 BSNL shall have the right to cause an audit and technical examination of the work and the final bills 

of the contractor including all supporting vouchers, abstract etc. to be made after payment of the final bill and 

if as a result of such audit and technical examination any sum is found to have overpaid in respect of any work 

done by contractor under the contract or any work claimed by him to have been done by him under the 

contract and found not to have been executed, the contractor shall be liable the refund the amount of over 
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payment and it shall be lawful for BSNL to recover the same from him in the manner prescribed in clause with 

the heading payment of bills (same chapter), or in any other manner legally permissible and if it is found that 

the contractor was paid less than what was due to him under the contract in respect of any work executed by 

him under it, the amount of such under payment shall be duly paid by BSNL to the contractor. 

10.2 Provided that BSNL shall be entitled to recover any sum overpaid, nor the contractor shall be entitled 

to payment of any sum paid short where such payment have been agreed upon between the Divisional 

Engineer or his subordinate officer on one hand and the contractor on the other under any term of the contract 

permitting payment for work after assessment by the DE (OFC/CMTX) or his subordinate officer. 
10.3 Any sum of money due and payable to the contractor including security deposit returnable to him under this 

contract may be appropriate by the BSNL for the payment of a sum of money arising out or under any other 
contract made by the contractor with the BSNL. 

 

11. PAYMENT TERMS: 
 

11.1 Procedure for Preparation and settlement of bills: 
.a) The contractor will have to submit the name, contact number, FAX no. and address of his authorized 

representative in this office as well as executing authority at the time of execution of agreement or his 

authorized representative office /HQ must be at Bilaspur and available at HQ of concerned SDE/SDO 
during office hours to accept work orders from various units in written or telephonically or mobile. This 

is essentially required to restore the services in minimum time 

i. b) The contractor will submit the bill on monthly basis in the work order issuing authority duly verified & 
Certified by concerned SDE/DE up to 6th of next month for the bill of previous month. For example-The 

bills pertaining to the m/o January should be submitted by 6th Feb. The reason for delay submission of bill 

should be submitted by the contractor in writing, if the bill, submitted by the contractor, is after due date. In 
case, the bills are not submitted to BSNL as per above schedule, it will not take responsibility for delay in 

payment. And it may be accepted after approval & allow of competent authority. 

ii. DELETED  

iii. The contractor shall prepare the bills in triplicate ensuring execution of part work in it completeness as 
envisaged above, correctness of rates and submit the bills to S.D.E. in-charge of work. Bills serially 

machine numbered duly stamped, GST no. is to be printed on top of the bills. The bills will be prepared on 

completion of one full work contained in the work order. 

iv. GST No 22AABCB5576G2ZU & HSN/SAC should be compulsory mentioned on the invoice. Bill 

should be submitted by name of “Bharat Sanchar Nigam Limited Chhattisgarh Telecom Circle 

Raipur (C.G.)”  

v. The bill should invariably accompany the following. It shall be responsibility of the user to ensure that all 
the formalities are fulfilled at the time of certifying the bill. Otherwise the bills will not be forwarded to 

AGM / DGM of concern Officer for payment. 
a) Invoice in triplicate duly certified by Concerned SDE and countersigned by AGM. 
b) Attendance sheet of the month. 
c) List of working workers of the month. 
d) Supporting valid documents for proof of payment of EPF & ESI Contribution to the authority along 

with list of works indicating the EPF No/ UAN No/ ESI code, fathers name & amount against each 
workers (beneficiary), for the previous month. 

e) Attested Copies Amount of EPF & ESI contribution (Both employees and employer‟s) for the 
duration of engagement of question paid to EPF & ESI authority. 

f)  Copy of work order. 
g)  Satisfactory Report 
h)  Proof of payment of Wages either online payment or cheque to the workers of the month. 
i)  Temporary/Permanent Identity Cards issued by Contractor for the duration of engage workers 
j)  Temporary/Permanent Pahchan Card issued by ESI office for the duration of engage workers  
k)  Permanent EPF No/ UAN No. by EPF Office for the duration of engage Workers. 
l)  No Payment will be made for goods/Works rejected by BSNL Bilaspur.  
m) Maintain all the labour records and submit necessary periodical statements to BSNL. Such 

records shall be preserved as per the extant guidelines for production before any authority/ tribunal 
etc. as and when required. 

Note:- 

1. Bill of the first month will be paid without challan copy of EPF/ESI and GST.  

2. Bill for 2 nd month onwards will be submitted along with all sheet wages sheet ECR EPF ESI and GST 
pertaining to the previous month. 

 Appropriate % of Income Tax will be deducted from the bill depending upon the statutory requirement 
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 Payment will be made through account payee cheque payable through the nationalized/scheduled banks at the 

head quarters of the District Authority or NEFT/RTGS/through Online banking from CSC Circle office Raipur 

(ERP System). The District Authority will not bear any collection charges /other charges charged by Bank. 
 The tenders will have to study their network and in such a way that tender limits are not exceeded over 

the currency of the contract.  

 Payment will be released subject to availability of cash/funds. Payment of wages may not be linked with 

bills payment. 

 No payment will be made for the goods /work received in less quantity, damaged / faulty condition. 

 Any recovery pointed out by audit will be directly deducted from bills/ Security deposit. 

 Whereas no interest will be claimed on the delay payment on any ground of dispute. 
 

vi. The Divisional Engineer shall exercise the prescribed checks on the bills and accord necessary certificates 

on the bills. The Divisional Engineer shall retain the third copy in record and record it in the estimate file 

maintained in his office and send first and second copies with all' documents to Works Section of Planning 
Cell for processing of bills and release of payment  

 
11.1.1. PROCEDURE FOR PREPARATION, PROCESSING AND PAYMENT OF RUNNING BILLS:     

 

The Contractor shall prepare the running bills in triplicate ensuring execution of part work in it completeness as 

envisaged above, correctness of rates and quantum of work and submit the bills to SDE in -charge of work. The 

bills shall be submitted in the office of AGM (NWP) after countersigned by DE(OFC/CMTX). The bills shall be 

prepared accurately and as per measurements recorded in measurement book of all the items involved in the 

work. The SDE/JTO in-charge shall record the certificate on the running bill that the site order. Books have been 

consulted before signing the running bills. This would enable The S.D.E/JTO. to ensure whether the defects 

pointed during execution have been rectify or not. The S.D.E /JTO. In-charge of work shall scrutinize the Bills 

and accord necessary certificates and submit the running bills with the documents as mentioned below to the 

divisional engineer, in - charge of work countersign of DE (OFC/CMTX).first copy of bill (mentioning GST 

registration no. On invoice) with first copies' of measurement sheets of measurement book. (payable 

copy).original M.B. is to be furnished along with first copy of bill. Second copy of bill (mentioning gst 

registration no. On invoice) with second copies of measurement sheets of measurement book.(not for 

payment).third copy of the bill (mentioning GST registration no. On invoice) with photocopies of measurement 

sheet. (not for payment). 50% payment of entire route on completion PLB pipe laying & after completion of 

depth a/t .100% payment will be made on completion of depth a/t & fiber a/t. 

11.1.2 The JTO/SDE in-charge shall exercise the prescribed checks on the bills and accord necessary 

certificates on the bills. The divisional engineer shall retain the third copy in record and record it in the estimate 

file maintained in his office and send first and second copies with all' documents to works section of planning 

cell for processing of bills and release of payment. 

11.1.3 The work section shall process the bills in the estimate file of the concerned work and scrutinize the 

bills vis-a-vis work order issued; sanctioned provisions in the estimate etc. The bill shall be passed, after 

necessary scrutiny by works section, by the officer competent to pass the bill. Against any running bill, 

payment to the extent of only 90% shall be made which shall be treated as an advance to the contractor. 7.5% 

of the bill amount towards Performance security deposit. Statutory taxes (income tax etc.) Applicable 

To contract shall be deducted at the time of payment from each running bill. Account payee cheque for the net 

amount of the bill will be issued only after the contractor gives a stamped receipt for the amount, if the bills 

are not pre- receipted. Details of payment of all the bills shall be entered into contract's ledger by work 

section. 

In exceptional cases where work required for preferring a Running Bill can not be completed within 

reasonable time due to non-availability of stores and where the BSNL Bilaspur is responsible for delay, the 

concerned D.G.M. may Permit payment of running bill (prepared without completing the work end trend for 

that unit of work) to the extent of 70% so that the contractor does not face resource crunch. Such payment 

shall be treated as an advance payment to the contractor like any other Running Bill. 

 

11.1.4 PROCEDURE FOR PREPARATION, PROCESSING AND PAYMENT OF FINAL BILL: THE  

 

Contractor shall prepare the final bill in triplicate of all the works and submit the same to S.D.E. /JTO in charge 

of work within 30 days of completion of work and payment shall be made within three months if the amount of 

the contract is up to RS two lacs and in s ix months if the same exceed RS. Two lacs. The final bill shall be 

prepared all the measurements of all items involved in execution of laying work details. The contractor shall 

prepare the final bill containing the following details. The final bill should be prepared for all the quantities as 

per measurements at the approved rates with the following documents: 
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. Adjustment of amount paid against running bills 

. Adjustment of performance security deposit and statutory taxes already recovered. 

. Store reconciliation statement furnishing account of stores received against the work order 

And returned to the designated store as surplus with requisite verifications from store in - charge/S.D.E. In-

charge of work. 

. Letters of grant of E.O.T(s) if work could not be completed within stipulated time. 

. Six sets of bound documentation. 

. Final bill will be accepted by de (OFC/CMTX) office only after completion of depth a/t & fiber a/t. 

. No final bill is paid, if any portion of work is incomplete due to any reason of that section. 
 

11.1.5  THE S.D.E/JTO IN-CHARGE OF WORK SHALL SCRUTINIZE THE FINAL BILL against 

the works entrusted and accord necessary certificates stating that the work has been executed satisfactorily in 

accordance with specifications and terms and conditions of the contract. The S.D.E. Shall verify the quantities 

of items of work with reference to measurements recorded in the measurement book. The s.d.e. In-charge of 

work shall submit the final bills, along with other documents mentioned above, with the documents as 

mentioned hereunder to the divisional engineer, in -charge of work. 
* Bill prepared by the contractor. 

* Measurement Book. 

* The site order Book. 

* The hindrance register. 

*  Details of recoveries/penalties for delays, damages to BSNL Bilaspur/Third party properties as 

per provisions of the contract. In case no recovery is to be made, NIL report needs to be 

submitted. 

 * Statement list showing name of labours engaged, Salary paid EPF/ESI deducted. (Self attested 

Copy) 

 * Copies of authenticated documents of payments of EPF/ESI contribution paid for the last month 

along with list showing name of labour & amount of EPF /ESI deducted should be attached along 

with the current month bill. (Self attested Copies) 

 * GST will be paid in first bill only. After submission of copies of authenticated documents of 

payments of GST paid for the last claim should be attached along with the next bill otherwise 

GST in next bill will not be paid. (Self attested Copy) 

11.1.6 The Divisional Engineer shall exercise the prescribed checks on the bills and accord necessary certificates 
on the bills. The Divisional Engineer shall retain the third copy of the bill along with photocopies of other 
documents not available in his estimate file and send first and second copies of the bill, measurement book and 
other documents submitted by S. D.E. along with the bills as above to Works Section of the Planning Cell for 
processing and final payments. 
11.1.7 The work section of A.G.M.(NWP) shall process the bills in the estimate file of the concerned work 

and scrutinize the bills vis-a-vis work order issued, sanctioned provisions in the estimate etc. The Works 

Section shall scrutinize the bill who recovers all the liabilities of the contractor and statutory taxes besides 

7.5% payments against security deposit. The bill shall be passed, after necessary scrutiny by Works Section, 

by the officer competent to pass the final bill. 
 

11.2 Procedure for Payment for sub standard works: 

11.2.1 The contractors are required to execute all works satisfactorily and in accordance with the 

specifications. If certain items of work are executed with unsound, imperfect or unskilled workmanship 
or with materials of any inferior description or that any materials or articles provided by him for 

execution of work are unsound or of a quality. inferior to that contracted for or otherwise not in 

accordance with the contract (referred to as substandard work hereinafter), the Divisional Engineer in-
charge shall make a demand in writing specifying the work, materials or articles about which there is a 

complaint. 

11.2.2 Timely action by Construction Officers: Timely reporting and action, to a great extent, can prevent 

occurrence of sub standard work, which will. be difficult or impossible to rectify later on. It is 
incumbent on the part of Construction Officers to point out the defects in work in time during progress 

of the work. The Junior Telecom Officer/Sub Divisional Engineer responsible for execution and 

supervision of work shall without any loss of time submit a report of occurrence of any sub standard 
work to the Divisional Engineer in-charge besides making an entry in the site order book.  

A notice in respect of defective work shall be given to the contractor by Divisional Engineer In-

charge in writing during the progress of work asking the contractor to rectify/replace/remove the sub 

standard item of work and also definite time period within which such rectification/removal/replacement 
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has to be done. After expiry of the notice period, If there contractor falls to rectify/replace/remove the 

sub standard items, the defects shall be. Got rectified/replaced/removed BSNL Bilaspur all or through 
some other agency at the risk and cost of the contractor. 

11.2.3  Non-reporting of the sub standard work In time on the part of Construction Officer (s)shall not in any 

way entitle the contractor to claim that the defects were not pointed out during execution and as such the 

contractor cannot be absolved of the responsibility for sub standard work and associated liabilities. 
11.2.4  Authority and Procedure to accept sub standard work and payment thereof: There may be certain items 

of work pointed out as sub standard which may be difficult to rectify and in the opinion of the Head of 

S.S.A., the items in question will not materially deteriorate the quality of service provided by the 
construction, the head of S.S.A. shall appoint committee to work out the reduced rates payable to the 

contractor for such sub standard work. The committee shall constitute one Divisional Engineer other 

than the one who is directly in-charge of Cable Construction involving sub standard items of work, as 

"chairman and one S.D.E. (Planning) and an Accounts Officer as members. The, committee shall take 
into account the approximate cost of material/work pointed out as sub standard' and recommend the 

rates payable for sub standard work which shall not exceed 60% of the approved rates of the item in 

question. 
11.2.5  Record of sub standard work: The items adjudged as sub standard shall be entered into the measurement 

book with red ink. 
 

12. DISPOSAL OF EMPTY CABLE DRUMS: 

12.1 The contractor shall be responsible to dispose off the empty cable drums after laying of the cable. The 

competent authority taking in to account the prevailing market rates has fixed the cost of various, sizes 

of cable drums. The Cost of empty cable drums shall be deducted from the bill for the work on which 
the cable along with the drum has been issued or any other amount due to the contractor or from security 

deposit. 

12.2 The cost of empty OFC drum will be Rs 360/- per drum. Cost of OFC drum to be recovered shall be 

Rs.495.00. 

12.3 The contractor shall be responsible for the accounting of the cable drums issued and shall mention the 
number and types of cable drums in the bill so that the amount is deducted from the bills due. 

 

12.4 The contractor shall not be allowed to dump the empty cable drums in Govt/ public place, which may 

cause inconvenience to Govt/Public. If the contractor does not dispose off the empty cable drums with 
in 3 days of becoming empty, the BSNL Bilaspur is at liberty to dispose off the drum in any manner 

deemed fit and also recover the amount fixed in this contract for empty cable drums along with the 

transportation charges (to be decided by GMTD Bilaspur) from the bill/ security deposit/ any other 
amount due to the contractor. 

13. PENALTY CLAUSE: 

13.1 Delays in the contractor's performance: 

13.1.1 The time allowed for completion of the work as entered in the tender shall be strictly adhered by the 

contractor and shall be deemed to be the most important aspect of the contract on the part of the contractor 

and shall be reckoned from Next day from issue of work order by the BSNL. The work shall, throughout 

the stipulated period of contract, be proceeded with all due diligence to achieve the desired progress 

uniformly, and the contractor shall pay as penalty an amount equal to 1.0 (one) percent of the amount 

(minimum Rs One thousand per week) of the incomplete work for every one week of delay in completion 

of work, subject to a maximum of 10 (ten) percent of the cost of the work awarded.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                 

13.1.2 On any date the penalty payable as above, reaches 10 (ten) percent of the estimated cost of the work, the 

contractor should proceed with the work further only on getting a Written instructions from the Divisional 

Engineer that, he is allowed to proceed further with the work. It will be In the discretion of the Divisional 

Engineer to allow the contractor to continue with the work on the basis of any written agreement reached 
between the contractor and the Divisional Engineer one of the conditions of such agreement may be a 

stipulation for the contractor to agree for realization of penalty for delay at a  higher rate as may be 

agreed between the Divisional Engineer and contractor. 
13.1.3 Penalty for delay in completion of the work shall be recoverable from the bills of the contractor and/or 

by adjustment from the security deposit or from the bills of any other contract. However, adjustment from 

security deposit will be made only when the contract has been terminated or at the time of final settlement 

of bills on completion of work. 

In case of slow progress of the work in a section which have been awarded to a particular contractor, and the 

public interest does not permit extension of time limit for completion of the work, the GMTD Bilaspur 

will have the full right to order that the scope of the contractor may be restricted to such fraction of the 
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whole of the work and get the balance executed at the risk and cost of the contractor. The details are given 

in Rescission of the contract clause of the bid document. All such payments shall be recovered from the 

contractor's pen ding bills or security deposit. 

13.1.4 The GMTD Bilaspur reserves the right of cancel the contract and forfeit the security deposit If the 
contractor falls to commence the work Next days after issue of the work order. 

13.2  Penalty for causing inconvenience to the Public: 

13.2.1 To ensure progress during the execution of work and to cause minimum inconvenience to the public, the 

contractor shall not dig a trench of more than 200 meters at a stretch in a route at a time. He shall cause 
to lay cable and dose such trenches expeditiously. Under any circumstances a stretch of trench of 

maximum 200 meters shall not be kept open for more than 4 days in case of cable laying by digging 

paved surfaces. In the event of contractor falling to comply with, these conditions, a penalty of recovery 
up to Rs. 300/- per day the trench is kept open beyond the time limit allowed may be imposed by the 

BSNL Bilaspur This penalty will be in addition to that payable for delay or slow work. 

13.2.1 The contractor shall not be allowed to dump the empty cable drums/waste materials in Govt./public 
place, which may cause inconvenience to Govt. /Public. If the contractor does not dispose off the empty 

cable drums/waste materials with in 3 days of becoming empty, the BSNL Bilaspur is at liberty to 

dispose off the drum in any manner fit and also recover the amount fixed in this contract for empty cable 

drums/waste materials from the bill/security deposit along with the costs incurred by the BSNL Bilaspur 
in disposing off such materials. The BSNL Bilaspur may also levy a penalty up to Rs. One thousand for 

each such default. 

13.2.2 If any such penalty is levied on a contractor for more than 2 occasions, then his/her contract could be 
terminated in this regard the decision of GMTD Bilaspur shall be final and binding. 

11 by the department While laying :  

13.4.1  The contractor while taking delivery of materials supplied by the BSNL Bilaspur at the designated place 

shall thoroughly inspect all items before taking them over. In case of execution of the work, if any 
material is found damaged/working unsatisfactorily, then a penalty equivalent to the cost of material + 

10 % as penalty shall be recovered from the contractor's payments/securities. 

13.4.2  In case of damage to PDF cables, while laying, the cost of number of pairs damaged (including laying 
charges, transportation/storage charges) adding 10% as penalty shall  be recovered from the 

contractor's bills/securities. .. 

13.4.3 However, contractor will not be penalised for any defect In workmanship of the materials, which shall 
be taken up separately. with the supplier of the stores. 

14. Rescission/Termination of contract 

14.1 Circumstances for rescission of contract:  

Under the following conditions the competent authority may rescind the contract: 

(a) If the contractor commits breach of any item of terms and conditions of the contract. 

(b) If the contractor suspends or abandons the execution of work and the engineer in-charge of the 

work comes to conclusion that work could not be completed by due date for completion or the 
contractor had already failed to complete the work by that date. 

c) If the contractor:- had been given by the officer-in-charge of work a notice in writing to 

rectify/replace any defective work and he/she fails to comply with the requirement within the 

specified period. 
14.2 Upon rescission of the contract, the security deposit of the contractor shall be liable to be forfeited and 

shall be absolutely at the disposal of the BSNL as under: 

 
14.2.1 Measurement of Works executed since the date of last measurement and up to the date of rescission of 

contract shall be taken in the presence of the contractor or his authorized representative .who shall sign 

the same in the MB. If the contractor or his authorized representative do not turn up for joint 
measurement,. the measurement shall be taken by the officer authorized for this purpose after expiry of 

due date given for joint measurement. The measurement taken by the officer so authorized shall be final 

and no further request for joint measurement shall be entertained. ' 

14.2.2  The unused material (Supplied by the BSNL Bilaspur) available at site, shall be transported back by the 
BSNL Bilaspur to the Telecom Store at the risk and cost of the contractor. If any such material is found 

damaged/lost then the penalty shall also be recovered from the contractor as per conditions in tender 

documents, ibid 
14.2.3  The un-executed work shall be got executed through the qualified bidder from amongst the bidders, who 

participated in the bidding process, by giving them offers in their order of ranking (L2, L3---) at their 

quoted rates. If the work was awarded on single' tender basis then the BSNL Bilaspur shall get' the 

unexecuted work completed through any other contractor approved in (the SSA) at the approved rates of 
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that particular section or to execute the work BSNL Bilaspur, as is convenient or expedient to the BSNL 

Bilaspur at the risk and cost of the contractor. In such a event no compensation shall be payable by the 
BSNL to the contractor toward any inconvenience/loss that he may be subjected to as a result or' such an 

action by the BSNL. In this regard the decision of (the SSA' Head) shall be final and binding. In all 

these cases, expenses whim may be incurred in excess of the sum whim would have been paid to the 

original contractor if the whole work had been executed by him shall be borne, and paid by the original 
contractor and shall be deducted from any money due to him by: the BSNL under the contract or any 

other account whatsoever any where in the BSNL Bilaspur or from a security deposit. 

14.2.4 The certificate of the Divisional Engineer in-d1arge of work as to the value of work  
done shall be final and conclusive against the contractor, provided always that action shall only be taken 

after giving notice in Writing to the contractor. 

 

14.3 Termination for Insolvency: 

14.3.1  The BSNL Bilaspur may at any time terminate the Contract by giving written notice to the Contractor, 
without compensation to Contractor, if the Contractor becomes bankrupt or otherwise insolvent as 

declared by the competent court provided that such termination will not prejudice or affect any right or 

action or remedy which has accrued or will accrue thereafter to the BSNL Bilaspur. 
 

14.4 Optional Termination bv BSNL (Other than due default of the Contractor): 

14.4.1 The BSNL may, at any time, at its option cancel and terminate this contract by written notice to the 

contractor, in which event the contractor shall be entitled to payment for the work done up to the time of 

such cancellation and a reasonable compensation in accordance with the contract: prices for any 
additional expenses already incurred for balance work exclusive of purchases and/or whole of material, 

machinery and other equipment for use In or in respect of the work. 

14.4.2 In the event of the termination of the contract, the contractor shall forthwith dear the site of all the 
contractor's materials, machinery and equipment's and hand over possession of the work / operations 

concerned to the BSNL or as the BSNL may direct. 

14.4.3 The BSNL may, at its option, cancel or omit the execution of one or more items of work under this 
contract and may part of such items without any compensation whatsoever to the contractor. 

14.5 Issuance of Notice: 

14.5.1 The Divisional Engineer in-charge of work shall issue show cause notice giving details of lapses, 

violation of terms and conditions of the contract, wrongful delays or suspension of work or slow 

progress to the contractor directing the contractor to take corrective action. A definite time schedule for 
corrective action shall be mentioned in the show cause notice. If the contractor fails to take corrective 

action within the stipulated time frame, the Divisional Engineer in-charge shall submit a draft of final 

notice along with a detailed report to the competent authority who had accepted the contract. 
 

14.5.2  The final notice for rescission of contract to the contractor shall expressly state the precise date and time 

from which the rescission would become effective. The following safe guards shall be taken while 

issuing tile final notice: 
 

a) During the period of service of notice and its effectiveness, the contractor should not be allowed 

to remove from the site any material/equipment belonging to the BSNL Bilaspur. 
b) The contractor shall give in writing the tools and plants he would like to take away/remove from 

the site. Such of the materials as belong to him and which may not be required for future 

execution of balance work may be allowed by the Divisional Engineer in-charge of work to be 

removed with proper records. 
c) No new construction beneficial to the contractor shall be allowed. 

d) Adequate BSNL Bilaspur security arrangement In replacement of the contractor watch and ward 

shall be made forthwith. Expenses on this account are recoverable from the security deposit or 
any amount due to the contractor. 

15 INDEMNITIES: 

15.1 The contractor shall at all times hold the BSNL harmless and indemnify from against all action, suits, 
proceedings, works , cost, damages, charges claims and demands of every nature and descriptions, 

brought or procured against the BSNL , Its officers and employees and forthwith upon demand and 

without protect or demur to pay to the BSNL any and all losses and damages and cost ( Inclusive 

between attorney and client) and all costs incurred in endorsing this or any other indemnity or security 
which the BSNL may now or at any time have relative to the work or the contractors obligation or in 

protecting or endorsing its right in any suit on other legal proceeding, charges and expense and 
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liabilities resulting from or incidental or in connection with injury, damages of the contractor or damage 

to property resulting from or arising out of or in any way connected with or incidental to the operations 
caused by the contract documents. In addition the contractor shall reimburse the BSNL or pay to the 

BSNL forthwith on demand without protect or demur all cost, charges and expenses and losses and 

damages otherwise incurred by it in consequences of any claim, damages and actions which may be 

brought against the BSNL arising out of or incidental to or in connection with the operation covered by 
the contractor. 

 

15.2 The contractor shall at his own cost at the BSNL's request defend any suit or other proceeding asserting 
a claim covered by this indemnity, but shall not settle, compound or compromise any suit or other 

finding without first consulting the BSNL. 

16. FORCE MAJEURE: 

16.1 If any time, during the continuance of this contract, the performance In whole or in part by either party 

or any obligation under this contract shall be prevented or delayed by reason of any war, or hostility, 
acts of the public enemy, evil commotion sabotage, fires, floods, explosions, epidemics, quarantine 

restrictions, strikes, lockouts or act of God (Herein after referred to as events) provided notice of 

happenings, of any such eventuality is given by either party to the other within 21 days from the date of 
occurrence thereof, neither party shall by reason of such event be entitled to terminate this contract nor 

shall either party have any such claim for damages against the other in respect of such non-performance 

and work under the contract shall be resumed as soon as practicable after such event may come to an 

end or cease to exist, and the decision of the BSNL Bilaspur as to whether the work have been so 
resumed or not shall be final and conclusive, provided further that if the performance, in whole or part 

of any obligation under this contract is prevented or delayed by reason of any such event for a period 

exceeding 60 days either party may, at his option terminate the contract. 
 

16.2 Provided also that if the contract is terminated under this clause, the BSNL Bilaspur shall be at liberty to 

take over from the contractor at a price to be fixed by the BSNL Bilaspur, which shall be final, all 
unused, undamaged and acceptable materials, bought out components and stores in the course of 

execution of the contract, in possession of the contractor at the time of such termination of such portions 

thereof as the BSNL Bilaspur may deem fit excepting such materials bought out components and stores 

as the contracts may with the concurrence of the BSNL Bilaspur elect to retain. 

17. ARBITRATION: 

 

17.1 In the event of any question, dispute or difference arising under this agreement or In connection there-
with except as to matter the decision of whim is specifically provided under this agreement, the same 

shall be referred to sole arbitration of the Chief General Manager, C.G.Circle Raipur C.G. or In case his 

designation is changed or his office is abolished then in such case to the sole arbitration of the officer for 
the time being entrusted whether in addition to the functions of the Chief General Manager C.G.Circle 

Raipur C.G.or by whatever designation such officers may be called (hereinafter referred to as the said 

officer) and if the Chief General Manager, C.G.Circle Raipur C.G. or the said officer is unable or 

unwilling to act as such to the sole arbitration or some other person appointed by the Chief General 
Manager, or the said officer. The agreement to appoint an arbitrator will be in accordance with the 

Arbitration and Conciliation Act, 1996.  

 
There will be no objection to any such appointment that the arbitrator is BSNL Servant or that 

he has to deal with the matter to whim the agreement relates or that in the course of' his duties as BSNL 

Servant he has expressed views on all or any of the matter under dispute. The award of the arbitrator 

shall be final and binding on the parties. In the event of such arbitrator to whom the matter is originally 
referred, being transferred or vacating his officer or being unable toad for any reasons whatsoever such 

Chief General Manager or the said officer shall appoint another person to act as arbitrator in accordance 

with terms of the agreement and the person so appointed shall be entitled to proceed from the stage at 
whim it was left out by his predecessors. 

17.2 The arbitrator may from time to time with the consent of parties enlarge the time for making and 

publishing the award, Subject to aforesaid Indian Arbitration and Conciliation Act 1996 and the Rules 
made there under, any modification thereof for the time being In force shall be deemed to apply to the 

arbitration proceeding under this clause. 

17.3 The venue of the arbitration proceeding shall be the Office of the Chief General Manager, Chhattisgarh 

Circle or such other Places as the arbitrator may decide. The Following procedure shall be followed: 
17.3.1  In case parties are unable to _.a settlement by themselves, the dispute should be submitted or arbitration, 

In accordance with contract agreement 
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17.3.2 There should not be a joint submission with the contractor to the sole Arbitrator. 

17.3.3 Each party should submit its own claim severally and may oppose the claim put forward by the other 
party.  

17.3.4 The onus of establishing his claims will be left to the contractor. 

17.3.5 Once a claim has been included in the submission by the contractor, a reiteration or modification thereof 

will be opposed. 
17.3.6 The "points of defence" will be based on actual conditions of the contract. 

17.3.7 Claims in the nature of ex-gratia payments shall not be entertained by the  Arbitrator as these are not 

contractual. 
17.3.8  The question whether these conditions are equitable shall not receive any consideration in the 

preparation of "points of defence". 

17.3.9  If ,the contractor Includes such claims in his submission, the fact that they are not contractual will be 

prominently placed before the Arbitrator. 
 

   The award of the sole Arbitrator shall be final and binding on all the parties to the dispute. 

17.3.10 As Per corporate office letter no. MMS/135-1/2011-12(Pt.)/70 Dated – 28/12/2017 Revision of 
Arbitration Guideline in BSNL in accordance with arbitration and conciliation (Amendment) Act, 2015 

(3 of 2016) – Modification required in tender clause regarding fast track procedure shall be applicable 

where the claim amount is up to Rs. 5 crores. 

 

18. SET OFF: Any sum of money due and payable to the contractor (Including security deposit refundable 

to him) under this contract may be appropriated by the BSNL Bilaspur or any other person or persons 

contracting through the BSNL Bilaspur and set off the same against any claim of the BSNL Bilaspur or 
such other person or persons for payment of a sum of money arising out of this contract made by the 

Contractor with BSNL Bilaspur or such other person or persons contracting through BSNL Bilaspur. 

19. Near Relative Clause 
1.12(a) The near relatives of all BSNL employees either directly recruited or on deputation are prohibited from 

participation in tenders and execution of work in different units of BSNL. The detail is as under. 

 The near relatives for this purpose are defined as under. 

(a) Member of Hindu Undivided Family 

(b) They are husband and wife. 
(c) The one is related to the other in the manner as father, mother, son(s) & son(s) sife (Daughter in 

law), Daughter & daughter‟s husband (son in law), brother(s) & brother‟s wife, sister(s) & sister‟s 

husband(brother in law). 
The company or firm or any other person is not permitted to tender for work in BSNL unit in 

which his near relatives are posted the unit is defined as SSA/ Circle/Chief engineer /chief archt/ 

corporate office Binders should have to furnish the declaration as per section X. 

20. Payment Insulation Under taking :-  

The Bidder is required to submit a payment insulation under taking that he has sufficient capital resources at his 

disposal so that he will make due payments to the laboures / workers /Working of this tender / contract every 

month as per laws without linking it with payments from BSNL and carry out operations of tender without 
linking it with payments from BSNL .( It may be noted that BSNL makes payments twice a month based on 

status of submitted & passed invoices available with paying authority as per current policy ).  

21 SCPECIAL RIGHTS OF GMTD BILASPUR 
 

1.   In case of any dispute between the two contracting parties, the decision of the GMTD BILASPUR will be 

 final. 

2. The GMTD BILASPUR is not bound to accept the lowest tender, and also reserves the right to reject any or 
all the tenders so received without assigning any reason. 

3. The GMTD BILASPUR reserves the right to disqualify such bidders who have a record of not  meeting 

the contractual obligations against earlier contracts entered with the department. 
4. The GMTD BILASPUR reserves the right to increase or decrease the duration and validity of the contract 

from normal one year duration and also reserves in the interest of the department. 

5. In case of any dispute, case would be referred to the GMTD, BILASPUR or any other authority  looking 
after the duties/works of GMTD, BILASPUR and he would be the sole arbitrator. His decision would be final and 

binding on all cases. 

6. Tenders with any condition including that of conditional unconditional rebates shall be rejected forthwith. 

7. All provisions of statutory acts enacted by the Govt. or other Local formalities issued by other  statutory 
bodies and local authorities from time to time shall be fulfilled /complied at the cost of  bidder/tenderer. 
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8. The GMTD BILASPUR reserves the right to black list the contractor and forfeiture the EMD if 

contractor submit false /Bogus certificates/ documents and found in any illegal activity or any such 

activity which is, in contravention to the general policy, statutory provision, rules, regulation as announced or 

declared or published by any competent authority 

 
22 CHANGES IN WORK ORDERS: 

22.1 The Tendering Authority may, at any time, by a written order given to the successful  bidder, make 

changes within the general scope of the contract in any one or more of the following: 

(a) The services to be provided by the Successful bidder. 

(b) Paying authority 
22.1 If any such change causes an increase or decrease in the cost of, or the time required for the 

execution of the contract an equitable adjustment shall be made in the contract price and the 

contract shall accordingly be amended. Any proposal by the Successful bidder for adjustment 
under this Clause must be made within thirty days from the date of receipt of the change in 

order. 
 

23 LIQUIDATED DAMAGES: 

23.1 The stipulated period for rendering the service must be completed not later than the dates 

specified therein. Extension will not be given except in exceptional circumstances. Should 

however reports be made after expiry of the stipulated period without the prior concurrence of 

the Tendering Authority, such services will not deprive the Tendering Authority of his right to 

recover liquidated damages under Clause 14 below. 

23.2 Should the bidder fail to deliver the report for the services rendered within the stipulated 

period prescribed in the work order the tendering authority shall be entitled to recover 10% of 

the value of those verification cases per each case per each day of delay. The penalty levied 

by the tendering authority shall be final and not challengeable by the successful bidder. 

 

24 TERMINATION FOR DEFAULT: 

24.1  The Tendering Authority may, without prejudice to any other remedy for breach of 

contract, by written notice of default, sent to the successful bidder, terminate this contract 

in whole or in part. 

(a) If the successful bidder fails to render services within the time period specified in the 

contract, or any extension thereof granted by the Tendering Authority pursuant to as per 

tender documents  

(b) If the successful bidder fails to perform any other obligation(s) under the contract; and 

(c) If the successful bidder, in either of the above circumstances does not remedy his failure 

within a period of 15 days after receipt of the default notice from the Tendering Authority. 

24.2 In the event the Tendering Authority terminates the contract in whole or in part the Tendering 

Authority may get services from any other bidder, upon such terms and in such manner, as it 

deems appropriate. The successful bidder shall be liable to the Tendering Authority for any 

excess cost for such services. However, the successful bidder shall continue performance of 

the contract to the extent not terminated. 

 

25 TERMINATION OF CONTRACT 

25.1  The GMTD BILASPUR has the right to terminate the contract either partly or fully at any stage 

without assigning any reason by giving 10 days notice in writing to that effect and shall not be liable 
to pay any compensation to the contractor thereof.  

 

25.2 In the event of contractor failing to execute the contract to the satisfaction of GMTD BILASPUR 

shall have the right to reject or/and with hold payment for such quantity of work till such time the 
defect rectified to the satisfaction of the GMTD BILASPUR.  

25.3  In case of death of contractor during the period of contract, GMTD BILASPUR may at his opinion 

either immediately terminate the agreement or may require the surviving partner/legal heir of the 
contractor to complete the contract as per the original agreement. 

 

26. Court Jurisdiction:  
 

26.1  Any dispute arising out of the tender/bid document/evaluation of bids/issue of WO shall be subjected 

to the jurisdiction of the competent court of Chhattisgarh .  
 

26.2 Where a contractor has not agreed to arbitration, the dispute/claims arising out of the 
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contract/PO entered with him shall be subject to the jurisdiction of the competent court at Chhattisgarh.  

27 GST Registration: 

 
 The contractor has to submit the registration of the GST. Otherwise no bill will be initiated for payment 

till the submission of GST registration. 

  

28 Inspection:- 
BSNL shall have the right to cause an examination of the work and the final bills of the contractor including 

all supporting vouchers, abstract etc. to be made after payment of the final bill and if as a result of such audit 

and technical examination any sum is found to have been over paid in respect of any work done by the 
contractor under the contract or any work claimed by him to have been done by him under the contract and 

found not to have been executed, the contractor shall be liable to refund the amount of over payment and it 

shall be lawful for BSNL to recover the same from him through the PBG or future bills. 

 

29 FALL CLAUSE 

 

 The prices once fixed will remain valid during the scheduled delivery/work period except for the provisions in 

tender document. Further, if at any time during the contract. 

(a)    It comes to the notice of purchaser regarding reduction of price for the same or similar equipment/ 

service; 

     and/or 

(b)  The prices received in a new tender for the same or similar equipment/ service are less than the prices 

chargeable under the contract. The purchaser, for the purpose of delivery period extension, if any, will 

determine and intimate the new price, taking into account various related aspects such as quantity, 
geographical location etc., and the date of its effect for the balance quantity/ service to the vendor. In case 

the vendor does not accept the new price to be made applicable during the extended delivery period and 

the date of its effect, the purchaser shall have the right to terminate the contract without accepting any 

further supplies.  

The contract shall be at the risk and responsibility of the supplier and the purchaser reserves the right to 

purchase the balance unsupplied quantity/ service at the risk and cost of the defaulting vendor besides 

considering the forfeiture of his performance security 
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SECTION - VI 
SPECIAL CONDITIONS OF CONTRACT 

 

1.0 GENERAL: 

 

1.1 The work shall be accepted only after Acceptance Testing carried out by BSNL team, designated by the BSNL, as 

per prescribed schedule and work/material passing the test successfully. 

1.2 The BSNL Bilaspur reserves the right to disqualify such bidders who have a record of not meeting contractual 

obligations against earlier contracts entered into with the BSNL Bilaspur. 

1.3 The BSNL Bilaspur reserves the right to black list a bidder for a suitable period In case he falls to honour his bid 

without sufficient grounds. 

1.4 The BSNL Bilaspur reserves the right to counter offer price(s) against price(s) quoted by any bidder. 

1.5 Any clarification issued by BSNL Bilaspur, in response to query raised by prospective bidders shall form an integral 

part of bid documents and it may amount to amendment of relevant clauses of the bid documents. . 

1.6 Tender will be evaluated as a single package of all the items given in the price schedule. 

1.7 All work to be executed under the contract shall be executed under the direction and subject to the approval in all 

respects of by the Divisional Engineer or Site Engineer In-charge of work site who shall be entitled to direct at what 

point or points and what manner they are to be commenced, and from the time to time carried on. 

1.8 The work may be split up between two or more contractors or accept any tender in part and not entirely if 

considered expedient by the GMTD Bilaspur. 

1.9 If the contractor shall desire an extension of time for completion of the work on the grounds of unavoidable 

hindrance in execution of work or on any other ground he shall apply in writing to the Divisional Engineer within 3 

days of the date of hindrance on account of which he desires such extension as aforesaid. In this regard the decision 

of (the SSA Head) shall be final. 

1.10 If at any time after the commencement of the work, the BSNL Bilaspur may feel that execution of whole or part of 

work, as specified in the tender is not required to be carried out, then the BSNL Bilaspur shall give notice in writing 

of the fact to the contractor who shall have no claim. to any payment of compensation whatsoever on account of any 

profit or advantage which he might have derived in consequence of the full amount of the work not having been 

carried out neither shall he have any claim for compensation by reason of any alterations having been made in the 

original specifications, drawings, designs and instructions which shall instructions any curtailment of the work as 
originally contemplated. 

1.11 Whenever any claims against the contractor for the payment of a sum of money arises out of or under the contract, 

the BSNL Bilaspur shall be entitled to recover such sum by appropriating in part or whole the security deposit of the 

contractor, and to sell any BSNL promissory notes etc, forming the whole or part of such security or running I Anal 

bill pending against any contract with the BSNL Bilaspur In the event of the security being insufficient or if no 

security has been taken from the contractor , then the balance or the total sum recoverable as the case may be, shall 

be deducted from any sum then due or which at any time there after may become due to the contractor under this or 

any other contract with BSNL. Should this sum be not sufficient to rover the full amount recoverable the contract or 

shall pay to BSNL Bilaspur on demand the balance remaining due. 

1.12 No official of Gazetted rank or other Gazetted officer employed in Engineering or administrative duties in an 

Engineering BSNL Bilaspur or any other BSNL Bilaspur of the BSNL of India is allowed to work as a contractor for 
a period of two years after his retirement from BSNL service without the previous permission of BSNL of India. 

This contract is liable to be cancelled if either the contractor or any of his employees is found at any time to be such 

a person who hadn't obtained the permission of BSNL of India as aforesaid before submission of the engagement In 

the contractor's service as the case may be.  

1.13 In the event of the contractor being, adjusted insolvent or going voluntarily into liquidation of having received order 

or other order under insolvency act made against him or in the case of company, of the passing of any resolution, or 

making of any order for winding up whether voluntarily or otherwise, or in the event of the contractor failing to 

comply with any of the conditions herein specified. The GMTD Bilaspur shall have the power to terminate the 

contract without any notice. 

1.14 Without prejudice to any of the rights or remedies under this contract , if the contractor dies, the (the GMTD 

Bilaspur) on behalf of the President can terminate the contract without compensation to the contractor. However 

(GMTD Bilaspur) at his discretion may permit contractor's heirs to perform the duties or engagements of the 
contractor under the contract , in case of his death. In this regard the decision of (GMTD Bilaspur)shall be the final.

  

1.15 In the event of the contractor, winding up his Company on account of transfer or merger of his company with any 

other, the contractor shall make it one of the terms and Stipulations of the contract for the transfer of his properties 
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and business, that such other person. or company, shall continue to perform the duties or engagement of the 

contractor under this contract and be subject to his liabilities there under. 

1.16  Interpretation of the contract document: The representative of (the GMTD Bilaspur) and the contractor shall in so 

far as possible by mutual consultation, by to decide upon the meaning and intent of the contract document. In-case 

of disagreement the matter shall be referred to GMTD Bilaspur whose decision shall be final. Any change in the 

contract: documents shall be set forth in writing by the representative of the parties hereto. It shall be the contractor's 

responsibility to thoroughly familiarize all of his supervisory personnel with the contents of all the contract 
documents. 

1.17 Notification: The contractor shall give in writing to the proper person or authority with a copy to the Divisional 

Engineer such notification as may be mandatory or necessary In connection with the commencement, suspension, 

resumption, performance and I or completion of the contracted work . All notice shall be given sufficiently in 

advance of the proposed operation to permit proper co-relation of activities and the contractor shall keep all proper 

persons or authorities involved and advised of the progress of operations through out the performance of the work 

and/or with such 'other Information and or supporting figure and data as may from time to time as directed or 

required. 

1.18 Shut down on account of weather conditions :The contractor shall not be entitled to any compensation whatsoever 

by reason of suspension of the whole or any part of the work made necessary by the BSNL or deemed advisable on 

account of bad weather conditions or other force majeure conditions. . 

2.0 STORES SUPPLIED BY THE BSNL BILASPUR: 

2.1 At no point of time the contractor shall be issued stores of value more than the contractor's material security as per 

cause number 5.1 a of section V. If at all the work requires more amount of materials to issue to the contractor, then 

the security shall suitably be revised before the issue of the store and the contractor will not have any objection to it. 

2.2 The contractor shall transport (including loading and unloading) all stores Issued to him from District Telecom 

Store, to the site of work at his own cost. The BSNL Bilaspur shall not pay any transportation charges to the 

contractor. 

2.3 All materials supplied to the contractor the BSNL Bilaspur shall remain the absolute property of BSNL Bilaspur and 

shell not removed from site of the work except for use in the work and shall be at all time open to inspection by the 

Representative of (the GMTD Bilaspur). In-case the materials like cable and accessories are taken delivery of by the 

contractor and stored at the site office/store of the contractor such site office/ store will also be treated "as site” for 

this purpose. Any suctfrnater1als remaining unused at the time of the abandonment, completion or determination of 
the contract shall be returned to the BSNL Bilaspur at a place informed to him the BSNL Bilaspur, failing which the 

cost of the unused materials shall. be deducted from the contractor's material security or any of his pending bills or 

from any other security. 

2.4 The contractor shall be responsible for the transportation of store, storage and safe custody of all material supplied 

to him by the BSNL Bilaspur, which in the contractor's custody whether, or not installed in the work. The contractor 

shall satisfy himself regularly the quantity and quality of the materials supplied to him and he will be responsible for 

any subsequent deterioration and discrepancy (inclusive of theft) in the quantity and quality of the materials. 

2.5 The contractor shall submit a proper account every month of all the materials supplied to him by the BSNL Bilaspur 

and those consumed for items of work any discrepancy of difference between the materials issued to the contractor 

and those consumed in the work as per the "BSNL Bilaspur calculation" (which shall be final) will be charged to the 

contractor or deducted from his bills at 1.5 times of prevailing standard price including freight, handling charges, 
storage charges etc. 

2.6 The contractor shall ensure that only the required materials are issued to him. Upon completion of work, the 

contractor shall return to the Govt. at the later designated store in good condition, free of charges, any unused. 

materials that were supplied by the BSNL Bilaspur 

3.0 EASEMENTS. PERMITS. LICENCES AND OTHER FACILITIES : 

3.1 The contractor shall obtain/provide at his own cost all easements, permits and license necessary to do its work 

except for the following which shall be provided by the Representative of the GMTD BILASPUR; 

(A) "Right of User " easements and permits. 

(B) Railway and Highway crossing permits including bridge. 

(C) Canal/ stream crossing permits. 

3.2 The contractor shall be fully responsible for angling and obtaining all necessary easements, permits and licenses, for 

moving all construction equipment, tools, supplied materials and men across Railways and Highways, across public 

or private road as well as premises of any public utility within the right of user and for bearing all costs that may be 

incurred in respect of the same. 

3.3 The contractor is to confine his operation to the provided construction "Right of User" unless it has made other 

arrangement with the particular property owners and or tenants such other arrangements shall be entirely at the 

responsibility of the contractor as to cost and arrangement as also bream and claim and shall be entitled with a copy 

to the Divisional Engineer. 
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3.4 The contractor will not be entitled to extra compensation for hardship and Increase in cost by the cable trench being 

routed adjacent to or across other pipeline, Highways, Railways, telephones or poser poles and wires or guy wires, 

embankments, cliffs, streams or other obstacles Whim may physically or otherwise in any manner, restrict or limit 

the use of the construction "Right of User. Some construction and such contingency shall be deemed to have been 

providing for in the rates. 

3.5 At location where the U/G cable trench Is routed across or along railways or roads the contractor shall without extra 

cost provide and. maintain such detours and road controls as are required by the railways or BSNL or local agencies 
having jurisdiction. . 

3.6 If the BSNL Bilaspur Is not able to provide above mentioned permits etc. In time then the extension of time limit 

shall be provided as per EOT clause given in tender document. 

4.0 QUALITY OF WORK: The BSNL Bilaspur shall be the final judge of the quality of the work and the satisfaction of the 

BSNL Bilaspur in respect thereof set forth in the contract documents. Laxity or failure to enforce compliance with 

the contract documents by the BSNL Bilaspur and 1 or its representative shall not manifest a change or intent of 

waiver, the Intention being that, notwithstanding the same, the contractor shall be and remain responsible for 

complete and proper compliance with the contract documents and the specification there in. The representative of 

GMTD Bilaspur has the right to prohibit the use of men and any tools, materials and equipment which in his opinion 

do not produce work or performance meet the requirement of the contract documents. 

5.0 TAXES AND DUTIES: Contractor shall pay all rates, levies, fees royalties, taxes and duties payable or arising from out 

of, by virtue of or in connection with and/or incidental to the contract or any of the obligations of the parties in terms 
of the contractor documents and / or in respect of the works or operations or any part thereof to be performed by the 

contractor and. the contractor shall indemnify and keep indemnified the BSNL Bilaspur from and against the same 

or any default by the contractor in the payment thereof. GST as applicable will be paid by BSNL. 

6.0 PROTECTION OF UFE AND PROPERTY AND EXISTING FACILITIES: 

6.1 The contractor is fully responsible for taking all possible safety precaution during preparation for and actual 

performance of the works and for keeping the construction site in a reasonable safe condition. The contractor shall 

protect all life and property from damage or losses resulting from his construction operations and shall minimize the 

disturbance and inconvenience to the public. 

6.2 If the excavation of trench alters the contours of the ground around road and highway crossing in such locations 

dangerous to traffic, the contractor shall at his own cost, take all necessary precautions to protect public and shall 

comply with all the BSNL Bilaspur regulations as to placing of warning boards (Minimum size 3' x 2'), traffic 
signals, barricades, flags etc., at such location. If the contractor does not put the warning signal as per above 

directions, then a penalty of Rs. 500/- per day shall be levied on the contractor, till the directions are complied by 

the contractor. The contractor shall take due precautions to avoid damages to other pipe lines, water mains, sewers, 

telephones, telegraphs and power conduits, laid wires poles and guy wires, railways, highways, bridges or other 

underground or above ground structure and/or property crossing or adjacent to the cable trench being excavated. 

6.3 Attention of the contractor is drawn to the rules regarding laying of cables at road crossing, along Railways Bridges, 

Highways safety precautions while working In public street. The contractor in writing shall obtain the detailed 

engineering instructions from the Divisional Engineer of the area. 

6.4 The contractor shall be solely responsible for location through approved non-destructive means and ensuring the 

safety of all existing underground pipeline, electrical cables, and or other structures. 

6.5 The contractor shall be solely liable for all expense for and in respect of repairs and / or damage occasioned by 
injury of or damage to such underground and above structures or other properties and under take to indemnify the 

BSNL Bilaspur from and against all actions, cause of actions, damages, claims and demands what-so-ever, either In 

law or in equity and all losses and damages and costs (inclusive between attorney and client), charges and expenses 

in connection therewith and / or incidental thereto. The contractor shall take all responsibilities and risk in crossing 

other pipelines and cables and shall be responsible for protecting all such existing pipelines, poles, electric lines, 

sewers, cables or other facilities from damage by the contractor's operation in connection with the work. The 

contractor without cost of the BSNL Bilaspur shall promptly repair any damage incurred.  

6.6 The current market value of any commodities lost as a result of any damage to the aforesaid existing facilities shall 

be paid by the contractor together with such additional sums necessary to liquidate the personal of property 

damages, resulting there from. 

7.0 LABOUR WELFARE MEASURES AND WORKMAN COMPENSATION: 

7.1  Obtaining Licence before commencement of work: The contractor shall obtain a valid labour licence under the 

Contract labour (R&A) Act 1970 and the Contract: Labour (Regulation and Abolition) Central Rules 1971, before 

commencement of the work, and continue to have a valid licence until the completion of work. The contractor shall 

also abide by the provisions of the O'Iild Labour (Prohibition and Regulation) Act 1986. Any failure to fulfil this 

requirement shall attract the penal provisions of this contact arising out of the resultant non-execution of work. . 

7.2  Contractors Labour Regulations: 

7.2.1  Working Hours 
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7.2.1.1 Normally working hours of an employee should not exceed 9 hours a day. The working day shall be 

so arranged that Inclusive of Interval for rest, if an')(, it shall not spread over more than 12 hours on 

any day. 

7.2.1.2 When a worker is made to work for more than 9 hours on any day or for more than 48 hours in any 

week he shall be paid over time for the extra hours put in by him. . 

7.2.1.3 Every worker shall be 'given a weekly holiday normally on a Sunday, in accordance with the 

previsions of Minimum Wages (Central) Rules 1960, as amended from time to time, Irrespective of 
whether such worker Is governed by the Minimum Wages Act or not. 

7.2.1.4 Where the minimum wages prescribed by the BSNL, under the Minimum wages Act,. .are not 

Inclusive of the wages for the weekly day of rest, the 'worker shall be entitled to rest day wages, at 

the rate applicable to the next preceding day, provided he has worked under the same contractor for 

a continuous period of not less than 6 days. 

7.2.1.5 Where a contractor is permitted by the Engineer-in-O1arge to allow a worker to work on a normal 

weekly holiday, he shall grant a substituted holiday to him for the whole day, on one of the five 

days, immediately before or after the normal weekly holiday, and pay wages to such worker for the 

work performed on the normal weekly holiday at the overtime rate. 

7.2.2  Display Of Notice Regarding Wages Etc. The contractor shall, before he commences his work on contract, 

display and correctly maintain and continue to display and correctly maintain, In a dear and legible condition 

in conspicuous places on the work, notices in English and in local Indian languages spoken by the majority of 
the workers, giving the minimum rates of the wages fixed under Minimum Wages Act, the actual wages 

being paid, the hours of work for which such wage are earned, wages periods, dates of payments of wages 

and other relevant information. 

7.2.3  Payment of Wages. 

7.2.3.1 The contractor shall fix wage periods in respect of which wages shall be payable. 

7.2.3.2  No wage period shall exceed one month. 

7.2.3.3  The wages of every person employed as contract labour in an establishment or by a contractor, 

where less than one thousand such persons are employed, shall be paid before the expiry of seventh 

day and in other cases before the expiry of tenth day after the last day of the wage period in respect 

of which the wages are payable. 

7.2.3.4  Where the employment of any worker is terminated by or on behalf of the contractor, the wages 
earned by him shall be paid before the expiry of the second working day from the date on which his 

employment is terminated. 

7.2.3.5  All payment of wages shall be made by directly crediting the due amount into employee‟s/labour‟s 

bank account electronically. In case payment through bank account is not possible due to 

unavoidable & justified reasons, all such payment should be made manually on a working day at the 

work premises and during the working time and on, in presence of site Engineer or any other 

authorized representative of the Engineer-in-Charge, as the case may be and contractor has to get the 

manual payment receipt certified from engineer-in-charge/authorized person. Such manual payment 

is to be made on a date notified in advance and in case the work is completed before the expiry of 

the wage period, final payment shall be made within 48 hours of the last working day. 

7.2.3.6  Wages due to every worker shall be paid by directly crediting the due amount into employee‟s bank 
account in normal course, otherwise it should be paid to him directly or to other person authorized 

by employee on his/her behalf in presence of site Engineer or any other authorized representative of 

the Engineer-in-Charge. 

7.2.3.7 All wages shall be paid in current coin or currency or in both. 

7.2.3.8  Wages shall be paid without any deduction of any kind except those specified by the -Central BSNL 

by general or special order in this behalf or permissible under the Payment of wages Act 1956. 

7.2.3.9 A notice showing the wages 'period and the place and time of disbursement of wages shall, be 

displayed at the place of work and a copy sent by the contractor to the Engineer in-Charge under 

acknowledgement. 

7.2.3.10 It shall be the duty of the contractor of to 'ensure the disbursement of wages in presence of the site 

Engineer or any other authorized representative of the Engineer-in-Charge who will be required to 

be present at the place and time of the disbursemer1t of wages by the contractor to workmen. 

7.2.3.11 The contractor shall obtain from the site Engineer or any other authorized representative of the 

Engineer-in-Charge, as the case may be, a certificate under his signature at the end of the end of the 

entries in the "Register of wages" or the "Wage-cum-Muster Roll", as the case may be, In the 

following form:- 
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 "Certified that the amount shown in the column No has been paid to the workman concerned in my 

presence on...................at.......................” 

7.2.4.0  Fines and deductions which may be made from wages 

7.2.4.1 The wages of a worker shall be paid to him without any deduction of any kind except the following 

(a) Fines 

(b) Deductions for absence from duty i.e. from the place or the places where by the terms of his 

employment he is required to work. The amount of deduction shall be in proportion to the period 
for which he was absent. 

(c) Deductions for damage to or loss of goods expressly entrusted to the employed person for stores, 

or for loss of money or any other deductions which he is required to account, where such damage 

or loss is directly attributable to his neglect or default. 

(d) Deduction for recovery of advances or for adjustment of overpayment of wages, advances 

granted shall be entered in a register. 

(e) Any other deduction, which the Central BSNL may from time to time, allows. 

7.2.4.2 No fines should be imposed on any worker save in respect of such acts and omissions on his part as 

have been approved of by the Labour Commissioner. 

7.2.4.3 No fine shall be imposed on a worker and no deduction for damage or loss shall be made from his 

wages until the worker has been given an opportunity of showing cause against such fines or 

deductions. 

7.2.4.4 Every fine shall be deemed to have been imposed on the day of the act or omission in respect of 

which it was imposed. 

7.2.5 Labour records 

7.2.5.1 The contractor shall maintain Register of Persons employed on work on contract in From XIII of 

the contract Labour (R&A) Central Rules 1971. 

7.2.5.2 The contractor shall maintain a Muster Roll register In respect of all workmen employed by him on 

the work under Contract in Form XVI of the a. (R&A) Rules 1971. 

7.2.5.3 The contractor shall maintain a Wage Register in respect of all workmen employed by him on the 

work under contract in From XVII of the CL (R&A) Rules 1971. 

7.2.5.4 Register of accidents - The contractor shall maintain a register of accidents in such form as may be 

convenient at the work place but the same shall include the following particulars: 

a) Full Particulars of the labourers who met with accident. 

b) Rate of wages 

c) Sex 

d) Age 

e) Nature of accident and cause of accident 

f) Time and date of accident  

g) Date and time when admitted in hospital 

h) Date of discharge from the hospital 

I) period of treatment and result of treatment 

j) Percentage of loss of earning capacity and disability as assessed by Medical officer. 

k) Claim required to be paid under Workmen‟s Compensation Act. 
l) Date of payment of compensation. 

m) Amount paid with details of the person to whom the same was paid 

n) Authority by whom the compensation was assessed 

o) Remarks 

7.2.5.5 The contractor shall maintain a Register of Fines in the Form XII of the a. (R&A) Rules 1971 the 

contractor shall display in a good condition and in a conspicuous place of work the approved list of 

acts and emission for which fines can be imposed. 

7.2.5.6 The contractor shall maintain a Register of deductions for damage or loss in Form XX of the a. 

(R&A) Rules 1971. 

7.2.5.7 The contractor shall maintain a Register of Advances in Form XXIII of the a. (R&A) Rules 1971. 

7.2.5.8 The contractor shall maintain a Register of Overtime in Form XXIII of the a. (R&A) Rules 1971. 

7.2.6.0 Attendance card-cum wage slip 

7.2.6.1 The contractor shall issue an Attendance card cum wage slip to each workman employed by him. 

7.2.6.2 The card shall be valid for each wage period, 
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7.2.6.3 The contractor shall mark the attendance of each workman on the card twice each day, once at the 

work commences and again after the rest interval, before he actually starts work. 

7.2.6.4 The card shall remain in possession of the Worker during the wage period under referel1le. 

7.2.6.5 The contractor shall complete the wage slip portion on the reverse of the card at least a day prior to 

the disbursement of wages in respect of the wage period under reference. 

7.2.6.6 The contractor shall obtain the signature or thumb Impression of the worker on the wage slip at the 

time of disbursement of wages and retain the card with him. 
7.2.7.0 Employment card: The contractor shall issue an Employment Card in the Form XIV of a. (R&A) Central 

Rules 1971 to each worker within three days of the employment of the worker. 

7.2.8.0 Service certificate: On termination of employment for any reason whatsoever the contractor shall issue to 

the workman whose services have been terminated, a Service Certificate in the from XV of the a. (R&A) 

Central Rules 1971. 

7.2.9.0 Preservation of labour records: The Labour records and records of Fines and deductions shall be preserved 

in original for a period of three years from the date of last entries made in them and shall be made available 

for inspection by the Engineer-in-Large or Labour Officer or any other officers authorised by the Ministry of 

Communication in this behalf. 

7.3 Power of labour officer to make investigations or enquiry: The labour officer or any person authorised by the 

Central BSNL on their behalf shall have power to make enquiries with a view to ascertaining and enforcing due and 

proper observance of Fair Wage Causes and provisions of these Regulations. He shall investigate into any complaint 
regarding the default made by the contractor In regard to such revision. 

7.4 Report of Investigating officer and action thereon: The Labour Officer or other persons authorised as aforesaid 

shall submit a report of result of his investigation or enquiry to the Engineer in-charge indicating the extent, if any, 

to which the default has been committed with a note that necessary deductions from the contractor's bill be made 

and the wages and other dues be paid to the labourers concerned. The Engineer in-charge shall arrange payments to 

the labour concerned within. 45 days from the receipt of the report from the Labour Officer or the authorised officer 

as the case may be. 

7.5 Inspection' of Books And Slips: The contractor shall allow inspection of all the prescribed labour records to any of 

his workers or to his agent at a convenient time and place after due notice is received or to the Labour Officer or any 

other person, authorised by the Central BSNL on his behalf. 

7.6 Submission of Returns: The contractor shall submit periodical returns as may be specified from time to time. 

7.7 Amendments: The Central BSNL may from time to time add to or amend the regulations and on any question as to 

the  application/interpretation or effect of those regulations. 

8.0 INSURANCE: Without limiting any of his other obligations or liabilities, the contractor shall, at his won expense, 

take and keep comprehensive insurance including third party risk for the plant, machinery, men, materials etc. 

brought to the site and for all the work during the execution. The contractor shall also take out workmen's 

compensations insurance as required by law and under take to indemnify and keep indemnified the BSNL from and 

against all manner of claims and demands and losses and damages and cost ( including between attorney and client ) 

charges and expenses that may arise in regard the same or that the BSNL may suffer or incur with respect to end / or 

incidental to the same . The contractor shall have to furnish originals and / or attested copies as required by the 

BSNL Bilaspur of the polices of insurance taken within 15 . (fifteen) days of being called upon to do so together 

with all premium receipts and other papers related thereto which the department may require. 

9.0 COMPUANCE WITH LAWS AND REGULATION: During the performance of the works the contractor shall at 

his own cost and initiative fully comply with all applicable laws of the land and with any and all applicable by-laws 

rules, regulations and orders and any other provisions having the force of law made or promulgated or deemed to be 

made or promulgated by the BSNL, BSNL agency or BSNL Bilaspur, municipal board, BSNL of other regulatory or 

Authorised body or persons and shall provide all certificates of compliance therewith as may be required by such 

applicable law. By-laws, Rules, Regulations, orders and / or provisions. The contractor shall assume full 

responsibility for the payment of all contributions and pay roll taxes, as to its employees, servants or agents engaged 

in the performance of the work specified in the contractor documents. If the contractor shall require any assignee or 

sub-contractor to sham any portion of the work to be performed hereunder may be assigned, sub-leased or sub-

contracted to comply with the provisions of the clause and in this connection the contractor agrees as to undertake to 

save and hold the BSNL harmless and indemnified from and against any/all penalties, actions, suits, losses and 

damages, claims and demands and costs (inclusive between attorney and client) charges and expenses whatsoever 
arising out or occasioned, indirectly or directly , by failure of the contractor or any assignee or sub-contractor to 

make full and proper compliance with the said by-laws , Rules, Regulations, Laws and Order and provisions as 

aforesaid. 

10.0 TOOLS AND PLANTS: The contractor shall provide at his own cost all tools, plants appliances, implements etc. 

required for proper execution of works. The contractor shall also supply without charge the requisite number of 

persons with the means and materials. necessary for the purpose of setting out works, counting, weighing and 

assisting the measurements for examination at any time and from time to time. The contractor shall be responsible to 

make all arrangements, at his own cost for de-watering of trenches/ducts and de-gasification of the ducts before 

carrying out the work. The contractor shall also be responsible to make arrangements, at his own cost, for water 
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required for carrying of works at sites including curing of CC/RCC works. Failing his so doing the same may be 

provided by the Engineer-in-d1arge at the expense of the contractor and the expenses shall be deducted from any 

money due to the contractor under this contract or otherwise. 

10.1  Compliance of EPF Act – 1952 The contractor will have to ful fill / compliance of provision of EPF & misc. 

provisions Act - 1952 & employees provident fund shcme 1952 by the contractor in respect of Labours / Employees 

engaged by them. for performing the work in BSNL while submitting the claim of bills to wards works executed by 

him, he must accompany the 

 (i)  List showing the details of Labours / employees engaged 

 (ii)  Duration of their engagement 

 (iii) The amount of wages paid to such Labours / employees for the duration in question. 

 (iv) Amount of EPF contribution (both employees & employers) for the duration in question 

 (v)  Copies of authenticated of payment of such contribution to EPF authority and a declaration from the 

   contractor regarding compliance of EPF Act – 1952 

10.2  If contractor fails to compliance the EPF Act 1952 ,BSNL Shall deduct the EPF (Both Employees & Employers) 

 and deposited to EPF authority under BSNL EPF accounts. 

10.3  The tenderer will observe necessary formalities as per the provision of the labour act & the following points may be 

implemented. 

(a) The payment of workers by the contractor is to be carried out as per rate approved by the Central Govt. from 

time to time in the presence of the controlling officer or his authorized representative and he should sign in 
the register to this effect          

(b) The tenderer has to maintain the mandatory labour registers (Under contract labour (R&A) Act 1970) 

a. Register of Workmen Employed by Contractor in form XIII,  

b. Employment Card in form XIV  

c. Muster roll register in form XVI,  

d. Register of wages in form XVII  

e. Register of wages Cum muster roll in form XVIII  

f. Wage slip in form XIX  

g.  Register of deduction for damage Or loss in form XX  

h.  Register of fines in form XXI  

i.  Register of advance in form XXII  
j.  Register of OT in form XXIII  

 (c) The workers engaged by the contractors must be covered under ESI and EPF scheme by the contractor 

 himself as per rules.  

 (d) The contractor will issue employment cards of engaged workers.  

 (e) The contractors will have to supply the details as asked as per RTI act as and when required. 

10.4  As soon as the approval is Conveyed, the successful bidders has to take the permission for Road cutting and 

Restoration from the Municipal Corporation /PWD /Forest /R&B /Beacon / Other local authorities, wherever 

applicable, and necessary bill raised by the concerned authorities will be paid by BSNL, and restoration to 

expectations of concerned agency is to be done by the contractor as part of the Work Order. 

11.0  SAFETY, SECURITY & OBSERVANCE OF LABOUR LAW 

1. The Contractor will be responsible for the safety and security of the materials supplied to him by the 

Department.  

2. The contractor will be responsible for the safety and security of the labour employed by him for execution of 
work. He will be required to insure each labourer as per the labour laws. The contractor will ensure safe working 

by observing proper safety pre-cautions.  

3. The contractor will be required to abide by the labour laws enacted from time to time by the Central or State 

Government. Maintenance and observance of any or all of the statutory labour laws will be the sole 

responsibility of the contractor. The claims arising out of injury, casualty or any other thing from the workers or 

labourers employed by the contractor will be the sole responsibility of the contractor.  

4. Under the provision of Workman‟s Compensation Act, in case of any compensation is paid by the department to 

a workman labour employed by the contractor in execution of the work, the same will be recovered from the 

contractor either from the bills preferred by him or by adjustment from his security deposit money. 

5. After the agreement, the contractor should obtain a valid license by virtue of the contract labour (Regulation & 

Abolition) Act, 1970 and of contract labour (Regulation and Abolition) contract rule, 1971, and contractor shall 

be responsible for any contingency arising out of his failure to obtain and have a valid license.  

6. The contractor should ensure that no labour below the age of 18 (eighteen) years is employed by him on the 

work. 
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7. The wages paid by the contractor to the labourers employed by him should not be less than the fair wages as 

defined in the C.P.W.D. Contractor‟s Labour Regulation or as per the provision of the Central Labour 

(Regulation & Abolition) Rules, 1971, whichever is applicable. 

8. Under the provisions of Minimum Wages Act, 1948, and the Minimum Wages (Central Rules) 1950, the 

contractor should allow the labourers employed by him on work one day rest against six days continuous work 

and pay wages for that the same rate as applicable for duty. 

9. The contractor should comply with all the Rules framed by the Govt. from time to time for the protection of 
healthy and sanitary arrangement for workers employed by him.  

10. The contractor shall maintain a “Register of Persons Employed” on work. 

11. The contractor should carry out the work in such a manner so that it will cause minimum hindrance to the traffic. 

12. The contractor will maintain a register of accidents, in such form as may be convenient at the work place. Also 

other necessary registers are to be maintained by the contractor for labourers employed by him. 

13. The contractor shall allow inspection of all the prescribed labour records to any of his workers or to his agents at 

a convenient time and place after due notice is received or to the labour officer/any other person authorized by 

the central Govt. on his behalf.  

14. The contractor shall before commencement/commences his work on contract, and continue to display and 

correctly maintain in a clean and legible condition in conspicuous place on the work notices in English and in the 

local Indian languages spoken by the majority of workers, giving the minimum rates of wages fixed under the 

minimum wages act, the actual wages being paid, the hours for which such wages and other relevant 
information.  

15. The contractor shall submit periodical returns, as may be required/prescribed from time to time. 

16. The department does not take any responsibility for engagement of any labourer by the contractor during the 

course of work. 

17. Risk Clause: BSNL Bilaspur reserves the right to discontinue the service at any time, if the services are found 

unsatisfactory by giving a show cause to be replied within a week and also has the right to award the contract to 

any other agency at the risk and cost of current agency and excess expenditure incurred on account of this can be 

recovered from Security deposit or pending bills or by rising a separate claim.  

18. The BSNL will not be responsible either to the Contractor or to its workers deployed at these work points for any 

medical assistance/injuries/death or any kind of loss occurred to employees deployed by the contractor  

19. The contractor shall be fully responsible for the damages caused by the workmen supplied under his tender 
during execution of work, to the properties belonging not only to BSNL but also to other Departments, 

Organizations, Other Private Operators/ Organizations and individuals and the cost of such damages will be 

recovered from the amount payable to the contractor.  

20. The persons employed by the bidder are to be paid by the bidder with fair wages as per Labour Laws of 

Central/State Government. Other benefits to the persons like Bonus, ESI, Gratuity, PF etc., are complete 

responsibility of the bidder. Any injury/mishap caused to the worker during the course of work shall be the 

responsibility of the bidder.  

21. The bidder is governed by the Workman‟s Comp persons employed by him/her/firm. The Service Contractor 

shall indemnify the Department of all claims made by the employees of the service contractor. 

22. Bidder shall have insurance / Group insurance scheme for the employs deployed for CONTRACT. 

SPECIAL RIGHTS OF GMTD BILASPUR BA 
 

1. In case of any dispute between the two contracting parties, the decision of the GMTD BILASPUR BA will be final.  

2.The GMTD BILASPUR BA is not bound to accept the lowest tender, and also reserves the right to reject any or all the tenders so received without 

assigning any reason. 

3. The GMTD BILASPUR BA reserves the right to disqualify such bidders who have a record of not meeting the contractual obligations against earlier 

contracts entered with BILASPUR BA/ CG Circle. 

4. The GMTD BILASPUR BA reserves the right to increase or decrease the duration and validity of the contract from   Normal one year duration in the 

interest of the department. 

5. The GMTD, BILASPUR BA reserves the right to award the works to more than one bidder, if required in the interest of the department. In case of 2 

bidders are selected, the work distribution will be 70/30 for L1/L2 respectively and in case of 3 selected bidders, the work distribution will be 50/30/20 for 

L1/L2/L3 respectively.  However, BSNL reserves the right for placement of full tendered quantity to the lowest (L1) bidder. 

6. Work will be awarded to successful L1 bidder subjected to compliance with MSME act with respect to MSME Bidder(s)  

7. If L1 Bidder does not sign agreement within 15 days/ stipulated time then L2 Bidder will be offered to sign  

Agreement at L1 Rate. In the same way if L2 bidder does not sign agreement within 15 days/ stipulated time then L3 Bidder will be offered to sign 

agreement at L1 Rate and so on.  Action will be taken against L1 bidder for such failure. 

8. BSNL reserves the right to counter offer price against price quoted by the bidder. 

9. All provisions of statutory acts enacted by the Govt. or other codal formalities issued by other statutory Bodies And local authorities from time to time 

shall be fulfilled/complied at the cost of bidder. 

10. Repeat order may be issued in circumstance of BSNL. 

11. If any clerical/typing mistake has been found then decision of GMTD BILASPUR BA is final.  

12. Definition of BILASPUR BA: - BILASPUR BA includes Bilaspur SSA, Raigarh SSA and Sarguja SSA. 
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SECTION VII-A 
 

SCOPE OF WORK 
1. Requirement of Enterprise Business Works: 

1.1 The work of Enterprise Business comprises of end to end connectivity by mean of O.F. Cable. The 

Connectivity begins from BSNL premises (viz. Exchange or Mobile Tower Locations) to the 
customer (Enterprise Premises of the Customer).  

1.2  The Connectivity to the Enterprise Business (E.B.) Customers shall be provided on Optical fibre by 

means of networking equipments either supplied by BSNL or Customer owned. 
1.2 The Standard Practice for the OF cable laying will be observed and rectification of faults will also be 

done as per standard practices and TEC GR recommendations. 

1.4 The work will be awarded by AGM (TX) after assessment of the expenditure; the work should be 
completed in stipulated time under supervision of the concerned area field officers. The Acceptance 

& Testing (A/T) will be done by nominated officer from GMTD Bilaspur. 

2. OF Cable Laying Approach  

2.1 On the basis of the survey reports routes for OF cable laying shall be finalized. Road Cutting 

Permission shall be obtained from road and rail authorities for laying the Optical Fibre Cable along 

the finalized roads and at rail / road crossing along the route. Generally O.F. Cable may preferably be 

laid straight as far as possible along the road near the boundaries, away from the burrow pits. When 
the O.F. Cable is laid along the National Highways, Cable should run along the road land boundary 

or at a minimum distance of 15 meters from the center line of the road where the road land in wider 

as the OFC carries high capacity traffic and is planned for about 25 to 30 years of life. It is essential 
that the cable is laid after obtaining due permission from all the concerned authorities to avoid any 

damage (which may result in disruption of services / revenue loss) and shifting in near future due to 

their planned road widening works. 

2.2 In special cases where it may be necessary to avoid burrow pits or low lying areas, the Cable may 
be laid underneath the shoulders at a distance of 0.6 meter from the outer edge of the road 

embankment provided the same is located at least 4.5 meters away from centre line of road. 

3. Soil Classification  

3.1 Soil shall be classified under two broad categories Rocky and Non Rocky, The soil is categorized as 

rocky if the cable trench cannot be dug without blasting and / or chiselling. All other types of soils 

shall be categorized as Non Rocky including Murrum & soil mixed with stone or soft rock. 
3.2 Rocky soil: The terrain which consists of hard rocks or boulders where blasting/ chiseling is required 

for trenching such as quartzite, granite, basalt in hilly areas and RCC (reinforcement to be cut 

through but not separated) and the like soil.  
3.3 Non Rocky soils: This will include all types of soil - kachcha soil : soft soil/hard soil/murrum ie. any 

strata, such as sand, gravel, loam, clay, mud, black cotton murrum, shingle, river or nullah bed 

boulders, soling of roads, paths etc and Pucca soil: hard core, macadam surface of any description 

(water bound, grouted tarmac etc), CC roads and pavements, bituminous roads, bridges, culverts. 
4. The Optical Fibre Cable shall be laid through PLB HDPE Ducts buried at a nominal depth of 165 cms. 

The steps involved in OF Cable construction are as under  

5. Excavation of trench upto a nominal depth of 165 cms. in non-Rocky soil, according to construction 

specifications. along National/State Highways/other roads and in built up / rural areas. Under 

exceptional conditions/genuine circumstances due to site constraints/ soil conditions, relaxation can be 

granted by the competent authority for excavation of trench to a depth lesser than 165cm. Such 

relaxation shall be given as per the laid down norms/ procedures being followed by the concerned 

CPSUs for their own works and with the approval of the competent authority. The payment in such 

cases shall be made on pro-rata basis as per the existing norms adopted by the concerned CPSUs. 

6. Laying of PLB HDPE Ducts/coils coupled by sockets in excavated trenches, on bridges and culverts, as 

per construction specification and sealing of PLB HDPE Ducts pipe ends at every manhole by end-plugs 

of appropriate size.  

7. Providing additional protection by R.C.C. Pipes/GI pipes /DWC pipes and/or concreting/chambering, 

wherever required. according to construction specification.  

8. Fixing of GI pipes/troughs with clamps on culverts/bridges and/or chambering or concreting of G.I. 

Pipes/troughs, wherever necessary. Normally, RCC/DWC pipes shall be used and use of GI pipes shall 

be avoided. However, in case it is felt that GI pipe is unavoidable in certain circumstances this should be 
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done with the prior approval of competent authority within the concerned CPSUs. This shall be recorded 

appropriately.  

9. Laying Protection Pipes on Bridges and Culverts. In case trenching and pipe laying is not possible on 

the culverts, the pipes shall be laid on the surface of the culverts/bridges after due permission from the 

competent authority as per construction specification  

10. Back filling and Dressing of the Trench according to construction specifications.  

11. Making manhole (of size 2.0 m length x 0.45 m width x 1.65 m Depth) at every Cable pulling location 

for housing the OF Cable loop & Pulling Optical Fibre Cable using proper tools and accessories. 

Sealing of both ends of the PLB HDPE pipe in manhole by hard rubber bush of suitable size to avoid 

entry of rodents into the PLB DPE Ducts, putting split PLB HDPE Ducts and split RCC pipes with 

proper fixtures over cable in the manhole to protect the bare cable.  

12. Digging of pit of size 2 meter x 2 meter x 1.8 meter (depth) for fixing of Jointing chamber precast RCC 

cover or stone of suitable size on Jointing chamber to protect the Joint and back filling of jointing 

chamber with excavated soil.  

13. Digging of pits 500 cm to 1000 cm towards jungle side at every manhole and jointing chamber along the 

route to a depth of 75cms., fixing of route Indicator/joint indicator, concreting and back filling of pits. 

Painting of route indicators with Blue colour and joint Indicator by Grey colour sign writing denoting 

route/joint indicator number and marked as “BSNL”, as per construction specification.  

14. Specifications of Materials to be used  

13.1 PLB HDPE Duct Optical Fibre Cables should be pulled though Pre Lubricated HDPE Duct of 40 
mm/33mm size conforming to the specifications as per TEC GR No. TEC/GR/TX/CDS-

008/03/MAR-11 with latest Amendments. The Ducts shall be blue in colour and have the 

identification markings as per TEC GR 
13.2 PLB HDPE Duct Accessories  

a. Push fit Coupler Push Fit couplers shall be used for coupling PLB HDPE ducts/coils. The 

specifications of the couplers shall be as per TEC GR no TEC/GR/TX/CDS-008/03/Mar11 with 

latest amendments.  

b. PP Rope should confirm to TEC GR No. TEC/GR/TX/CDS-008/03/MAR-11 with latest 

Amendments. However, this is optional and CPSUs may use the same on need basis. The PP rope 

can be ordered along with the PLB duct as required. In this case PP rope is drawn through the 

HDPE/PLB pipes/coils and safely tied to the end caps at either ends with hooks to facilitate 

pulling of the OF cables at a later stage. The rope used is 3 strands Polypropylene Para Pro rope 

having yellow colour and size of 6 mm diameter. It should have a minimum breaking strength of 

550 kgs. The length of each coil of rope should be 5 meter more than the standard length of duct 

(or as ordered) and it should conform to (i) BS 4928 Part-II of 1974 (ii) IS 5175 of 1982. It should 

be of special grade and should have ISI certificate mark. It should be manufactured out of 

industrial quality Polypropylene.  

c. End Cap End Cap shall be used for sealing the ends of the empty ducts, prior to installation of the 

OF Cable and shall be fitted immediately after laying the duct to prevent the entry of any dirt, 

water, moisture, insects/rodents etc. It should confirm to TEC GR No. TEC/GR/TX/CDS-

008/03/MAR- 11 with latest amendments. The ends of the PLB HDPE ducts/coils laid in the 

manholes should be closed with End Caps. The End Caps used should be suitable for closing 

40mm/33mm PLB HDPE ducts/coils. A suitable arrangement should be provided in the End Cap 

to tie PP Rope.  

d. Cable sealing Plug this shall be used to seal the end of the ducts perfectly, after the OF cable is 

pulled in the duct. For pulling the cable through the ducts, it is necessary to provide man holes at 

that location and also at bends and corners wherever required. The ends of the PLB HDPE 

ducts/coils are closed with Cable sealing Plugs. The End Plugs used should be suitable for closing 

40mm/33mm PLB HDPE ducts/coils. The Cable sealing plug shall confirm to TEC GR No. 

TEC/GR/TX/CDS- 008/03/MAR-11 with latest amendments. (Wherever blowing technique is 

used for laying OF Cable, at the discretion of the CPSUs concerned, the hand holes/manholes 

required for accessing the cable during cable laying can be at longer distances depending upon 

requirement).  
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15. Material for Providing Additional Protection  

a. RCC Full Round Pipes Reinforced cement concrete pipes (spun type) coupled with RCC collars sealed 

with cement mortar used to provide additional protection to PLB HDPE Ducts/coils at lesser depths 

should be of full round, NP-2 class and size 100 mm (internal diameter), conforming to IS standard 

458-1988 with latest amendments. The pipes should have a nominal length of 2 meters. The RCC 

collars should be properly sealed using cement mortar 1:3 (1:53 grade cement of reputed brand, 3: fine 

sand without Impurities). If case of long spans, every third joint will be embedded in a concrete block 

of size 60cms (L) x 40cms (W) x 25cms (H) of 1:2:4 cement concrete mix (1: cement, 2: coarse sand, 

4: stone aggregate of 20 mm nominal size) so that the alignment of RCC pipes remain firm and intact. 

Also, both ends of RCC pipes spans will be sealed by providing concrete block of size 40 cm (L) x 40 

cm (W) x 25 cm (H) of 1:2:4 cement concrete mix to avoid entry of rodents.  

b. RCC Split Pipes The split Reinforced cement concrete pipes (spun type) with in-built collars are used 

to provide additional protection to PLB HDPE Ducts/coils should be of 100mm internal 

dia.(Spigotted), Class--NP-3, Thickness: 25mm, Length: 2Meters with inbuilt collar at one end, 

Conforming to ISI Specification IS: 458, 1988 with latest amendment.  

c. G.I. Pipes G.I. pipes should be of medium duty class having inner diameter of 50mm and should 

conform to specifications as per IS 554/1985 (revised up to date) IS 1989 (Part-I), 1900 Sockets 

(revised upto date) & IS 1239 (Part-II) 1992 (revised up to date).  

d. DWC Pipes Use of normal duty DWC (Double walled corrugated) HDPE pipe – confirming to TEC 

GR no.GR/DWC34/01 Sep.2007 with latest amendments shall be preferably utilized as first choice for 

protection of Optical Fiber Cable instead of GI pipes. The DWC pipes used shall be of size 75/61 mm 

as per table 2 of the said TEC GR.  

e. M.S.Weld Mesh the PLB HDPE Ducts can also be protected by embedding it in concrete of size of 
25cms x 25 cms reinforced with MS weld mesh. The MS weld mesh used should be of 50mm x 

100mm size, 12 SWG, 120cms in width in rolls of 50m each. One meter of MS weld mesh caters to 

approx. 3 meters of concreting. (The strength of RCC/CC is dependent on proper curing, therefore, it is 
imperative that water content of CC/RCC mix does not drain out into the surrounding soil. In order to 

ensure this, the RCC/CC work should be carried out by covering all the sides by yellow PVC sheets of 

weight not less than 1 kg per 8 sqm to avoid seepage of water into the soil.  
16.  Joint Chamber : The Joint chamber shall be provided at every joint location to keep the OF cable joint 

well protected and also to house extra length of cable which may be required in the event of faults at a 

later date- The Joint chamber shall be of pre-cast RCC type as per construction specification. Brick 

chamber can also be made with prior permission of Engineer in-charge.  

17. Rubber Bush To prevent entry of rodents into PLB HDPE DUCTS, the ends of PLB HDPE DUCTS are 

sealed at every manhole and joint using rodent resistant hard rubber bush (cap) after optical fibre cable 

is pulled. The rubber bush should be manufactured from hard rubber with grooves and holes to fit into 

40 mm PLB HDPE DUCTS pipe, so that it should be able to prevent the entry of insects, rodents, mud, 

and rainwater into the PLB HDPE DUCTS pipe. It should conform to TEC GR with latest amendments.  

18. Route/Joint Indicator the Route/Joint indicators are co-located with each manhole/joint chamber. In 

addition Route indicators are also to be placed where route changes direction like road crossings etc. 

Either RCC/Pre-cast or Stone based route indicators can be used. The detailed specification and design 

of the same shall be as per construction specification. Generally, Stone Route indicators shall be used 

for the BSNL Standard. 

19. Scope of work for Optical Fiber Cable laying by HDD method.   

a. Horizontal Boring and Insertion of Casing Pipe/ PLB: Horizontal Boring and Inserting Casing Pipe 

with rope (material – HDPE of pressure rating 4 Kg/cm²) along road and under 

railway/road/canals/streams crossing in all types of soil at prescribed depth, including all civil 

works & reinstatement as per BMP standards. Supply of all tested lifting tools and tackles other 

required equipment and consumable, labour etc., and making all such necessary arrangements are 

under tenderer‟s scope. Total job has to be completed within time schedule mentioned in work 

order. The work includes Boring up to 60 mm diameter, for laying 1PLB  

b. In this system of cable laying, following job specifications should be maintained:  

i. Guided boring/drilling technology is to be used.  
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ii. Radar or any other detection system should be used for avoiding damage to existing underground 

utilities.  

iii. The depth of boring should be such as to clear any underground utilities/obstacles. However, in 

no case the depth of boring be less than 1.7m from the road surface for OFC PLB pipe and 1.2m 

for copper cables.  

iv. In Horizontal and Vertical boring, the machine should be capable of going up to 10 meter below 

the ground level.  

v. In a shift of 8 hours at least 200 meters of drilling longitudinal or 3 to 4 road crossings should be 

possible.  

vi. The span of HDD (shot length) will be decided by the Engineer-in –charge as per the site 

requirement.  

vii. The Contractor should provide sufficient Metal Barricades, Warning Lamps, Display boards 

indicating the Name of the Contractor, Organization: BSNL Project, Contact Number at the work 

site.  

viii. Bangalore City Strata comprises of around 3% of Hard rock. In case of any route, rock is 

encountered during HDD operations, and there is no alternate route available, the HDD machine 

must be capable of drilling through the rock and the route must be completed. If the contractor is 

failing to complete the work order on such routes, no payment will be made for the partially 

completed work.  

ix. Ground Penetrating Radar Survey and damage to Telephone Cable and other underground 
services. The contractor should collect all available information regarding underground services 

and take necessary care to protect them. He should also have sufficient arrangements to identify 

and protect such underground services. The contractor shall carry out Ground Penetrating radar 
survey along the proposed cable route at his own cost to identify the underground services and 

for setting out the routes as directed by Construction Officer. The Construction Officer shall 

provide route map to the contractor if available for plotting the existing utilities and setting the 

route for horizontal drilling.  
20. SCOPE OF THE WORK FOR SPLICING WORKS: The contract is meant for carrying out 

Conventional/ ribbon splicing of 12F/24F/48F/96F/ 144F/288F fiber OF cables laid in Urban/Rural 

Area. The scope and description of the works including the responsibility of BSNL and the contractor is 

enumerated in the following paragraphs:  

1. The contractor has to supply Conventional / ribbon Splicing machine, back up generator, associated 

meters such as OTDRs, Source Meter, Power Meter, Splicing tools and the skilled Splicer to 

operate the splicing machine and carry out the fibre splicing.  

2. The Contractor at his own cost should arrange Vehicle required for OF Cable Splicing and 

transportation of men and material, etc for splicing.  

3. The operation of the splicing machine, associated works like preparing the cable, cutting the fibre 

for splicing, placing the spliced ribbons properly in trays, testing the quality of splice, placing the 

enclosures suitably in joint pit, acceptance testing, preparation of documents are all jobs of the 

contractor.  

4. The routes/section for which the contractor has executed the OFC cable laying works, the splicing/ 

termination of cable at terminal end shall be carried out by the same contractor and ensure the end 

to end connectivity.  

5. The Contractor has to collect the store materials at his own cost such as FDMS Outdoor Kit/ FDMS 

Exge Rack/C Channel / Runways etc  

6. The splicing should achieve standard acceptable results for the joints. For this purpose, the 

measurements by OTDR will be carried out from the both ends of the cable in 1310 and 1550 

wavelengths. The attenuation of the OF Cable will be checked by sending the light source from one 

end of the cable and received at the other end. The result should be within the permissible limits as 

per the standard practice and Engineering Instructions available with BSNL. In case the results are 

not meeting, the iteration of splicing operation to be repeated till a satisfactory result is achieved. 

For this purpose the splicing machine should be maintained to a proper level of satisfactory 

operation which does not need repeated iteration. The results are within the limit and should be 

supported with print out from OTDR Meters.  
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7. Forming the ribbons suitably after splicing inside the enclosure, sealing the enclosure as per the 

standard procedure laid in the EIs shall be the job of the contractor.  

8. The contractor, on completion of the OFC laying works should be ready with the Splicing Machine, 

OTDR, Source Meter, Power Meter, Splicing Tools, Skilled Splicer and Engineer to carry out the 

splicing works. The number days allowed for execution of OFC works shall also include the 

splicing/termination & end to end continuity of cable.  

9. The SDE (TX) will coordinate to execute the job.  

10. These splicing may be either for straight joint, branch joint or for terminations at FDMS in the 

exchange premises.  

11. The splicing should be given warranty for one year against workmanship. In case the splicing gives 

away due to poor workmanship, the contractor has to arrange to re-splice by providing the machine 

and the skilled labour at the site during the warranty period.  

12. Payment terms: The payment for the completed works will be released route-wise or Work Order-

wise after successful completion of the splicing and Acceptance Testing of the routes.  

13. For claiming the payment, the contractor has to submit the bill along with satisfactory Completion 

Report and Acceptance Testing Report for the route.  

14. Acceptance Testing will be done by Nominated Officer and SDE (Tx) will coordinate to execute 

the job.  

15. The contractor has to prepare three sets of A/T Books (Which includes traces of each fibre in 1310 

and 1550 Wavelength and attenuation sheets) in spiral binding form.  

16. Normally the work will be offered in such a way that the contractor is engaged for full day or 

continuous days for completing the job. However, in case of contingencies, if this continuous 

working is not maintained, the contractor shall not have any claim for continuous job.  

17. On receiving the Work Order, the contractor should report on the stipulated date for carrying out 

the work. Normally 3 days notice will be given in the Work Order for starting date.  

21. Structured Cabling System 

21.1 The structured Campus LAN Network Cabling System is to be designed following the EIA/TIA 
Commercial Building Cabling Standards. Category-6 (CAT-6) non- plenum 4 pair, 24 AWG, 

Unshielded Twisted Pair cables shall be used for Data termination. The UTP Cabling shall meet 

ISO 11801 cabling standards and local construction and telecommunication regulations. The 
Cabling shall provide a user friendly environment with less technical support and lower 

maintenance cost.  

21.2 The cables at the workstation end have to be terminated on the CAT-6 RJ-45 outlets and at the Switch 

Side the same to be terminated on the appropriate patch panels. The 9U rack mountable 24/48 ports 
unloaded Patch Panels shall be used along with CAT-6 RJ-45 outlets.  

21.3 Each equipment, panel and outgoing cable from the patch panels shall be labelled. Proper labelling and 

numbering shall also be provided on the outlets. All cable labels are to be of clear wrap around self 
adhesive type & each cable is to be labeled at each end at 100mm from termination point. Labelling 

to be machine typed.  

21.4 The bidder shall plan the cabling system and routing to ensure system-integrity and performance, and 
that it does not present problems of maintenance, access nor conflict with the operation and 

maintenance of other systems.  

21.5 All necessary penetrations and access between floors is the responsibility of the bidder, to provide 

same, and to ensure all penetrations and access holes are fully sealed to local Fire Authority rules.  
21.6 The bidder shall provide adequate support for all cabling that is vertically installed, ensuring that the 

weight of the cables is sufficiently supported.  

21.7 The bidder shall ensure that the cabling & terminations are done in accordance with the industry 
standards. Machine crimped patch cords/ cables shall only be used. No manual crimping shall be 

acceptable. 
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SECTION VII B  

 

OPTICAL FIBER CABLE CONSTRUCTION SPECIFICATIONS  
 

OPTICAL FIBRE CABLE CONSTRUCTION PRACTICES 
   

 
The guidelines in the form of Engineering Instructions (E.I.s) on Construction Practices of Optical Fiber Cables are issued 

by T & D wing of the Department, from time to time. However, the present practices are summarized here under, from the 

point of view of describing scope of work under various items of work. The document will need revision as and when 

practices undergo any revision. 

The Optical Fiber Cable is planned considering the following objectives of the scheme. 

i) Minimum possible route length vis -à-vis route having maximum number of towns with potential telecom growth. 

ii)  Linking of small exchanges of main road by leading in O.F.C. vis -à-vis routing the main cable itself via such 

exchanges. 

After deciding above-mentioned issues, a detailed measurement of lengths of cable route along with details of rail/road 

crossings, culverts, causeways etc. may record in the detailed survey register. The probable locations of joints, terminations 

and generators may also be decided and marked on the route map. On the basis of survey, general permission from road and 

all concerned authorities for laying the Optical fiber Cable along the decided routes and permission for rail/road crossings 
will have to be obtained. Generally O.F.C. is laid straight as far as possible along the road near the boundaries, away from 

the burrow pits. The O.F.C. is laid along the roads at minimum distance of 15 meters from the centerline of the road or in 

accordance with the permission from the concerned road authorities in view of their road-widening plan. As the O.F.C. is 

laid after obtaining due permission from all the concerned authorities to avoid any change/shifting at a later stage and also 

disruption of services/revenue loss. 

In special cases, where it may be necessary to avoid burrow pits or low lying areas, the cable may be run underneath the 

shoulders at a distance of 0.6 meter from the outer edge of the road embankment provided the same is located at least 4.5 

meters away from center line of road and 1.2 meters below the road surface. 

The Optical Fiber Cable is laid through HDPE pipes/PLB Blowing/ Preinstalled rope type pipe burred at a nominal depth of 

165 Cms. The steps involved in OF Cable construction are as under: 

THE WORK INVOLVES: 

a) Excavation of trench up to nominal depth of 165 cms according to Construction Specifications along National / State 

Highways/other roads and also in city limits as mentioned in the notice inviting tender. 

b) Laying of HDPE Pipe/PLB Blowing Type/Pre -installed ropes, and drawing of nylon rope through the same as per 

Construction Specification. 

1. FOR PLB PIPES BLOWING PRACTICE: 

To lay the pipe place jack stand along the sides of trench and mount the coil with the help of a strong iron shaft passing 

through the collapsible reel. Drive the reel slowly to avoid over spinning of reel while pulling. Unrolled pipe can be laid to t 

he trench by placing the workers after every 15 to 20 meters. The arrangement for horizontal Jack and associated other 

accessories shall be arranged by contractor at his cost. 

a) Laying of GI and/or RCC pipes as additional protection for the HDPE Pipe/PLB Blowing Type/Pre-installed ropes 

at rail/ road crossings built -up area/ city limits, on culverts, bridges and also stretches where depth of the trench is 

less than 120 cms as per construction specifications or as per the instructions of Site -In-Charge wherever required. 

b) Chambering or concreting according to construction specification, wherever required. 

c) Reinstatement of the excavated trench according to Construction specifications. 

d) Fixing of MS clamps for suspending GI pipes / GI troughs at culverts, bridges and/or chambering or concreting for 

GI pipes or troughs wherever necessary. 

e) Fixing of route indicators as per construction specification. 

f) Preparing of A/T pits, and to close them after the A/T is over without any extra payment. 

g) Horizontal boring to avoid road cutting 

Note: The HDPE Pipe/PLB Blowing Type/Pre -installed ropes can be of 75 mm dia and 50 mm dia with collar jointing 

arrangement or spigot, GI pipe shall mean 100 mm dia & 75 mm dia or any other size provided by the BSNL with coupling 

arrangement, I troughs shall mean 76 x 76 mm; RCC pipe shall mean class NP2 up to 100 mm dia with collar or spigot and 

socket jointing arrangement. 
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2. DEPTH AND SIZE OF THE TRENCH: 

a) Depth and size of trench mentioned in this clause are Standardized measurement and applicable to normal site 

condition where surface is generally uniform. Site Engineer shall be the authority to decide the depth of trench. 

b) The depth of the trench from top of the surface shall not be less than 165 cms unless otherwise permitted. The width 

of the trench shall be sufficient to lay requisite number of HDPE/ GI/ RCC pipes and also concreting wherever 

required. 

c) When trenches are excavated in slopes, uneven ground, inclined portion, the lower edge shall be treated as top 
surface of land and depth of trench measured accordingly. 

d) In a certain locations, such as uneven ground, hilly areas and all other places due to any reason whatsoever it can be 

ordered to excavate beyond standard depth of 165 cms. to keep the bed of the trench as smooth as possible. Near the 

culverts, both ends of the culverts shall be excavated more than 165 cms. in depth to keep the gradient less than 15 

degrees with horizontal. 

e) If excavation is not possible to the minimum depth of 165 cms, as detailed in sub clauses above, full fact shall be 

brought to the notice of the Engineer-in-charge in writing giving details of location & reason for not able to excavate 

that particular portion.  

f) For relaxation approval may be granted by GM / DGM / Divisional Engineer in writing under certain genuine 

circumstances only. The decision of GM / DGM / Divisional Engineer shall be final and binding on contractor. 

Relaxation Power 

Size of cable 
Standard depth 

in Cms. 

Minimum Acceptable 

Depth without relaxation 

Powers delegated for relaxation for depth  

upto the depth in Cms. 

DET DGM GMTD 

All sizes 165 165 
Above  

120 Cms 

Above 90 Cms  

to 120 Cms 

50Cms  

to 90 Cms. 

 

3. TRENCHING: 

a) Trenching shall as far as possible be kept ahead of laying of pipes. Contractor shall exercise due care that soil from 

trenching intended to be loose for back filling is not mixed with loose debris. While trenching, Contractor should not 

cause damage to any underground installations belonging to others agencies and any damage caused should be made 

good at his own cost and expense. 

b) The Contractor should provide sufficient width in the trench at all such places, where it is likely to cave in due to 

soil conditions without any extra payment. 

c) A minimum free clearance of 15 cm. should be maintained above or below any existing underground installations. 

No extra payment will be made towards this. 
d) In order to prevent damage to HDPE Pipe/PLB Blowing Type/Pre -installed rope over a period of time, due to the 

growth of trees, roots, bushes, etc., the contractor shall cut them if encountered in the path of alignment of trench 

without any additional charges. 

e) In large borrow pits, excavation shall be done not less than 165 cms. in depth and both sides of borrow pit shall be 
excavated more than 165 cms in depth to keep gradient of bed less than 15 degree with horizontal. 

f) If not possible as stated in sub clause above, alignment of trench shall be changed to avoid borrow pit completely. 
 

4. TRENCHING NEAR CULVERTS/BRIDGES AND CAUSEWAYS 

a) The HDPE Pipe/PLB Blowing Type/Pre -installed ropes shall be laid below the bed at the depth not less than 165 

cms protected by G.I. Pipes and bricks or concrete chamber as decided by Dy. General Manager (Rural)/AM (Rural) 

O/o GMTD Bilaspur. 

b)  Both ends of culverts shall be excavated more than 165cms in depth to keep the gradient not less than 15 degree 
with horizon. The bed of trench should be as smooth as possible. 

 

5. LOCATION AND AUGMENTATION OF THE TRENCH:  

 

a)  In city areas the trench will normally follow the foot path of the road except where it may have to come to the edge 

of the carriage way when cutting across road with specific permissions from the authorities responsible for 

maintenance of that road Outside the City limits trench will normally follow the boundary of the roadside land. 

However, where the road side land is full of borrow pits or aforestation or when the cable has to cross culverts, 

bridges or streams, the trench may be closer to the road edge or in some cases, over the embankment or shoulder of 

the road. 
b) The alignment of the trench will be decided by a responsible BSNL officer, not below the rank of a Junior Telecom 

Officer. While marking the alignment only the centerline will be marked, and the Contractor shall set out all other 

work to ensure that, the excavated trench is as straight as possible. Contractor shall remove all bushes, undergrowth, 

stumps, rocks and other obstacles to facilitate marking the centerline without any extra charges. 

 

6. DEWATERING: The Contractor shall be responsible for all necessary arrangements to remove or pump out water from 

trench. The Contractor should survey the soil condition encountering the section and make his own assessment 

about dewatering arrangements that may be necessary. No extra payment shall be admissible for this and the 
tendered rate may take care of this aspect. 
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7. METHOD OF EXCAVATION: 

a) In city limits as well as in built up area, the Contractor shall resort to use of manual labour only to ensure no damage 

is caused to any underground or surface installations belonging to other public utility services and / or private 

parties. 

b) However, along the High ways and cross country there shall be no objection to the Contractor resorting to 

mechanical means of excavation, provided that no underground installation existing in the path of excavation if any, 

are damaged. 
c) There shall be no objection to resort to horizontal boring to bore a hole of required size and HDPE Pipe/PLB 

Blowing Type/Pre -installed rope pushed through it at road crossing or rail crossing or small hillocks etc. 
 

8. LINE-UP: The line up of the trench must be such that HDPE Pipe/PLB Blowing Type/Pre -installed rope(s) shall be laid 

in a straight line except at locations where it has to necessarily take a bend because of change in the alignment or 

gradient of the trench, subject to the restrictions mentioned elsewhere. 
 

9. LAYING OF H.D.P.E. PIPES/PLB HDPE PIPE: 

a) After trench is excavated to the specified depth the bottom of the trench has to be cleared of all stones or pieces of 

rock & leveled up properly. A layer of ordinary soil of not less than 5 cm. is to be used for leveling the trench to 

ensure that cable when laid will follow a straight alignment. 

b) When trenches are excavated up to specified depth, properly dressed and leveled, joint measurement of trench shall 

be taken by representative of Contractor and Site Engineer. Measurement shall be recorded in measurement book 

with their signature. Trenches for which measurements are recorded in measurement book shall be considered as 

approved trenches. 

c) HDPE Pipe/PLB Blowing Type/Pre -installed ropes/RCC/GI pipes shall be laid only in approved trenches. The 

contractor shall exercise due care to ensure that the HDPE Pipe/PLB Blowing Type/Pre-installed rope is not 

subjected to any damage or strain. 

d) The HDPE Pipe/PLB Blowing Type/Pre -installed ropes shall be laid in 150/100 mm dia RCC spun pipes, at road 

crossings and through G.I. Pipes on culverts and bridges and also in exceptional cases where the depth of the trench 

is less than 165 cms. as specified by the concerned Engineer -In-Charge. 

e) Water present in the trench at the time of laying the HDPE Pipe/PLB Blowing Type/Pre-installed ropes shall be 

pumped out by the contractor before lowering in the pipes to ensure that no mud or water gets into the pipes. 

f) At road crossings, two or more extra HDPE Pipe/PLB Blowing Type/Pre -installed ropes shall be laid as per 

direction of Site Engineer. 

g) The HDPE Pipe shall be joined by coupler/socket at both ends, Nylon or P.P. rope shall be drawn though HDPE 
Pipe properly at time of laying pipes. 

h) In cross country routes, where depth of trench is less than 1.20m, HDPE Pipe/PLB Blowing Type/Pre-installed ropes 

should be laid within GI/RCC pipes. Alternatively, HDPE Pipe/PLB Blowing Type/Pre -installed ropes may be 

encased in reinforced concrete casing of dimensions 275mm x 275mm. In built up areas, where the depth of trench 

is not less than 165 cms HDPE Pipe/PLB Blowing Type/Pre -installed ropes should be laid within GI/RCC pipes. In 

case of trench depth being less than 165 cms, the HDPE Pipe/PLB Blowing Type/Pre-installed ropes may be 

encased in reinforced concrete casing of dimensions 275 mm x 275 mm with the permission of the concerned Dy. 

General Manager (Rural)/AM (Rural). 

i) In case of nullahs, which are dry for nine months in a year, the HDPE Pipe/PLB Blowing Type/Pre-installed ropes 

shall be laid within the RCC pipe laid at a minimum depth of 165 cms. The RCC pipes shall be extended 2 mtrs. 

beyond the bed of nullah on either side. 

j) Notwithstanding anything contained in clauses k(i) to (v) and 10(a), the site Engineer may admit in any specific case 
that the HDPE Pipe/PLB Blowing Type/Pre -installed ropes may be encased in reinforced concrete casing only. 

k) The following construction practices are applicable in general: 

i) Wherever GI pipes are used, rubber bushes shall be used at the two ends of the GI pipes to protect the 

damages of HDPE Pipe/PLB Blowing Type/Pre - installed ropes. 

ii) Wherever RCC pipes are used, two ends must be properly sealed to bar entry of rodents. 

iii) On road crossings, the HDPE Pipe/P LB Blowing Type/Pre-installed ropes shall be laid a depth 165 cms. 

encased with RCC pipe. The RCC pipes shall be extended 3 meters on either side of the road. 

iv) On Rail bridges and crossings, the HDPE Pipe/PLB Blowing Type/Pre - installed ropes shall be encased in 

suitable cast iron/RC pipes as prescribed by the Railway Authorities. 

v)  Unloading of PLB HDPE Coil from truck should be done with help of    Wooden / Metallic planks and coil can 

also be dropped from floor of truck on sand or soft soil bed. 

 

  vl) For PLB Pipes blowing practice to lay the pipe, place jack stand along the side of trench and mount the coil 

with the help of strong iron shaft passing through the collapsible reel. Drive the reel slowly to avoid over 

spinning of reel while pulling, unrolled pipe can be laid to the trench by placing worker after every 15 -20 

meter. The arrangement for horizontal Jack and associated other accessories should be arranged by contractor 
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at his cost. 

 

10. BACK FILLING AND DRESSING THE TRENCH: 

a) Provided that the HDPE Pipe/PLB Blowing Type/Pre -installed ropes have been properly laid in the trench at 

the specified depth, the back filling operation shall follow as closely as practicable. The back filling operation 

shall be performed in such a manner as to provide firm support under & above the pipes and avoid bend or 

deformation of the HDPE Pipe/PLB Blowing Type/Pre -installed ropes when the HDPE Pipe/PLB Blowing 
Type/Pre-installed ropes get loaded with the back filled earth. In locations where the back filling is no t done 

properly by the contractor or done unevenly it shall be redressed and back filled properly by the BSNL at 

Contractor‟s expense. No debris shall be allowed in the back fill at any time. 

b) At locations where the back filled material contains hard clods, rock fragments and other materials which may 

cause injury to HDPE Pipe/PLB Blowing Type/Pre - installed rope & where excavated or rock fragments are 

intended to refill the trench in whole or in part, the trench should be initially filled, with a layer of ordinary 

soil or de-rocked loose earth of not less than 10 cms above pipes, without any extra cost. 

c) Back filling on public, private roads, railway crossings, and foot paths in city areas shall be performed 

immediately after laying the HDPE Pipe/PLB Blowing Type/Preinstalled ropes. Back filling at such locations 

shall be thoroughly rammed, so as to ensure original condition & made safe to traffic. All excess soil/ 

material left out on road/footpath/railway crossing shall be removed without any extra cost. However, along 
the high ways and cross country, the dug up material left out should be kept as heap above the trench while 

refilling. 

d) In city limits, no part of the trench should be kept open for more than 50 meters length at any time and in all 

places where excavation has been done, no part of the trench should be kept open over-night to prevent any 

mishap or accident in darkness. 

e) SPECIFICATION FOR CONSTRUCTION OF RETAINING WALL:  "Random rubble masonry with hard 

stone in foundation and plinth including leveling up with cement concrete 1:6:12 (1 cement, 6 Coarse Sand, 

12 Graded stone aggregate 20 mm nominal size) at plinth level with cement mortar 1:6 (1 cement, 6 coarse 

sand)." 

11. STORES: 

(a) HDPE/GI/RCC pipes and other materials shall be collected by the Contractor from the store dumps of the 
BSNL conveniently located over the route. The Contractors expected to make his own arrangements for 

transporting the materials from the supply point/ store, without any additional payment. The basic rate quoted 

for t he purpose of Bid should, therefore, take care of all expenses incidental to loading, transportation, 

unloading and distribution at site, of all materials. 

(b) After completing trenching, HDPE/PLB/GI/ RCC Pipe laying and refilling of section. 

i) For HDPE Pipe in 200 meters section rope is to be replaced by new one. 

ii) For pre-installed rope type :-The rope is to be replaced in coil length 

iii) PLB Pipe (blowing type) entire length of section allotted to the contractor should be checked by 

passing the mandrel of suitable size from one end of section to other end by blowing the air with the 

help of compressor of suitable capacity. It is the responsibility of the contractor to arrange the 
compressor and other necessary accessories at his cost. 

 

12. LAYING PROTECTION PIPES ON BRIDGES AND CULVERTS: 

a) The work involves laying of HDPE pipes /PLB Blowing Type/Pre -installed ropes through GI Pipes of not 

more than 4" dia or GI Troughs of size 4" x 4" laid on the Bridges/Culverts. 

b) In bridges/Culverts, where pro per ducts are already provided, the HDPE Pipe/PLB Blowing Type/Pre-

installed ropes will be laid through the ducts. 

c) Normally in the Bridges/Culverts, where there are no ducts and where the cushion on the top of the Arch is 

0.5m or more thick the G.I. Pipe/ G.I. Trough carrying HDPE Pipe/PLB Blowing Type/Pre-installed rope 
& Cable may be burred on the top of the Arch adjourning the parapet wall, by digging close to the wheel 

guards. 

d) Where the thickness of the Arch is less than 0.5m, the pipes must be buried under the wheel guard masonry 

and the wheel guard rebuilt. 

e) If any of the above methods is not possible, the G.I. Pipe/G.I. Troughs must be clamped outside the parapet 

wall with the clamps supplied by the BSNL. If necessary, the pipes may be taken through the parapet wall 

at the ends where the wall diverges away from the road. 

f) In cases where the methods explained in clause c & d above are not possible, the G.I. Pipes/G.I. Troughs 

can be fixed on the top of the road kerb close to the inside face of the parapet wall by means of clamps, 

supplied, using rawal plugs & wood screws or small diameter bolts, without damaging concrete & limiting 

external diameter of the bolts to 7.5 mm. The permission for carrying out this work will be obtained from 
the Road Authorities. 

g) Methods cited in clauses above should be carried out under close supervision of the Road authorities and 

restoration of any damages to the structures in any of the methods adopted should be done to the entire 

satisfaction of the road authorities. 

h) When HDPE Pipe/PLB Blowing Type/Pre -installed ropes are laid on bridges/culverts as per clause c to 

f above, except when pipes are clamped outside of the bridge, cement concreting shall be provided over the 
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protection pipes/troughs. 
 

12.1. SPECIFICATIONS FOR RCC MATERIAL SPECIFICATION & DRAWINGS 

i. The pipes shall be with reinforcement and shall be of specified class (conforming to IS 458). All pipes shall 
be true to shape, straight perfectly sound and free from cracks and flaws. The external and internal surface 

of the pipes shall be smooth and hard. The pipes shall be free from defects resulting from imperfect grading 

of the aggregate mixing or molding. 

ii. Concrete used for the manufacture of reinforced concrete pipes and collars shall not be lesser than 1:2:4 (1 

Cement: 2 Course sand: 4 Grade stone aggregate). The maximum size of aggregate should not exceed 1/3 

of the thickness of the pipe or 20mm whichever is smaller. The reinforcement in the RCC pipes shall extend 

throughout  the length of the pipe. The circumferential and longitudinal reinforcements shall 

be adequate to withstand the specified hydrostatic pressure and further bonding stresses due to the weight of 

the water running full across a span equal to the length of pipe + 3 times of its weight. 

 
12.2  All RCC items supplied by the bidder should sample checked from Circle AT officer to the tune of 1 in 1000 

or at least one Item should be got checked for quantity less than 1000. (if applicable) 

 

 

RCC ROUTE INDICATORS 

 

 
 

 

 

SPECIFICATIONS 

 

1. Reinforcement should be of 6mm Ms rod 

2. 1:2:4 Cement Concrete 

3. Ballast used should be of 6mm size 
4. Dimensions should conform to enclosed drawings 

5. Plastering to be done to give a neat look 

6. Surface should be suitable for painting 

7. Strength should conform to the civil engineering spec 

8. 1 Cm depth for engraving of words OFC BSNL to be neatly done. 

9. RCC Indicators should not break even dropped from 3 Ft. height on test 

 
 

 

 

 

 

 
 

 

 

 

 

 

 

RCC PIPE (FULL ROUND) CLASS NP2 
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HALF CUT RCC PIPE(SPLIT) 

 
 
 

18 NOS OF SEMICIRCULAR REINFORCEMENT BY USING 

12 GAUGE (2.4MM HARD DRAWN STEEL WIRE PLACED EQUIDISTANTELY THROUGHOUT THE 

LENGTH O THE PIPE 

 

 
 

 

13.0 SPECIFICATIONS FOR CONCRETING: 

a) The nominal dimension of concreting is of 275 mm x 275 mm. section. However depending on the actual 

situation, this cross section may be varied to ensure uniformity with any existing structure / base, on which 

the GI pipes/ GI troughs are placed, as demanded by the road authorities. The work should be carried out at 

the rates applicable for nominal cross section. 

b) The concreting surface should be thoroughly cleaned and leveled before concreting. Necessary wire mash 

of adequate size shall be provided as reinforcement for the concrete. 

c) At both the ends of the Bridges/Culverts, where the GI Pipes/Troughs slope down and get buried, the 

concreting should be carried out to ensure that no portion of the GI Pipe/Trough is exposed and further 

down as required by the site in charge to protect the Pipe/Trough from any possible damage externally 

caused. 

d) Any damages caused to the existing structure such as Foot -Path or base of the Parapet or Kerb wall on 
which GI Pipes/Troughs are placed should be repaired and original condition restored to the satisfaction of 

Road Authorities. 

e) Where white wash/ colour wash exists on the Bridges/Culverts, the same should also be carried out on the 

concreted portion to ensure uniformity. 

f) Cement Concrete Mixture used should be of 1:2:4 Composition i.e. 1 Cement: 2Coarse Sand, 4 graded 

Coarse Stone aggregate of 20 mm. nominal size. 

g) Smooth finishing of exposed surface should be done with a mixture of 1:3: i.e. 1 Cement: 3 Fine Sand. 

h) Portions where cement concreting have been done shall be cured with sufficient amount of water for 

reasonable time to harden the surface. 

14. JOINT CHAMBER The joint chamber is provided at every joint normally at a distance of 2 Kms to keep the O.F.C. 

joint well protected and also to keep extra length of cable which may b e required in the event of faults at a 
later date. The joint chambers are made at site using bricks and mortar or are of pre -cast RCC type. 

14.1 Construction of brick chamber at site: 

For constructing brick chamber, first a pit of size 2m x 2m x 1.8m depth is required to be dug. Then, base of the 

chamber is made using concrete mix of 1:5:10 (1: cement, 5: coarse sand, 10: graded stone aggregate 40mm 

nominal size) of size of 1.7 m x 1.7 m x0.15 m (thickness). Walls of brick chamber having internal dimensions of 

1.2 m x 1.2 m x 1 m (H) should be constructed on this base having wall thickness of 9” using cement mortar mix of 
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1:5 (1: cement, 5: fine sand). The bricks to be used for this purpose should be of size 9”x4.5”x3”, best quality 

available and should have smooth rectangular shape with sharp corners and shall be uniform in colour and emit 

clear ringing should when struck. 

The joint chamber should be so constructed that HDPE pipe/PLB Blowing Type/Pre- installed ropes ends remain 

protruding minimum 5 cms inside the chamber on completion of plastering. The HDPE pipes should be embedded 

in wall in such a way so that, the bottom brick should support the pipe and upper brick should be provided in a 

manner that HDPE pipe remains free from the weight of the construction. The joint chamber should be plastered on 
all internal surfaces and top edges with cement mortar of 1:3 (1: cement,3: coarse sand), 12mm thick finished with 

a floating coat of complete cement as per standard. Pre -cast RCC slab with two handles to facilitate easy lifting, of 

size 0.7 m x 1.4 m and of thickness of 5 cm having one handle for each half in center and word „OFC‟engraved on 

it are to be used to cover the joint chamber. 

Two numbers of such slabs are required for one joint chamber. This pre-cast slab should be made of cement 

concrete mix of 1:2:4 (1: cement, 2: coarse sand, 4: stone aggregate 6mm nominal size) reinforced with steel wire 

fabric 75 x 25 mm mesh of weight not less than 7.75 Kg per sq. meter. The joint chamber is filled with clean sand 

before closing. Lastly, back filling of joint chamber pit with excavated soil is carried out. 

14.2 Pre cast RCC chamber 

 For fixing pre cast RCC chamber, first a pit of size 2 m x 2 m x 1.8 m depth is required to be dug. Pre cast RCC 

chamber consists of three parts (i) round base plate in two half of 140 cm dia and 5 cm thickness (ii) full round 

RCC joint chamber with dia of 120 cm and height of 100 cm and thickness of 5 cm (iii) round top cover will be in 
two halves with dia of 14 0 cm and thickness of 5 cm having one handle for each half in centre and word „BSNL 

OFC‟ engraved on it.. After, fixing the pre cast RCC joint chamber, the joint chamber is filled with clean sand 

before closing. Lastly, back filling of joint chamber pit with excavated soil is carried out. 

15.  ROUTE/JOINT INDICATOR 

The route/ joint indicators are co-located with each manhole/joint chamber. In addition route indicators are also to 

be placed where route changes direction like road crossings etc. The route indicators are painted yellow and the 

same are placed at 2 ft. away from the center of the trench towards jungle side. The joint indicators are placed at 

OFC joints and placed 1 ft. away from wall of the joint chamber facing jungle side and are painted red. The 

engraved word „BSNL OFC‟ should be painted in white, on route as well as joint indicators. Numbering of route 

indicators/joint indicators should also be done in white paint. The numbering scheme for route indicators will be 

joint No./Route Indicator No. for that joint. For example, 2/6 marking on a route indicator means 6th route indicator 
after 2 joint. Additional joints on account of faults at a later date should be given number of preceding joint with 

suffix A, B, C, D. For example sign writing 2A on a joint indicator means, additional joint between joint No.2 and 

3. The numbering of existing route/joint indicator should not be disturbed on account of additional joints. Enamel 

paints of reputed brands should be used for painting and sign writing of route as well joint indicators. 

16. WETTING: 

Wherever the soil is hard due to dry weather conditions, if watering is to be done for wetting the soil to make it 

loose, the same shall be done by the contractor. No extra payment shall b e admissible for this. 

17. BLASTING: 

For excavation in hard rock, where blasting operations are considered necessary, the contractor shall obtain 

approval of the Engineer -In-Charge in writing for resorting to blasting operation. The contractor shall obtain 

license from the competent authority for undertaking blasting work as well as for obtaining and storing the 
explosive as per the Explosive Act, 1884 as amended up to date and the explosive Rules, 1983. The contractor shall 

purchase the explosives fuses, detonators, etc. only from a licensed dealer. Transportation and storage of explosive 

at site shall conform to the aforesaid Explosive Act and Explosive Rules. The contractor shall be responsible for 

the safe custody and proper accounting of the explosive materials. Fuses and detonators shall be stored separately 

and away from the explosives. The Engineer -in-Charge or his authorized representative shall have the right to 

check the contractor‟s store and account of explosives. The contractor shall provide necessary facilities for this. 

The contractor shall be responsible for any damage arising out of accident to workmen, public or property due to 

storage, transportation and use of explosive during blasting operation. Blasting operations shall be carried out under 

the supervision of a responsible authorised agent of the contractor (referred subsequently as agent only), during 

specified hours as approved in writing by the Engineer-in-Charge. The agent shall be conversant with the rules of 

blasting. 

All procedures and safety precautions for the use of explosives drilling and loading of explosives before and after 
shot firing and disposal of explosives shall be taken by the contractor as detailed in IS: 4081 safety code for 

blasting and related drilling operation. 

18. CABLE PULLING AND JOINTING/SPLICING: 

18.1 CABLE PULLING: 

Manholes marked during HDPE pipe/PLB Blowing Type/Pre -installed ropes laying of approx. size of 3m 

length x 1.0m width x 1.65m depth shall be excavated for pulling the cables. There may be situations where 
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additional manholes are required to be excavated for some reasons, to facilitate smooth pulling of cable. 

Excavation of additional manholes will be carried out, without any extra cost. De-watering of the manholes, if 

required, will be carried out without any extra cost. De watering/De- gasification of the ducts, if required, will 

be carried out without any extra cost. The existing 6mm PP rope shall be replaced by with PP rope of 8mm dia 

between the two consecutive manholes. This is to ensure that the HDPE pipes/PLB Blowing Type/Pre -

installed ropes are cleaned for pulling the cable without exerting undue tension on the OF cable. While 

cleaning, excessive pressure should not be put which may result in breaking of P.P. rope and thus required 
opening of additional manholes. However, in case the cleaning rope gets stuck up during pulling, the location 

of clogging of HDPE Pipe/PLB Blowing Type/Pre -installed ropes should be measured and located accurately. 

The trench at that location should be opened and the HDPE Pipe /PLB Blowing Type/Pre-installed ropes 

should be cleaned properly or if not possible it should be changed by a clean new HDPE Pipe /PLB Blowing 

Type/ Pre-installed ropes to facilitate easy cable pulling at a later stage without any breakage. If clogging of 

HDPE Pipe/PLB Blowing Type/Pre installed ropes is in the location where the pipes are protected either by 

RCC Pipe /PLB Blowing Type/Pre-installed ropes or by concreting and the protection is broken for 

cleaning/changing the HDPE Pipe, the protection thus removed should be brought back to normal by the 

contractor without any extra cost. However, HDPE Pipes/PLB Blowing Type/Pre -installed ropes, RCC Pipes 

required for this purpose will be supplied by the BSNL. 

18.2 JOINTING/SPLICING: 

The OFC cable drums are usually of 2 Kms in length hence optical fiber joints will be approx. at every 2 Kms. 
The 6/12/24 fibers are to be spliced at every 2 Kms. and at both ends (Terminations) in the equipment room as 

directed by the Engineer -in- charge. The Infrastructure required for cable splicing i.e. 

* Splicing machine 

* Air Conditioned Van 

* OTDR 

* Optical talk set 

* Tool kit etc. 

will be arranged by the bidder at his own cost and also any additional accessories e.g. engine etc.required at 

site for splicing will also be arranged by the bidder at his own cost. 

The optical fiber cable thus jointed end -to-end will be tested by an officer of A/T unit for splice losses and 

transmission parameters as specified by TCHQ and prevalent at that time. The OF cable should meet all the 
parameters, specified and no relaxation will be granted. It should also be ensured that during jointing no fibers 

are interchanged or bro ken. The number of joints should not be more than 10% of the theoretical value 

calculated by the department. 

Note: The OTDR printout of each fiber indicating trace and losses and RID in four copies should be attached 

along with the bill claimed. 

19 Construction of Jointing Chamber: The joint chambers are provided at every joint to keep the O.F.C. joint well 

protected and also to keep extra length of cable, which may be required to attend the faults at a later date. Jointing 

chambers are to be prepared normally at a distance of every 2 Kms. Actual location of jointing chamber depends on 

length of cable drum and appropriateness of location for carrying out jointing work. The location is finalized by 

Engineer-in-charge. The jointing chambers are constructed either of brick masonry work at site & pre cast RCC 

slabs for covers or by way of fixing pre-cast RCC chambers and covers as per the instructions from engineer-in-
charge. 

20. Documentation: The documentation, consisting of the following shall be prepared exchange to exchange for intra 

SSA OFC links and for each section in case of inter SSA/National long distance routes. 

i) Route Index Diagrams – General: This diagram shall consist of Cable Route Details on Geographical Map 

drawn to scale the prominent land marks and alignment of cable with reference to road. This shall be 

prepared on A -3 sheets of 80 GSM. 

ii) Route Index Diagrams – Profile: These diagrams will contain: 

* Make and size of the cable. 

* Offset of cable from center of the road at ever y 10 meters 

* Depth profile of Cable at every 10 meters 

* Details of protection with type of protection depicted on it 

* Location of culvert and bridges with their lengths and scheme of laying of HDPE pipe/PLB Blowing 

Type/Pre-installed ropes thereon. 

* Important landmarks to facilitated locating the cable in future 

* Location of joints and pulling manholes. These diagrams shall be prepared on A-4 sheets of 80 

GMS. On one sheet profile of maximum 400 meters shall be given to ensure clarity. 
iii) Joint location Diagram: This diagram will show: 

* Geographical location of all the joints. 

* Depth of Joint Chamber covers from ground level 

* Type of chamber (Brick/Pre-cast) 
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* Length of O.F. Cable kept inside the joint chamber from either direction. 

* This shall be prepared on A-4 sheets of 80 GSM. 

 

All the diagrams (i), (ii) & (iii) shall bear the signatures of the contractor, the Engineer-in-charge as a proof of accuracy of 

the details. The diagrams shall be bound in A -4 size book with cover. The cover sheets shall be of 110 GSM and laminated. 

The front cover shall have the following details. 
* Name of the SSA/Project Organization. 

* Name of the OFC Link 

* Name of the Contractor 

* Date of commencement of work 

* Date of completion of work 

 For each route/section 6 sets of above-mentioned document shall be submitted. 

21. SAFETY PRECAUTIONS: 

21.1 Safety Precautions when excavating or working in excavations close to electric cables The Engineer-in-Charge of the 

work should get full information from Electricity undertaking regarding any electric cables, which are known or 
suspected to exist near the proposed excavation and unless this is done, excavation should not be carried out in the 

section concerned. The electricity undertaking should be asked to send a representative and work should be 

preceded with close consultation with them. Only wooden handled hand tools should be used until the electric 

cables have been completely exposed. Power Cables, not laid in conduits, are usually protected from above by a 

cover slab of concrete, brick or stone. They may or may not be protected on the sides. 

21.2 It is safer, therefore, always to drive the point of the pickaxe downwards then uncovering a cable, so that there is less 

chance of missing such warning slabs. No workman should be permitted to work alone where there are electric 

cables involved. At least one more man should be working nearby so that help can be given quickly in case of an 

accident. If disconnection of power could be arranged in that section it will be better. No electric cables shall be 

moved or altered without the consent of the Electric Authority and they should be contacted to do the needful. If an 

electric cable is damaged even slightly, it should be reported to the Electric Authority and any warning bricks 
disturbed during excavation should be replaced while back filling the trench. Before driving a spike into the ground, 

the presence of other underground properties should be checked. Information on plans regarding the location of 

power cab les needs not to be assumed as wholly accurate. Full precautions should be taken in the vicinity until the 

power cable is uncovered. All electric cables should be regarded as being live and consequently dangerous. Any 

power is generally dangerous, even low voltage proving fatal in several cases. 

 

21.3 Electric shock-Action and treatment: Free the victim from the contact as quickly as possible. He should be jerked 

away from the live conductors by dry timber, dry rope or dry clothing. Care should be taken not to touch with bare 

hands as his body may be energized while in contact. Artificial respiration should begin immediately to restore 

breathing even if life appears to be extinct. Every moment of delay is serious, so, in the meanwhile, a doctor should 

be called for. 

21.3 Safety precautions while working in Public Street and along railway lines where a road or footpath is to be opened 
up in the course of work, special care should be taken to see that proper protection is provided to prevent any 

accident s from occurring. Excavation work should be done in such a manner that it will not unduly cause 

inconvenience to pedestrians or occupants of buildings or obstruct road traffic. Suitable bridges over open trenches 

should be so planned that these are required for the minimum possible time. Where bridges are constructed to 

accommodate vehicular traffic and is done near or on railway property, it should be with the full consent and 

knowledge of the competent railway authorities. 

21.4 Danger from falling material: Care should be taken to see that apparatus, tools or other excavating implements or 

excavated materials are not left in a dangerous or insecure position so as to fall or be knocked into the trench thereby 

injuring any workman who may be working inside t he trench. 

22. Care when working in Excavations: Jumping into a trench is dangerous. If it is deep, workmen should be 

encouraged to lower themselves. Workers should work at safe distance so as to avoid striking each other 
accidentally with tools. If the walls of the trench contain glass bits, corroded wire or sharp objects they should be 

removed carefully. If an obstruction is encountered, it should be carefully uncovered and protected if necessary. 

Care must be taken to see that excavated material is not left in such a position that it is likely to cause any accident 

or obstruction to a roadway or waterway. If possible the excavated material should be put between the workmen 

and the traffic without encroaching too much on the road. 

22.1 Danger of cave in: When working in deep trenches in loose soil, timbering up/shoring the sides will prevent soil 

subsidence. The excavated material should be kept at sufficient distance from the edge of the trench or pit. Vehicles 

or heavy equipment must not be permitted to approach too close to the excavation. When making tunneled opening, 

it would be ensured that the soil is compact enough to prevent cave in even under adverse conditions of traffic. 

Extra care should be taken while excavating near the foundations of buildings or retaining walls. In such cases, 

excavation should be done gradually and as far as possible in the presence of the owners of the property. 

22.2 Protection of Excavations: Excavations in populated areas, which are not likely to be filled up on t he same day 
should be protected by barriers or other effective means of preventing accidents and the location of all such 



NIT No. W-1-1/NIT/Tender/GMTD-BIL/2022-23/161 

Page 59 of 86                 Seal & Signature of the Bidder 

 

openings must in any event be indicated by red flags or other suitable warning sings. During the hours from dusk to 

dawn, adequate number of red warning lamps should be displayed. Supervisory officers should ensure that all 

excavations are adequately protected in this manner as serious risk and responsibility is involved. Notwithstanding 

adoption of the above-mentioned precautions, works involving excavations should be so arranged as to keep the 

extent of opened ground and the time to open it to a minimum. 

22.3 Precautions while working on roads: The period between half an hour after sunset and half an hour before sunrise, 

and any period of fog or abnormal darkness may also be considered as night for the purpose of these instructions, 
for the purpose of providing the warning signs. Excavation liable to cause danger to vehicles or the public must at 

all times be protected with fencing of rope tied to strong uprights or bamboo poles at a suitable height or by some 

other effective means. Any such temporary erection which is likely to cause obstructions and which is not readily 

visible should be marked by posts carrying red flags or boards with a red background by day and by continuously 

lighted lamps at night. 

22.4  The flags and the lamps should be placed in conspicuous positions so as to indicate the pedestrians and drivers of 

vehicles the full expanse i.e. both width and length of the obstruction. The distance between lamps or between floors 

should not generally exceed 1.25m along the width and 6m along length of the obstruction in non-congested areas, 

but 4 meters along the length in congested areas. If the excavation is extensive, sufficient notice to give adequate 

warning of the danger should be displayed conspicuously not less than 1.25m above the ground and close to the 

excavation. Where any excavation is not clearly visible for a distance of 25m to traffic approaching from any 

direction or any part of the carriage way of the road in which the excavation exists, a warning notice should be 
placed on the kerb or edge of all such roads from which the excavation or as near the distance as is practicable but 

not less than 10m from the junction of an entering or intersecting road in which the excavation exists. All warnings, 

in these should have a red background and should be clearly visible and legible. All warning lamps should exhibit a 

red light, but white lights may be used in addition to facilitate working at night. Wherever required a passage for 

pedestrians with footbridge should be provided. At excavations, cable drums, tools and all materials likely to offer 

obstructions should be properly folded round and protected. This applies to jointer‟s tents as well. Leads, hoses etc. 

stretched and across the carriageway should be guarded adequately for their own protection and also that of the 

public. 

23. Traffic Control: The police authorities are normally responsible for the control of traffic and may require the setting 

up of traffic controls to reduce the inconvenience occasioned by establishment of a single line of traffic due to 

restriction in road width or any other form of obstruction caused by the work. As far as possible, such arrangements 
should be settled in advance. If there are any specific regulations imposed by the local authorities, these should be 

followed. 

24. Work along Railway Lines: Normally all works at Railway crossing is to be done under supervision of the railway 

authorities concerned, but it is to be borne in mind that use of white, red or green flags by the BSNL staff is 

positively forbidden to be used when working along a railway line as this practice may cause an accident through 

drivers mistaking them for railway signals. When working along a double line of railway, the men should be warned 

to keep a sharp look on both the “UP” and “DOWN” lines to avoid the possibility of any accident when trains pass 

or happen to cross one another near the work spot. 

25. Procedure and Safety precautions for use of explosives during blasting for trenching: In areas where the cable 

trench cannot be done manually on account of boulders and rocks, it is necessary to blast the rocks by using 

suitable explosives. The quality of explosive to be used depends on the nature of the rocks and the kind of 
boulders. A few types of explosive fuses and detonators normally used for making trenches for cable works are 

detailed below: 

i) Gun power 

ii) Nitrate Mixture iii) Gelatin 

iv) Safety fuse 
v) Electric Detonator 

vi) Ordinary Detonator 

25.1 Procedure: 

A detailed survey of the route is to be done to assess the length of the section where trenching is to be done with 

the help of blasting. A route diagram of the rocky section may be prepared indicating the length of the route where 

the explosives are to be used. For the purpose of obtaining license, a longer length of route should be given in the 
application as in many cases, after digging, rocks appear were blasting was not initially anticipated. Next a license 

will have to be obtained for use and storing of explosive in that section. If the area falls under a police 

commissioner, the authority for granting such license is the police commissioner of the concerned area. When the 

route does not fall in the jurisdiction of a police commissioner, the authority for issuing license is the District 

Magistrate. 

The concerned authority should be applied in prescribed form with a route map. The concerned authority will make 

an enquiry and issue a license for using / storing explosives for cables trenching work. Such license will be valid 

for 15 days only. The license should be got renewed if the blasting operation needs to be extended. Once the 

license is grated, it is the responsibility of the holders of the license for the proper use of explosives, its 

transportation and storing 
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25.2 Method of using: 

The safest explosive is the gelatin and electric detonator. Gelatin is in the form of a stick.Electric detonator is a 

type of fuse used for firing the explosive electrically. Holes are made at suitable intervals on rocky terrain or 

boulders either by air compressor or by manual chipping. The depth of the holes should be 2 to 3 ft. Fill up the 

holes with small quantity of stand for about 6”. First the electric detonator is to be inserted into the gelatin and the 

gelatin is to be inserted into the holders keeping the + ve and – ve wirings of electric detonators outside the holes. 

Again refill the holes with sand. These + ve and –ve insulated wires or detonator are then extended and finally 
connected to an EXPLODER kept at a distance of not less than 100m.Now the explosive is ready for blasting. But, 

before connecting wires to exploder for blasting, all necessary precautions for stopping the traffic use of red flags, 

exchange o f caution signals, etc. should be completed and only then Exploder should be connected and operated. 

 25.3 Operation of exploder (IDL shuffler type 350 type exploder): The type 350 blasting machine consists of a 

bearing block with blasting machine system and the explosion proof light – alloy injection moulded housing. The 

exploder is held with the left hand. The twist handle is applied to the drive pin, clapped with the right hand turned 

in the clockwise direction in continuous measurements at the highest speed from the initial position until it reached 

to a stop. At this stage an indication lamp will glow. When the indication lamp glows, “press button switch” should 

be pressed. This will extend the electric current to detonator and gelatin will be detonated. The rock will be blasted 

out of the trench. Number of holes can be blasted in a single stroke by connecting all such detonators in series 

connection and finally to the exploder. After blasting, again mazdoors are engaged on the work of clear the debris. 

If th e result of the first blasting is not satisfactory, it should be repeated again on the same place. 

25.4.Warning: There may be two reasons for unsatisfactory results of the blasting: a) Misfire of gelatin due to 

leakage of current from detonator. b) Over loading because of overburdens. Never pull the broken wire pieces 

from the holes in such cases. Attempt should not be made to re -blast the misfired gelatin. The safest way is to 

make a fresh hole by its side and put fresh gelatin in that hole and blast it. 

25.5. Precautions: The abstract of Explosives Rules 1983 which are relevant to our work is given below: 

Restriction of delivery and dispatch of explosives: No person shall deliver or dispatch any explosives to anyone 

other than a person who. 

a) is the holder of a license to possess the explosives or against of a holder of which a license duly 

authorised by him in writing on his behalf. 

        OR 

b)       is entitled under these rules to possess the explosives without a license The explosives so delivered 
or dispatched shall in no case exceed the quantity, which the person to whom they are delivered or 

dispatched is authorised to possess with or without a license under these rules. 

 

No person shall receive explosives from any person other than the holder of a license granted under these rules. No 

person shall receive from or transfer explosives to any person for a temporary storage or safe custody in a licensed 

premise unless prior approval is obtained from the Chief Controller. 

A person holding license for possession of explosives granted under these rules shall store the explosives only in 

premises specified in the license. Protection from Lightening During Storing: Every magazine shall have attached 

there to one or more efficient lightening conductors designed and erected in accordance with the specifications laid 

down in Indian Standard Specifications No.2309 as amended from time to time. The connections to various parts of 

earth resistance of the lightening conductor terminal on the building to the earth shall be tested at least once in 
every year by a qualified electrical engineer or any other competent person holding a certificate of competency in 

this behalf from the State Electricity Department. A certificate showing the results of such tests and the date of the 

last test shall be hung up in conspicuous place in the building. 

Precautions during thunder-storm: When a thunder – storm appears to be imminent in the vicinity of a magazine or 

store house every person engaged in or around such magazine and stores house shall be w withdrawn to a safe 

distance from such magazine or store house and the magazine and store house shall be kept closed and locked until 

the thunder storm has ceased or the threat of it has passed. 

Maintenance of records: Every person holding a license granted under these rules for possession, sale or use of 

explosives shall maintain records in the prescribed forms and shall produce such record on demand to an Inspection 

Officer. 

Explosives not to be kept in damaged boxes: The licensee of every magazine or storehouse shall ensure that, the 

explosives are always kept in their original outer package. In case, the outer package gets damaged so that the 
explosive contained therein cannot be stored or transported, such explosives shall be repacked only after the sa me 

are examined by controller of explosives. 

Storage of explosives in excess of the licensed quantity: The quantity of any kind of explosives kept in any licensed 

magazine or storehouse shall not exceed the quantity entered in the license against such kin d of explosives. No 

explosives in excess of the licensed quantity shall be stored in the magazine or storehouse unless a permit in this 

behalf is obtained from the licensing authority by a letter or telegram. 

26 Precautions to be observed at Site: The electric power at the blasting site shall be discontinued as far as 

practicable before charging the explosives. No work other than that associated with the charging operations shall be 
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carried out within 10 meters of the holes unless otherwise specified to the contrary by the licensing authority. 

When charging is completed, the surplus explosive detonators and fuses shall be removed from the vicinity of the 

hole and stored at a distance which should prevent accidental detonation in the event of a charge detonating 

prematurely in any hole. The holes, which have been charged with explosives, shall not be left unattended till the 

blasting is completed. Care shall be taken to ensure that fuse or wires connections to the detonation are not 

damaged during the placing o f stemming material and tamping. 

Suitable warning procedure to be maintained: 

The licensee or a person appointed by the licensee to be in charge of the use of explosives at the site shall lay down 

a clear warning procedure consisting of warning signs and suitable signals and all persons employed in the area 

shall be made fully conversant with such signs and signals. 

Precautions to be observed while firing: 

The end of the safety fuse (if used in place of a detonator should be freshly cut before being lighted. The exploders 

shall be regularly tested and maintained in a fit condition for use in firing. An exploder shall not be used for firing a 

circuit above its rated capacity. The electric circuits shall be tested for continuity before firing. All persons other 

than the shot-firer and his assistant, if any, shall be withdrawn from the site before testing the continuity. 

For the purpose of jointing, the ends of all wires and cables should have the insulation removed for a maximum 

length of 5 cms and should, then be made clear and bright for a minimum length of 2.5 cms and the ends to be joined 

should be twisted together so as to have a positive metal contact. Then these should be taped with insulation to avoid 

leakage when in contact with earth. In case of blasting with dynamite or any other high explosive, the position of all 
the boreholes to be drilled shall be marked in circles with while paint. These shall be inspected by the Contractor‟s 

agent. Bore holes shall be of a size that the cartridge can easily pass down. After the drilling operation, the agent 

shall inspect the holes to ensure that drilling has been done only at the marked locations and no extra hole has been 

drilled. The agent shall then prepare the necessary charge separately for each borehole. The boreholes shall be 

thoroughly cleaned beforea cartridge is inserted. Only cylindrical wooden tamping rods shall be used for tamping. 

Metal rods or rods having pointed ends shall never be used for tamping. One cartridge shall be placed in the 

borehole and gently pressed but not rammed down. Other cartridges shall then be added as may be required to make 

up the necessary charge for the borehole. The top most cartridge shall be connected to the detonator that shall in turn 

be connected to the safety fuses of required length. All fuses shall be cut to the length required before being inserted 

into the holes. Joints in fuses shall be avoided. Where joints are unavoidable, a semi -circular niche shall be cut in 

one piece inserted into the niche. The two pieces shall then be wrapped together with string. All joints exposed to 
dampness shall be wrapped with rubber tape. 

The maximum of eight boreholes shall be loaded and fired at once occasion. The charges shall be fired successively 

and not simultaneously. Immediately before firing, warning shall be given and the agent shall see that all persons 

have retired to a place of safety. The safety fuses of the charged holes shall be ignited in the presence of the agent, 

who shall see that all the fuses are properly ignited. 

Careful count shall be kept by the agent and others of each blast as it explodes. In case all the charged bore holes 

have exploded, the agent shall inspect the site soon after the blast but in case of misfire the agent shall inspect the 

site after half an hour and mark red crosses (X) over the holes which have not exploded. During his interval of half 

an hour, nobody shall approach the misfired holes. No driller shall work near such bore until either of the following 

operations has been done by the agent for the misfired boreholes. 

a) The contractor‟s agent shall very carefully (when the tamping is damp clay) extract the temping with a wooden 
scrapper and withdraw the primer and detonator. 

b) The holes shall be cleaned for 30 cm of tamping and its direction ascertained by placing a stick in the hole. 

Another hole shall then be drilled 15cm away and parallel to it. This hole shall be charged and fired. The 

misfired holes shall also explode along with the new one. Before leaving the site of work, the agent of one shift 

shall inform the another agent relieving him for the next shift, of any case of misfire and each such location 

shall be jointly inspected and the action to be taken in the matter shall be explained to the relieving agent. The 

Engineer-in-Charge shall also be informed by the agent of all cases of misfire, their causes and steps taken in 

that connection. 

27 General Precautions: 

 For the safety of persons red flags shall be prominently displayed around the area where  blasting operations are to 

be carried out. All the workers at site, except those who actually  ignite the fuse, shall withdraw to a safe 

distance of at least 200 meters from the blasting  site. Audio warning by blowing whistle shall be given before 
igniting the fuse. Blasting work shall be done under careful supervision and trained personnel shall be employed. 

Blasting shall not be done within 200 meters of an existing structure, unless specifically permitted by the Engineer-

in-Charge in writing. 

Precautions against misfire: The safety fuse shall be cut in an oblique direction with a knife. All saw dust should 

be cleared from inside of the detonator. This can be done by blowing down the detonator and tapping the open end. 

No tools shall be inserted into the detonator for this purpose. 
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If there is water present or if the borehole is damp, the junction of the fuse and detonator shall be made water tight 

by means of tough grease or any other suitable materials. The detonator shall be inserted into the cartridge so that 

about one third of the copper tube is left exposed outside the explosive. The safety fuse just above the detonator 

shall be securely tied in position in the cartridge. Waterproof fuse only shall be used in the damp borehole or when 

water is present in the borehole. 

If a misfire has been found to be due to defective fuse, detonator or dynamite, the entire consignment from which the 

fuse, detonator or dynamite was taken shall be got inspected by the Engineer -in-Charge or his authorised 
representative before resuming the blasting or returning the consignment. 

 28. Precautions against stray currents: Where electrically operated equipments are used in locations having 

conductive ground or continuous metal objects, tests shall be made for stray current to ensure that electrical firing 

can proceed safely. 
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SECTION VII C 
SPECIFICATION AND SHEDULE OF MATERIAL REQUIREMENT 

 

1.   It is necessary to indicate the make of Item by tenderer while quoting their rates and quality must be of Good 

Quality. 

2. The tenderer must have to supply the Items as specified quality. Any deviation in quality of supply will be 

responsibility of the tenderer. No compromise in this regard will be considered. 

3. In Case of any dispute, the decision of GMTD Bilaspur will be final and binding to all. 

4.  Above Requirement is for the period of one year and work order will be given on as per requirement.  

5.  Quantity ordered may vary to the extent of plus/minus up to 25% as indicated. 

6.  The tendered quantity shall be procured through one or more purchase orders issued from time to time  during the 

validity of the bids. 

7. Supply of Items and Work Required as Separated in tender 

Note: Quantity may be very as per requirement.  

 
Schedule of Rate for E-Tender for Rehabilitation of OFC routes and associated works for LWE sites at Ambikapur, 

Manendragarh and Balrampur areas in Sarguja SSA under Bilaspur BA. 

 

 

Estimate for optical Fiber cable new route  work in LWE Sites in Surguja SSA under AGM Ambikapur. Route Length 54.7 KM 

S.N. Description of item Unit Rate Qty  
Total 

Amount  

(A)   OFC laying and Associated Work 

1 
Excavating trenches up to a depth of 165 cms and back filling the excavated trenches after laying the PLB pipe with or 

without protection. 

 (a)  
Excavating trenches up to a depth of 165 cms and back filling the 
excavated trenches after laying the PLB pipe with or without protection 

(PLB Laying by Any means i.e. Open trench/HDD/Boring etc). 

Per 
Running 

meter 

224.72 54700 12292184 

2 Splicing and termination of Optical Fiber Cable  

(a) 12F/24F/48F   4730 150 709500 

3 
Digging of pit for jointing chamber, Fixing of Pre-cast RCC chamber, 
filling of joint chamber with clean sand,Supply and  placing of pre-caste 
RCC slabs on  joint chamber, and backfilling of jointing pit. 

Per  
jointing 
chamber 

1650 155 255750 

4 
Digging of pit 1 meter towards jungle side on each manhole/joint 
chamber for fixing of route/joint indicator with base concreting as per 
specification, painting and sign writing of route/joint indicators. 

Per 
Indicator 

330 155 51150 

5 Clamping of PLB pipe inside GI/DWC Pipes along bridges/ culvert  (Specifications will be provided by BSNL) 

(a)  Clamping which requires drilling of holes along the retention wall 
Per 

clamp 
110 55 6050 

 (b)  
Clamping which does not requires drilling of holes along the retention 
wall 

Per 
clamp 

34.5 55 1897.5 

6 Laying of  63/50 mm DWC pipe with PLB pipe inside Per meter 8.25 400 3300 

7 Laying of  DWC pipes bigger size than 63/50 mm with PLB pipe inside Per meter 10.35 400 4140 

8 Laying half round pipes around (top and bottom ) of PLB pipes Per meter 6.61 0 0 

9 
Documentation (6 copies of documents for each route/section = one set) 
along with CD (soft copy) 

Per set/ 
per 

section 
4500 19 85500 

10 Recovery empty cable drum Per drum 495 27 13365 

11 Supply of RCC Route/Joint indicator with installation 
Per 

indicator 
396 270 106920 

12 
Cable Pulling Work / Cable Blowing/ De- Blowing (Opening of Manholes, Pulling of O.F. Cable, Sealing of PLB pipes in 

Manholes by Rubber Bushes and  providing PLB/RCC Split Pipes in manholes / Back filing of Manholes.  

(a) Up to 48 OF Cable  Per 
Running 

meter 

12.94 55800 722052 

(b) 96 F OF Cable  16.17 0 0 

Total (A) =       14251809 

Miscellaneous/Contingencies (for unforeseen work ) @ 5% 712590.43 

TOTAL COST of  WORKS  (A) 14964399 
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Schedule of Rate for E-Tender for Rehabilitation of OFC routes and associated works for LWE sites at Ambikapur, 

Manendragarh and Balrampur areas in Sarguja SSA under Bilaspur BA. 

 

 

 

 

 

 

 

 

Estimate for optical Fiber cable new route  work in LWE Sites in Surguja SSA under AGM Manendragarh and AGM Balarampur. Routr Length 
24.5 Km 

S.N. Description of item Unit Rate Qty  
Total 

Amount  

(A)   OFC laying and Associated Work 

1 
Excavating trenches up to a depth of 165 cms and back filling the excavated trenches after laying the PLB pipe with or 

without protection. 

 (a)  
Excavating trenches up to a depth of 165 cms and back filling the excavated 
trenches after laying the PLB pipe with or without protection (PLB Laying 

by Any means i.e. Open trench/HDD/Boring etc). 

Per 
Running 

meter 

224.72 24500 5505640 

2 Splicing and termination of Optical Fiber Cable  

(a) 12F/24F/48F   4730 68 321640 

3 
Digging of pit for jointing chamber, Fixing of Pre-cast RCC chamber, 
filling of joint chamber with clean sand,Supply and  placing of pre-caste 
RCC slabs on  joint chamber, and backfilling of jointing pit. 

Per  
jointing 
chamber 

1650 66 108900 

4 
Digging of pit 1 meter towards jungle side on each manhole/joint chamber 
for fixing of route/joint indicator with base concreting as per specification, 

painting and sign writing of route/joint indicators. 

Per 
Indicator 

330 65 21450 

5 Clamping of PLB pipe inside GI/DWC Pipes along bridges/ culvert  (Specifications will be provided by BSNL) 

(a)  Clamping which requires drilling of holes along the retention wall Per clamp 110 40 4400 

 (b)  Clamping which does not requires drilling of holes along the retention wall Per clamp 34.5 40 1380 

6 Laying of  63/50 mm DWC pipe with PLB pipe inside Per meter 8.25 200 1650 

7 Laying of  DWC pipes bigger size than 63/50 mm with PLB pipe inside Per meter 10.35 200 2070 

8 Laying half round pipes around (top and bottom ) of PLB pipes Per meter 6.61 0 0 

9 
Documentation (6 copies of documents for each route/section = one set) 
along with CD (soft copy) 

Per set/ 
per 

section 
4500 10 45000 

10 Recovery empty cable drum Per drum 495 12 -5940 

11 Supply of RCC Route/Joint indicator with installation 
Per 

indicator 
396 120 47520 

12 
Cable Pulling Work / Cable Blowing/ De- Blowing (Opening of Manholes, Pulling of O.F. Cable, Sealing of PLB pipes in 

Manholes by Rubber Bushes and  providing PLB/RCC Split Pipes in manholes / Back filing of Manholes.  

(a) Up to 48 OF Cable  Per 
Running 

meter 

12.94 25500 329970 

(b) 96 F OF Cable  16.17 0 0 

Total (A) =       6383680 

Miscellaneous/Contingencies (for unforeseen work ) @ 5% 319184 

TOTAL COST of  WORKS  (A) 6702864 
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DELIVERY AND DOCUMENTS: 
 

1 Delivery of the goods and documents shall be made by the Supplier in accordance with the terms 

specified by the Purchaser in its Schedule of Requirements and Special Conditions of Contract 

and the goods shall remain at the risk of the Supplier until delivery has been completed. The 

delivery of the items/goods shall be to the ultimate consignee as given in the Purchase 

Order. 
2 The delivery of the goods shall commence immediately on placement of purchase order on 

vendor and be completed as per date mentioned in PO. 

3.   Inspection & Testing: All the items Material to be supplied as per specification covered by this 

tender will be inspected / tested by the BSNL authorities, testing fees of which shall be borne by 

the supplier if any after its manufacture and prior to its dispatch from the supplier‟s works. The 

supplier should therefore give advance intimation to the BSNL authorities. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 



NIT No. W-1-1/NIT/Tender/GMTD-BIL/2022-23/161 

Page 66 of 86                 Seal & Signature of the Bidder 

 

 
 

SECTION – VIII 
 

SAFETY PRECAUTIONS 
1. Safety Precautions when excavating or working in excavations close to electric cables: The 

Engineer-in-charge of the work should get full information from Electricity undertaking regarding 

any electric cables, which are known or suspected to exist near the proposed excavation and unless 

this is done, excavation should not be carried out in the section concerned. The electricity 

undertaking should be asked to send a representative and work should be preceded with close 

consultation with them. 

 Only wooden handled hand tools should be used until the electric cables have been completely 

exposed. Power Cables not laid in conduits are usually protected from above by a cover slab of 

concrete, brick or stone. They may or may not be protected on the sides. It is safer, therefore, 

always to drive the point of the pickaxe ownwards then uncovering a cable, so that there is less 

chance of missing such warning slabs. No workman should be permitted to work al one where 

there are electric cables involved. At least one more man should be working nearby so that help 

can be given quickly in case of an accident. If disconnection of power could be arranged in that 

section it will be better. No electric cables shall be moved or altered without the consent of the 

Electric Authority and they should be reported to the Electric Authority and any warning bricks 

disturbed during excavation should be replaced while back filling the trench. Before driving a 

spike into the ground, the presence of other underground properties should be checked. 

Information on plans regarding the location of power cables need not to be assumed as wholly 

accurate. Full precautions should be taken in the vicinity until the power cable is uncovered. All 

electric cables should be regarded as being live and consequently dangerous. Any power is 

generally dangerous, even low voltage proving fatal in several cases. 

3.1 Electric Shock-Action and treatment: Free the victim from the contract as quickly as possible. He 

should be jerked away from the live conductors by dry timber, dry rope or dry clothing. Care 

should be taken not to touch with bare hands as his body may be energized while in contact. 

Artificial respiration should begin immediately to restore breathing even if life appears to be 

extinct. Every moment of delay is serious, so, in the meanwhile, a doctor should be called for. 

2.  Safety precautions while working in Public Street and along railway lines: Where a road or footpath 

is to be opened up in the course of work, special care should be taken to see that proper protection is 

provided to prevent any accidents from occurring. Excavation work should be done in such a manner 

that it would not unduly cause inconvenience to pedestrians or occupants of buildings or obstruct 

road traffic. Suitable bridges over open trenches should be so planned that these are required for the 

minimum possible time. Where bridges are constructed to accommodate vehicular traffic and is done 

near or on railway property, it should be with the full consent and knowledge of the competent 

railway authorities. 

 
Danger from falling material: Care should be taken to see that apparatus, tools or other excavating 

implements or excavated materials are not left in a dangerous or insecure position so as to fall or 

be knocked into the trench thereby injuring any workman who may be working inside the trench. 
 

Care when working in Excavations: Jumping into a trench is dangerous. If it is deep, workmen 

should be encouraged to lower themselves. Workers should work at safe distance so as to avoid 

striking each other accidentally with tools. If the walls of the trench contain glass bits, corroded 

wire or sharp objects they should be removed carefully. If an obstruction is encountered, it should 

be carefully uncovered and protected 

if necessary. Care must be taken to see that excavated material is not left in such a position that it 

is likely to cause any accident or obstruction to a roadway or waterway. If possible the excavated 

material should be put between the workmen and the traffic without encroaching too much on the 

road. 

3. Danger of cave in: When working in deep trenches in loose soil, timbering up/shoring the sides 

will prevent soil subsidence, The excavated material should be kept at sufficient distance from the 

edge of the trench or pit. Vehicles or heavy equipment must not be permitted to approach too close 

to the excavation. When making tunneled opening, it should be ensured that the soil is compact 

enough to prevent cave in even under adverse conditions of traffic. Extra care should be taken 
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while excavating near the foundations of buildings or retaining walls. In such cases, excavation 

should be done gradually and as far as possible in the presence of the owners of the property. 

4. Protection of Excavations: Excavations in populated areas, which are not likely to be filled up on 

the same day should be protected by barriers or other effective means of preventing accidents and 

the location of all such openings must in any event be indicated by red flags or other suitable 

warning signs. During the hours from dusk to dawn, adequate number of red warning lamps 

should be displayed. Supervisory officers should ensure that all excavations are adequately 

protected in this manner as serious risk and responsibility is involved. Notwithstanding adoption 

of the above mentioned precautions, works involving excavations should be so arranged as to 

keep the extent of opened ground and the time to open it to a minimum. 

5. Precautions while working on roads: The period between half an hour after sun-set and half an 

hour before sunrise, and any period of fog or abnormal darkness may also be considered as night 

for the purpose of these instructions, for the purpose of providing the warning signs. Excavation 

liable to cause danger to vehicles or the public must at all times be protected with fencing of rope 

tied to strong uprights or bamboo poles at a suitable height or by some other effective means. Any 

such temporary erection which is likely to cause obstructions and which is not readily visible 

should be marked by posts carrying red flags or boards with a red background by day and by 

continuously lighted lamps at night. 

    The flags and the lamps should be placed in conspicuous positions so as to indicate the 

pedestrians and drivers of vehicles the full expanse i.e. both width and length of the obstruction. 

The distance between lamps or between floors should not generally exceed 1.25 mtrs. Along the 

width and 6 mtrs. Along length of the obstruction in non-congested areas, but 4 meters along the 

length in congested areas. If the excavation is extensive sufficient notice to give adequate warning 

of the danger, should be displayed conspicuously not less than 1.25 mtrs. Above the ground and 

close to the excavation. Where any excavation is not clearly visible for a distance of 25 mtrs. To 

traffic approaching from any direction or any part of the carriage way of the road in which the 

excavation exists, a warning notice should be placed on the kerb or edge of all such roads from 

which the excavation or as near the distance as is practicable but not less than 10 mtrs. From the 

junction of an entering or intersecting road in which the excavation exists. All warnings, in these 

should exhibit a red light, but white lights may be used in addition to facilitate working at night. 

Wherever required a passage for pedestrians with footbridge should be provided. At excavations, 

cable drums, tools and all materials likely to offer obstructions should be properly folded round 

and protected. This applies to jointer‟s tents as well. Leads, hoses etc. stretched and across the 

carriage way should be guarded adequately for their own protection and also that of the public. 
 

6. Traffic Control: The police authorities are normally responsible for the control of traffic and may 

require the setting up of traffic controls to reduce the inconvenience occasioned by establishment of 

a single line of traffic due to restriction in road width or any other form of obstruction caused by the 

work. As far as possible, such arrangements should be settled in advance. If there are any specific 

regulations imposed b the local authorities, these should be followed. 
 

7. Work along Railway Lines: Normally all works at Railway crossing is to be done under 

supervision of the railway authorities concerned, but it is to be borne in mind that use of white, 

red or green flags by the Departmental staff is positively forbidden to be used when working 

along a railway line as this practice may cause and accident through engine drivers mistaking 

them for railway signals. When working along a double line of railway, the men should be warned 

to keep a sharp look on both the “UP” and “DOWN” lines to avoid the possibility of any accident 

when trains pass or happen to cross one another near the work spot. 
 

8. Procedure and Safety precautions for use of explosives during blasting for Trenching: In areas 

where the cable trench cannot be done manually on account of boulders and rocks, it is necessary 

to blast the rocks by using suitable explosives. The quality of explosive to be used depends on the 

nature of the rocks and the kind of boulders. A few types of explosive fuses and detonators 

normally used for making trenches for cable works are detailed below: i) Gun power ii) Nitrate 

Mixture iii) Gelatin iv) Safety fuse v) Electric Detonator vi) Ordinary Detonator 
 

9. Procedure: A detailed survey of the route is to be done to assess the length of the section where 

trenching is to be done with the help of blasting. A route diagram of the rocky section may be 
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prepared indicating the length of the route where the explosive is to be used. Commissioner, the 

authority for issuing license is the district magistrate. For the purpose of obtaining license, 

longer length of route should be given the application as in many cases, after digging, rocks 

appear were blasting was not initially anticipated Next a license will have to be obtained for 

use and storing of explosive in that section. If the area falls agenda a police commissioner, the 

authority for granting such license is the police  
 

The concerned authority should be applied in prescribed form with the route map. The concerned 

authority will make an inquiry and issue a license for using/storing explosives for cable trenching 

works. Such license will be valid for 15 days only. The license should be renewed if the blasting 

operations need to be extended. Once the license is granted, it is the responsibility of the holder of 

the license for the proper use of explosive, its transportation and storing. 
 

Method of using: The safest explosive is the Gelatin and electric detonator. Gelatin is in the form 

of a stick. Electric detonator is a type of fuse used for firing the explosive electrically holes is 

made at suitable interval on rocky terrain boulder both by air compressor and by manual chipping. 

T he depth of the holder should be 2 to 3 ft. Fill up the hole with small quantity of sand for about 

6”. First the electric detonator is to be insert into the Gelatin and the Gelatin is to be inserted into 

the holes keeping the +ve and –ve wiring of electric detonator outside the holes. Again refill the 

hole by sand. These +ve and _ve insulated wire of detonator are then extended and finally 

connected to an exploder kept at a distance of not less than 100mtrs. Now the explosive is ready 

for blasting. But before connecting wires to exploder for blasting, all necessary precaution for 

stopping the traffic, use of red flags, exchange of caution signals, etc., should be completed and 

only then Exploder should be connected and operated. Operation of exploder (IDL Schaffer type 

350 type exploder): The type 350 blasting machine consists of a bearing block with blasting 

machine system and the explosion proof light – alloy injected molded housing. The exploder is 

held with the left hand. The twist handle is applied to the drive pin, dappled with the right hand 

turned in the clock wise direction in continued measurement at the height speed from the initial 

position until it reached to a stop. At the stage an indication lamp will glow. When the indication 

lamp glow, “pres s button switch” should be pressed. This will extend the electric current to 

detonator and Gelatin will be detonated. The rock will be blasted out of the trench. Number of 

holes can be blasted in a single stroke by connecting all such detonator in series connection and 

finally to the exploder. After blasting, again mazdoors are engaged on the work to clear the 

debris. If the result of the first blasting is not satisfactory, it should be repeated again on the same 

place. Warning There may be two reasons for unsatisfactory result of the blasting: Misfire of 

Gelatin due to leakage of current from detonator. Over loading because of overburdens. 
 

Never pull the broken wire pieces from the holes in such cases, Attempts should not be made to 

re -blast the misfired Gelatin. The safest way is to make a fresh hole but its side and put fresh 

Gelatin in those holes and blast it. 
 

Precautions 

The abstract of explosives Rules 1983 that are relevant to our work is given below: 

Restriction of delivery and dispatch of explosives:  

No person shall deliver or dispatch any explosives to anyone other than a person who is the holder 

of a license to possess the explosives or the agent of a holder of such a license duly authorized by 

him in writing on his behalf. 

OR 
 

is entitled under these rules to possess the explosive without the license. The explosive so 

delivered or dispatched shall in no case exceed the quality, which the person to whom they are 

delivered or dispatched is authorized to possess with or without a license under these rules. 
 

No person shall receive explosive from any person other than the holder of a license granted 

under these rules. No person shall receive from or transfer explosives to any person for a 

temporary storage or safe custody in a license premise unless prior approval is obtained from the 

chief controller. 

A person holding license for possession of explosives granted under these rules shall store the 
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explosives only in premises specified in the license. 
 

Protection from Lightening during Storing: Every magazine shall have attached there to one or 

more efficient lightening conductors designed and erected in accordance with the specification 

laid down in Indian standard specification No. 2309 as amended from time to time. The 

connection to various parts of earth resistance of the lightening conductor terminal on the building 

to the earth shall be tested at least once in every year by a qualified electrical; engineer or any 

other competent person holding a certificate of competency in this behalf from the state electricity 

Department. A certificate showing the results of such tests and the date of the last test shall be 

hung up in conspicuous place in the building. 

Precautions during thunder-storm: When a thunder-storm as pear to be imminent in the vicinity of 

a magazine or store house every person engaged in or around such magazine and store house shall 

be withdrawn to a safe distance from such distance from such magazine and store house and the 

magazine and store house shall be closed or locked until the thunder storm has ceased or the 

threat of it has passed. 

Maintenance of records: Every person holding a license granted under these rules for possession, 

sale or use of explosives shall maintain records in the prescribed forms and shall produce such 

record on demand to an inspection Officers. 

Explosives not to be kept in damaged boxes: The license of every magazine or store house shall 

ensure that, the explosives are always kept in their original outer package. In case, the outer 

package gets damaged so that the ex plosive contained therein cannot be stored or transported, 

such explosive shall be repackage only after the same are examined by controller of explosives. 

Stored of explosives in excess of the licensed quantity: The quantity of any kind of explosives 

kept in any licensed magazine as store house shall not exceed the quantity entered in the license 

against such kind of explosives. No explosives in excess of the licensed quantity shall be stored in 

the magazine or store house unless a permit in this behalf is obtained from the licensing authority 

by a letter or telegram. 
 

 10.  Precautions to be observed at site: 

  The electric power at the blasting site shall be discontinued as far as practicable before charging 

the explosives. No work other than associated with the charging operations shall be carried out 

within 10 meters of the holes unless otherwise specified to the contrary by the licensing authority. 

When charging is completed, any surplus explosive detonators and fuses shall be removed from 

the vicinity of the hole and stored. At a distance which should prevent accidental detonation in the 

event of a charge detonating prematurely in any hole. The holes which have been charged with 

explosives shall not be left unattended till the blasting is completed. Care shall be taken to ensure 

that fuse or wires connected to the detonation are not damaged during the placing of stemming 

materials and tamping. 

* Suitable warning procedure to be maintained: The licensee or a person appointed by the 

licensee to be in charge of the use of explosives at the site shall lay down a clear warning 

procedure consisting of warning signs and suitable signals and all persons employed in the area 

shall be made fully conversant with such signs and signals. 
Precautions to be observed while firing: The end of the safety fuses if used in place of a detonator should 
be freshly cut before being lighted. The exploders shall be regularly tested and maintained in a fit 

condition for use in firing. An exploder shall not be used for firing a circuit above its rated capacity. The 

electric circuits shall be tested for continuity before firing. All persons other than the shot-firer and his 
assistant, if any shall be withdrawn from the site before testing the continuity. In case of blasting with 

dynamite or any other high explosive, the position of all the bore holes to be drilled shall be marked in 

circles with while paint. These shall be inspected by the contractor‟s agent. Bore holes shall be of a size 
that the cartridge can easily pass down. After the drilling operation, the agent shall inspect the holes to 

ensure that drilling has been done only at the marked location and no extra hole has been drilled. 

The agent shall then prepare the necessary charge separately for each bore hole. The bore ho les 

shall be thoroughly cleaned before a cartridge is inserted. Only cylindrical wooden tamping rods 

shall be used for tamping. Metal rods or rods having pointed ends shall never be used for tamping. 

One cartridge shall be placed in the bore hole and gently pressed but not rammed down. Other 

cartridges shall then be added as may be required to make up he necessary charge for the bore Hole. 

The top most cartridges shall be connected to the detonator which shall in turn be connected to the 
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safety fuses for required length. All fuses shall be cut to the length required before being inserted 

into the holes. Joints in fuses shall be avoided. Where joints are unavoidable, a semi -circular niche 

shall be cut in one piece inserted into the niche. The two pieces shall then be wrapped together with 

string. All joints exposed to dampness shall be wrapped with rubber tape. The maximum of eight 

bore holes shall be loaded and fired at one occasion. The charges shall be fired successively and not 

simultaneously. Immediately before firing, warning shall be given and the agent shall see that all 

persons have retired to a place of safety. The safety fuses of the charged holes shall be ignited in the 

presence of the agent, who shall see that all the fuses are properly ignited. Careful count shall be 

kept by the agent and others of each blast as it explodes. In case all the charged bore holes have 

exploded, the agent shall inspect the site soon after the blast but in case of misfire the agent shall 

inspect the site after half an hour and mark red crosses (X) over the holes which have not exploded. 

During his interval of half an hour, nobody shall approach the misfired holes. No dealer shall work 

near such bore until either of the following operations have been done by the agent f or the misfired 

bore holes. 

 

 a)   The contractor‟s agent shall very carefully (when the tamping is a damp day) extract the 

tamping with a wooden scraper and withdraw the primer and detonator. 

b) The holes shall be cleaned for 30 cm of tamping and its direction ascertained by placing a 

stick in the hole. Another hole shall then be drilled 15 cm away and parallel to it. This hole 

shall be charged and fired. The misfired holes shall also explode along with the new one. 

Before leaving the site of work, the agent of on e shift shall inform another agent relieving him 

for the next shift, of any case of misfire and each such location shall be jointly inspected and the 

action to be taken in the matter shall be explained to the relieving agent. The Engineer-in-Charge 

shall also be informed by the agent of all cases 

of misfire, their causes and steps taken in that connection. 

11. General Precautions: 

For the safety of persons red flags shall be prominently displayed around the area where blasting 

operations are to be carried out. All the workers at site, except those who actually ignite the fuse, 

shall withdraw to a safe distance of at least 200 meter from the blasting site. Audio warning by 

blowing whistle shall be given before igniting the fuse. Blasting work shall be done under careful 

supervision and trained personnel shall be employed. Blasting shall not be done within 200 

meters of an existing structure, unless specifically permitted by the Engineer-in-Charge in 

writing. 

Precautions against misfire: 

The safety fuse shall be cut in an oblique direction with a knife. All saw dust shall be cleared from 

inside of the detonator. This can be done by blowing down the detonator and tapping the open end. 

No tools shall be inserted into the detonator for this purpose. If there is water present or if the 

borehole is damp, the junction of the fuse and detonator shall be made water tight by means of 

tough grease or any other suitable material. The detonator shall be inserted into the cartridge so 

that about one -third of the copper tube is left exposed outside the explosive. The safety fuse just 

above the detonator shall be securely tied in position in the cartridge. Waster proof fuse only shall 

be used in the damp borehole or when water is present in the borehole. If a misfire has been found 

to be due to defective fuse, detonator or dynamite, the entire consignment form which the fuse, 

detonator or dynamite was taken shall be got inspected by the Engineer -in- Charge or his 

authorized representative before resuming the blasting or resuming the consignment. 

12. Precautions against stray currents: 

Where electrically operated equipment‟s is used in locations having conductive ground or 

continuous metal objects, tested shall be made for stray current to ensure that electrical firing can 

proceed safely.  
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SECTION IX 
 

LETTER OF AUTHORISATION FOR ATTENDING BID OPENING 
(To reach before Date of Bid opening) 

 

 

 NIT No. W-1-1/NIT/Tender/GMTD-BIL/2022-23/161                                                                     Dated: 10.05.2022 

 

 

 

Subject:  Authorization for attending bid opening on _____________ in the tender of 

……………………………………………………………………... 

 

 

Following persons are hereby authorized to attend the bid opening for the tender mentioned above on behalf 

of…………………………………………………………………… (bidder) in order of preference given below. 

 

Order of preference Name Specimen Signature 

I) 

 

 

 

 

II) 

 

 

 

 

Alternate 

Representative 

 

 

 

 

 

 

 

 

 

 

Signature of bidder  

or 

Officer authorized to sign the bid 

documents on behalf of the bidder. 
 

 

No. 1.  Maximum two representatives will be permitted to attend bid opening. In cases where it is restricted to one, first 

preference will be allowed. Alternate representative will be permitted when regular representatives are not able to 

attend. 

 

No. 2 . Permission for entry to the hall where bids are opened may be refused in case authorization as prescribed above is 

not recovered. 
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SECTION X 

NEAR RELATIVES CERTIFICATE IN BSNL 
 

DECLARATION 

 

 

Certificate to be given by the contractor in respect of no near relative (s) in BSNL of the contractor.  

 

 I, 

……………………………………………………………………………………S/o…………………………………………

……………………………………………………….....resident of -----------------------

…………………………………………………………………………………...…..hereby certify that none of my near 

relative(s) as defined below is/are employed any where in BSNL as defined below. In case at any stage, it is found that the 

information given by me is false/incorrect, BSNL shall have the absolute right to take any action as deemed fit, without any 

prior intimation to me. 

 

Signature of the tenderer with seal 

 

Note: In case of proprietorship firm, certificate will be given by the proprietor, for partnership firm, certificate will be 

given by all the partners and in case of Private Ltd. Company, by all the directors of the company.  

 

Definition of Near Relative: The near relatives for this purpose are defined as  

 

 (a) Members of a Hindu Undivided Family, 

 (b) They are husband and wife, 

 (c) The one is related to the other in the manner as father, mother son(s), son‟s  
   Wife (daughter-in-law), Daughter(s) & daughter‟s husband (son-in-law), 

    brother(s) & brother‟s wife, sister (s) & sister‟s husband ( brother-in-law). 
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SECTION: XI 

AN AFFIDAVIT IS TO BE GIVEN BY THE PROPRIETOR/PARTNER‟S / DIRECTORS 

 
(To be executed in presence of Public notary on non-judicial stamp paper of the value of Rs.100/-or More. The stamp 

paper has to be in the name of the tenderer) 
 

 I __________________________________________________Sole proprietor/ Partner/ authorized 

signatory of M/s ________________________________________________sole proprietorship/partnership 

firm/public/ private limited company, having its principal place of business/ registered office at ---------------

----------------------------------------------------------------- ( Full Address) do hereby solemnly affirm and 

declare as under:-  

1. That I am the sole proprietor of M/s ________________________________________________ 

  

 Full Name of proprietor Address Contract No. Email ID 

1     

 

OR 

That our firm is partnership firm having partners as under:- 

 Full Name of partners Address Contract No. Email ID 

1     

2     

3     

OR 

That our firm is Private limited / public limited company incorporated in terms of the provisions of the 

Companies Act. 1956/ Companies Act, 2013. 

 Full Name of Directors Address Contract No. Email ID 

1     

2     

3     

2. I /we ------------------------------------------------------------------(Name of Partner/ Directors) all the partners/ 

Directors here by authorize to Mr.--------------------------- to act in our name and on behalf and sign and 

execute all documents/ agreements binding the firm for all contractual obligations ( including references of 

cases to arbitration) arising out of contracts to be entered into by the firm with the GMTD BSNL Bilaspur , 

(C.G.) in connection with their Tender for-------------------------------------------------------------------------------

--------------- Vide NIT No. -------------------------------- 

 In short he is fully authorized to do all each and everything requisite for the above purpose concerning 

__________________________ (Name of Firm) and we hereby agree to confirm and ratify his all and 

every act of this or any documents executed by our said attorney within the scope of the authority hereby 

conferred on him including references of cases to arbitration and the same shall be binding on us and our 

firm as if the same were executed by us individually or jointly.  

3. Detail trade/work description of Firm:- 

I. -------------------------------------------------------------------------- 

II. -------------------------------------------------------------------------- 

III. -------------------------------------------------------------------------- 

4. I/We declared that my “Firm/Company Name” Address --------------------------------------------------- (which 

is registered under Firm of registrar/ company Act or any other statutory organization ) is Unique in all 

others respective organization such as EPF, ESI, GST, Income Tax Return , PAN and other Govt. 
organization . If any discrepancy is found then I would not be allowed in any interim relief in any ground of 

Passing off.  
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5.  That I/We will is not barred from participating in bidding process in BSNL by any BSNL Unit & No any suit 
case in BSNL by any BSNL Unit or any other statutory Govt. Organization. 

 

6. I/We the tenderer(s) am / are signing this document after carefully reading the contents. 

 
7. I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in 

confirmation thereof. If I/We fails to enter into the agreement & commence the work in time the 

EMD/SD as deposited will stand forfeited to the BSNL.  
 

8. I/We declare that, I/We will fulfill / comply all the terms and conditions of the Clause by Clause 

Compliances, no deviation & no any addition/deletion/correction has been made in the downloaded tender 

document being submitted/uploading and it is identical to the tender document appearing on the website. In 
case of any corrections/addition /alteration /omission in the tender document, the tender bid shall be treated 

as non-responsive and shall be rejected summarily with black listing of bidder for any further work in 

BSNL.  
9. I / we declare and certify that I / We have not made any misleading or false representation in the forms, 

statements and attachments in proof of the eligibility criteria requirements. 

 
10. I/we also understand that, if any of the certificates submitted by us are found to be false / forged or 

incorrect at any time the award of the contract, it will lead to termination of the contract, along with 

forfeiture of EMD/SD and Performance guarantee be sides any other action provided in the contract. 

 
11. I/We declare that, I/We will fulfill / comply all the terms and conditions of the provisions of Employees‟ 

Provident fund Scheme 1952 (EPF) & Misc. Provisions Act, 1952 with latest amendments in respect of 

labours / employees engaged by me/us for performing the works of BSNL.  
 

12. I/We declare that, I/We will fulfill / comply all the terms and conditions of the provisions of Employee‟s 

Insurance ACT 1948 (ESI ) & other Govt .Duty with latest amendments in respect of labours / employees 
engaged by me/us for performing the works of BSNL. 

 

13. I/We declare that, I have sufficient capital resources to carry out operations and will make due payment, to 

our firms labour / employees assigned to execution of the tender no.------------------------------------------------
--------------------------------- of BSNL CG (BSNL) as per laws every month, insulating it from payments 

from BSNL. I/We also under take to perform in faithful & efficient manner the work of this tender without 

linking it to payments from BSNL. 
 

14. I/We hereby confirm and declare that, my/our firm/company M/s……………………………. 

…………………………………….. and my/ our firm/ group/ company/ sister concern / associate company 

have not been black listed/ de-listed or debarred put on holiday by any Institutional agencies/ Private/Govt. 
Deptt./ Public Sector Undertaking from participating in the tender, in last 7 year (my submitted experience 

certificate years as per experience clause 8 in section 1 of NIT) as on DNIT.  

i. If previously black listed / Barred pl providing details of same ----------------------------------- 
ii. My/ Our firm / partner as not black listed/ Business Banning by any organization/ PSU/Govt.  Body. 

From participating in the tender as on date.  

   (If this condition is come to notice at any time, during TOC, TEC & contract period, than entire 
amount of EMD, performance security Deposit & Bank Guarantee will be forfeited & all running contract 

shall be terminated.) 

 

15. I/We also declare that, no store of BSNL will be pending with me/ us issued against completed/ terminated 
works of BSNL. 

 

16. I/We declare that, in case it comes to the notice that the declaration/ documents/ information given by me/ 
us are false, the GMTD Bilaspur/ Chhattisgarh Telecom Circle is fully empowered to cancel my/our 

registration and can remove my/our name /Firm from the enlistment. 

 
17. I/We hereby confirm and declare that, my/our firm/company M/s……………………………… is /are not 

involved in any illegal activity and/or not charge sheeted for any criminal act of theft and/or diverting of 

fertilizers for industrial use or any other essential commodity during last five years. 

18. I/We also declare that, none of my blood relative is working in the Bharat Sanchar Nigam Limited 
anywhere in India. 
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19. I/We further undertake that, in case any of the facts sworn in as mentioned above and any particulars 

mentioned in our application as found other- wise or incorrect or false any stage my / our firm /company 
shall stand debarred from the present and future tenders of the BSNL. Besides BSNL shall be entitled to 

take all such actions as may be deemed fit including termination of contract , if awarded , without any claim 

for any compensation whatsoever on account of such premature closure of the contract.  

 
20. I/We declare that, all the information, Documents, Xerox copies of the Documents/ Certificates enclosed 

along with the Tender document are correct and if anything found false and/or incorrect and/or any 

suppression of fact is detected at any time, tender will be terminated and EMD/SD/Bills pending with 
Department will stand forfeited to BSNL and the contractor will be debarred from participation of any 

tender of this Department in future. 

21. I/we know that, to swear a false affidavit is a crime under the law and with such knowledge only I have 

swear this Affidavit.  
22. I/we declare that, the information and documents submitted along with the tender by me / us are correct and 

I / we are fully responsible for the correctness of the information and documents submitted by us. 

 
 

 

Signature of the authorized person 
(Full name & address) 

 

  

 
(Signature of the Proprietor/ Partner/ Director with seal) 

 

DEPONENT 
Verified at --------------------------------------------on-------------------------------that the contents of paras 1 

to 23 of this affidavit are true and correct and no part of this is false and nothing material has been concealed or 

falsely stated therein.  
I personally verified sign of authorized person Mr_____________________________ 

 

and his AADHAR CARD NO_____________________________________________ 

 
Signature of the authorized person 

(Full name & address with photo) 

 
 

            (Signature of the Proprietor/ Partner/ Director with seal) 

      

witness 
(Full name & address) 

 

 
 

DEPONENT 
                      (Signature & seal of Notary)  
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SECTION- XII 
Annexure-I 

PERFORMANCE SECURITY (BOND FORM) 

 

 BG No. ----------------------------                  Date---------------- 

 Amount--------------------                     Valid up to-----------------  
 

 In consideration of the CMD, Bharat Sanchar Nigam Ltd having agreed to exempt . . . . . . . . . . . . . . . . [Hereinafter 

called the "Contractor(s) "] from the demand, under the terms and conditions of an agreement/Purchaser Order) No. . . 

......……... Dated.................made between .......... and ..............for ............forth Tender of . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . (hereinafter called the "the said agreement"), of security deposit for the due fulfillment by the said 

Contractor (s) of the terms and conditions contained in the said Agreement, on production of a bank guarantee 

for................... we,(Name of the Bank)..............(Herein after referred to as "the Bank") at the request of . . . . . . . . . . . . . . 

(contractor(s) do hereby undertake to pay to the BSNL an amount not exceeding . . . . . . . . . . . .. . . . against any loss or 

damage caused to or suffered or would be caused to or suffered by the BSNL by reason or any breach by the said 

Contractor(s) of any of the terms or conditions contained in the said Agreement.  

2.  We (Name of the Bank) . . . . . . . . . . . . . . do hereby undertake to pay the amounts due and payable under this 

guarantee without any demur, merely on a demand from the BSNL stating that he amount claimed is due by way of loss or 

damage caused to or would be caused to or suffered by the BSNL by reason of breach by the said contractor(s) of any of 

terms or conditions contained in the said Agreement or by reason of the contractor (s) failure to perform the said 

Agreement. Any such demand made on the bank shall be conclusive as regards the amount due and payable by the Bank 

under this guarantee where the decision of the BSNL in these counts shall be final and binding on the bank. However, our 

liability under this guarantee shall be restricted to an amount not exceeding . . . . . . . . . . . . . .  

3.  We undertake to pay to the BSNL any money so demanded notwithstanding any dispute or disputes raised by the 

Contractor(s) / suppliers in any suit or proceeding before any court or tribunal relating thereto our liability under this 

present being absolute and unequivocal. The Payment so made by us under this bond shall be valid discharge of our liability 

for payment there under and the contractor(s) / supplier(s) shall have no claim against us for making such payment.  

4.  We (name of the Bank) . . . . . . . . . . further agree that the guarantee herein contained shall remain in full force and 

effect during the period that would be taken for the performance of the said agreement and that it shall continue to be 

enforceable till all the dues of the BSNL under or by virtue of the said Agreement have been fully paid and its claims 

satisfied or discharged or till................. (Office/BSNL) .............Certifies that the terms  

and conditions of the said Agreement have been fully and properly carried out by the said contractor(s) and accordingly 

discharge this guarantee. Unless a demand or claim under this guarantee is made on us in writing or  

before the expiry of Eighteen months from the date hereof, we shall be discharged from all liability under this guarantee 

thereafter.  

5. We (name of the Bank) . . . . . . . . . . . . further agree with the BSNL that the BSNL shall have the fullest liberty 

without our consent and without affecting in any manner our obligations hereunder to very any of the terms and conditions 

of the said Agreement or to extend time of performance by the said contractor(s) from time to time or to postpone for any 

time or from time to time any of the powers exercisable by the BSNL against the said contractor(s) and to forbear or 

enforce any of the terms and conditions relating to the said agreement and we shall not be relieved from our liability by 

reason of any such variation, or extension being granted to the said Contractor(s) or for any forbearance, act or omission on  

the part of the BSNL or any indulgence by the BSNL to the said contractor(s) or by any such matter or thing whatsoever 

which under the law relating to sureties would, but for this provision, have effect of so relieving us.  

6.  This guarantee will not be discharged due to the change in the constitution of the Bank or the contractor(s) / 

supplier(s).  

7.  We (Name of the Bank) . . . . . . . . . Lastly undertake not to revoke this guarantee during its currency except with 

the previous consent of the BSNL in writing.  

Dated the................ 

                             Signature of the Bank 

                    (Indicate the name of the Bank)  

Name of the Branch_________________________  

Bank Contract Telephone No. --------------------- Mobile No.--------------------- 

E-Mail ID _______________________________________________ 

Signature of the Witness 

Name of Witness 

Address of Witness 

 



NIT No. W-1-1/NIT/Tender/GMTD-BIL/2022-23/161 

Page 77 of 86                 Seal & Signature of the Bidder 

 

Annexure-II 
 

MATERIAL SECURITY BOND FORM 

 

BG No.________________________________   Date_________________________________ 

Rs.-------------------------------------    Valid up to __________________________ 

 

 Whereas ------------------------------ , having Address at -------------------------------------------------------------

----------------- (hereinafter called "the Contractor") has been awarded the contract of -------------------------

------------------------------------------- work, as per tender number ------------------------------------------dated 

----------------- know all men by these Presents that we --------------------------------------------------------------

------ of having our registered office At ------------------------------------------------------------ (hereinafter 

referred to as "the Bank") are bound unto AO (Cash) BSNL O/o GMTD Bilaspur (C.G.) (hereinafter 

called "the BSNL Bilaspur") in the sum of Rs.------------------------ for which payment will and truly to be 

made of the said BSNL Bilaspur, the Bank binds itself, its successors and assign by these presents . 

THE CONDITIONS OF THE OBLIGATION ARE: 

1. If the Contractor is unable to keep stores issued to him, property, i.e. the store provided to the 

contractor, by the BSNL Bilaspur are damaged or 

2. The stores issued to the contractor by the BSNL Bilaspur are stolen or 

3. The Contractor is not able to provide proper amount of the stores issued to him/her/them by the BSNL 

Bilaspur. 

We undertake to pay to the BSNL Bilaspur up to the above amount upon receipt of jts first written 

demand without the BSNL Bilaspur having to substantiate its demand, provided that in its 

demand, the BSNL Bilaspur will note that the amount claimed by it is due to It owing to the 

occurrence of one or two or all of three conditions specifying the occurred condition or 

conditions. 

This guarantee will remain in force up to and inducting One hundred and eighty (240) days after 

the Period of Contract validity, and any demand in respect thereof should reach the Bank not later 

than the above date. 

Dated the…….................day of .................. 

For------------------------------- 

                      Signature of the Bank 

               (Indicate the name of the Bank)  

Name of the Branch_________________________ 

Bank Contract Telephone No. --------------------- Mobile No.-------------------- 

E-Mail ID _______________________________________________ 

Signature of the Witness 

Name of Witness 

Address of Witness 
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SECTION – XIII 

 
{To be executed on non judicial stamp paper of Rs. Minimum 100/- or Rs. as per stamp Act of Finalized Tender cost  

(which is More)} 
 

AGREEMENT 
 

 This agreement made on this _________day of (month)   (year) 2022 Between BSNL (A Govt. of India 

Enterprises) a company incorporated under the companies act 1956 vide incorporation certificate 

No___________________having its registered corporate office at Bharat Sanchar Bhawan H.C. Mathur lane 

, Janpath New Delhi-110001 and Circle Office CGM o/o CGMT C.G. Circle Chhattisgarh Raipur (C.G.) 

and SSA GMTD O/o GMTD BSNL Bilaspur of the first part through AGM (NP-CFA) O/o GMTD Bilaspur 

(C.G.) after approval of GMTD (hereinafter referred to as the „Party of First Part‟ which expression shall 

included the legally constituted signatories, assigns, successors and officers duly empowered to execute such 

agreement) empowered to execute this agreement through its resolution passed in the meeting of Board of 

directors .Its provisional acceptance tender vide number---------------------------------------------------------------------

-------------------- Dated:       herein part of this agreement.  
 

And  
 

M/s ---------------------------------------------- having Address at _____________________________________ 

(hereinafter referred to as the Party of Second Part‟ or Second Part which expression shall included the legally 

constituted signatories, assigns, Successors and officers duly empowered to execute such agreement) of the 

second part through his sole proprietor Mr. ________________________ empowered to execute this agreement.  

Whereas the Party of First Part i.e. BSNL (A Govt. of India Enterprises) is and  

Whereas the contractor has offered to enter into contract in pure work contract: with the said BSNL for 

execution of work of “__________________________________________________________. Vide NIT No.                              

NIT No. W-1-1/NIT/Tender/GMTD-BIL/2022-23/161   Dated:   ........................... the BSNL BILASPUR) on 

the terms and conditions herein contained and the rates approved by the BSNL (copy of Rates annexed) have 

been duly accepted and where as the “Service Provider” has deposited as SD Rs._________________     

vide_________________   dated      from     Bank.--------------------------Valid up to --------------------------And 

 Whereas No interest will be claimed on the security deposits. The “Service Provider” has deposited as.  

 

Now these presents witness and it is hereby agreed and declared by and between the parties to these presents as 

follows: 

1) The contractor shall, during the period of this contact: that is to say from-------------------to--------------

 or completion of work for Rs.----------------------- (In words)_________________________________ 

 whichever is earlier or until this contact: shall be determined by such notice as is herein after 

 mentioned, safely carryout, by means of labourers employed at his own expenses and by means of 

 tools, implements and equipment etc. to be supplied by him to his labour at his own expenses, all 

 technical all trenching, cable laying, cable jointing, pillar construction, DP fitting and other 

 associated works as described in documents (annexed to the agreement), when the BSNL or GMTD 

BILASPUR or any other persons authorized by GMTD BILASPUR in that behalf require. It is 

understood by the contractor that the quantity of work mentioned on the schedule is likely to change as 

per actual requirements as demanded by exigencies of service. 

2) The NIT (Notice Inviting Tender), Bid documents (Qualifying and Financial), letter of intent, 

 approved rates, annexed hereto and such other additional particulars, Instructions, drawings, work 

 orders as may be found requisite to be given during execution of the work shall be deemed and taken 

 to be an integral part of the contract and shall also be deemed to be included in the expression "The 

 Agreement" or "The Contract” wherever herein used. 

3) The contractor shall also supply the requisite number of workmen with means & materials as well as 

 tools, appliances, machines, implements, vehicles for transportation, cartage etc. required for the  proper 

execution of work within the time prescribed in the work orders. 
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4) The contractor hereby declares that nobody connected with or in the employment of the BSNL 

 BILASPUR of Telecommunications/DTS is not/shall not ever be admitted as partner in the contract:. 

5) The contractor shall abide by the terms and conditions, rules, guidelines, construction practices, safety 

 precautions etc. stipulated in the tender document including any correspondence between the 

 contractor and the BSNL having bearing on execution of work and payments of work to be done  under 

the contract. 

6) Copies of authenticated documents of payments of EPF contribution paid for the last month should be 

 attached along with the current month bill. 

7) This Contract is subject to jurisdiction of Court at Chhattisgarh state.  

 

8) The contractor shall abide by the Labour laws as under : 

    I hereby give an undertaking to abide by the following. 

A. As per the existing guidelines of the provisions of ESI/EPF & Misc. provisions Act 1952 & Employees 

provident Fund Scheme 1952, ESI/EPF is to be deducted for each labour engaged by the contractors. For 

this the contractor shall have to take EPF code/ No from  the EPF / ESI Commissioner and do necessary 

deductions 

B. To implement the said statutory requirements, the contractor should be registered with EPF/ESI 

Commissioner. They would have to furnish an undertaking that within seven days of the close of every 

month, they will submit a statement showing recoveries of contribution in respect of employees with the 

certificate that the same has been deposited with PF /ESI Commissioner. 

 

In witness whereof the parties present have here into set their respective hands and seals the day and year in-

2022. 

 

Above written:  

 

Signed & Delivered on behalf   Signed sealed & Delivered by the. 

of the BSNL   above named Contractor 

 

 

 

In the presence of Witness: 

 

 
 

1.                               1. 
 

 

 

 

2.                               2. 
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SECTION-XIV 

 

1. Business Banning Condition The contractor shall be blacklisted for a specific period under any of the 

following circumstances: 

 
a) If the contractor fails to execute the contract or executes it unsatisfactorily.  
b) If the contractor is no longer in possession of adequate man power/ labour/ personnel or financial 

resources.  
c) If the contractor is litigious by nature or has violated any condition of the contract.  
d) If the contractor is found to have given false information at the time of enlistment or is declared or is 

in the process of being declared bankrupt/insolvent winding-up, dissolved or partitioned.   
e) If the contractor persistently violates the labour regulations and other contract laws.  

f) If the contractor has been found involved in unethical business practices.  
g) If the contractor has been found adopting wrongful means to influence the departmental authorities.  
 

The blacklisted contractor shall neither be allowed to participate in the tenders nor shall be allowed 
to apply for fresh enlistment anywhere in the DTS during the specified period of black listing  

 
2.  Period for removal /black listing 
 

a) The contractor who has been removed from the enlistment shall neither be allowed to participate in 
the tenders anywhere in BSNL nor shall be allowed to apply for enlistment for a period of 15 years 
from the date of issue of order  

b) Black listing: The contractor who has been black listed shall neither be allowed to participate in the 

tender anywhere in BSNL nor shall be allowed to apply for enlistment for a minimum period of 02 
years and maximum period of 05 years from the date of issue of order. The action of removal/black 

listing will impact the economic interest of the contractor and therefore, it is likely that the contractor 
may seek recourse to legal action, it is therefore incumbent on the part of competent authority to 

ensure that proper and adequate ground exists for such decision. However, for proper and timely 
execution of works, the terms and conditions should be observed meticulously and appropriate and 

timely action should be initiated against the contractors(s) if delays, lapses or violations are observed 
without waiting for their repetitions. Timely execution of works with requisite quality at competitive 

costs is the essence of the contract system. 

 
3  Termination Notice  

1. Before terminating of the running contract a show cause notice may be issued to contractor to reply 
within 15 days. GMTD Bilaspur reserved the right to decide the explanation if submitted by the 
contractor for terminating the running contract.  

2. If any communication/information comes to the notice of SSA Bilaspur, regarding black listing of 
the firms. The GMTD BSNL Bilaspur reserved the right to discontinue /terminate of all the running 
contract of this firm.  
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SECTION- XV 
FINANCIAL BID 

(THIS BID SHOULD BE FILLED & SUBMITTED ONLINE ONLY) 

(THIS IS GIVEN ONLY FOR THE PURPOSE OF QUANTITY & CONDITIONS ONLY) 

  
   

  

NIT No. W-1-1/NIT/Tender/GMTD-BIL/2022-23/161                                          Dated: 10.05.2022 

RATES TO BE OFFERED FOR “-E-Tender for Rehabilitation of OFC routes and associated works for LWE sites at Ambikapur, in 

Sarguja SSA under Bilaspur BA.. 

To 

      The AGM (NP-CFA) 

      O/o GMTD BILASPUR 

  

Dear Sir, 

 

        Having examined the tender documents, terms and conditions stipulated therein, specifications of work etc., we the under signed offer to execute E-
Tender for Rehabilitation of OFC routes and associated works for LWE sites at Ambikapur  in Sarguja SSA under Bilaspur BA. in conformity 

with the said specifications and conditions of contract at the percentage (below/at par/ above) on standard schedule rates (Annexure –I) quoted as under:- 

I/We hereby quote 

Sn Name of Service SSA Name of Route/Section Rate Quote to Above/Below/AT Par  

1 

E-Tender for Rehabilitation of 

OFC routes and associated 

works for LWE sites at 

Ambikapur in Sarguja SSA 

under Bilaspur BA. 

Sarguja 
Section-I  

(Ambikapur) 

Below in figure……..% In 
Words……………………………..………..................%. 

At Par(neither above nor below) 

 Above in figure………%In 
Words………………………………………………….......% 

 
    IMP NOTE :- 

  1.       The bid should be filled & submitted online only (in excel and signed pdf both format) 

  
2.       The Tenderer to be note that the rates quoted should be inclusive of excise duty, sale tax/vat, labour cess (1% deduct from bill)  as per  central/CG state 

Govt. rule, excluding GST. The rate shall be firm and final. Nothing etc. shall be paid on any account. 

If  our  Bid  is  accepted,  we  shall  submit  the  securities  as  per  the  conditions  mentioned  in  the contract. We agree to abide by this Bid for a period of 
240 days from the date of opening of financial bid and  it  shall  remain  binding  upon  us  and  may  be  accepted  at  any  time  before  the  expiry  of  that 
period. 

I/ We have read carefully the terms and conditions, technical aspects / matter guidance in connection with this tender and accept all terms and conditions etc 
and assured that I/We have the capacity / capability to comply the order within specified time. 

I/ We hereby quote my / our rates for different items of work of OFC Construction Work and in case I/we am/ are not able to carry out the work as per the 
terms and conditions of tender my/ our EMD /Security Deposit may be forfeited. 

I agree with all the terms and conditions of the tender and would be abide by all these. 

        

Signature of tenderer …………………………….. For or on behalf of: 
……………………………….. 
(Name of the firm: ……………………………………… 
Address ……………………………………………………… 
Phone  No. ………….......FAX No. ……………Seal / Stamp of the firm: 
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FINANCIAL BID 

(THIS BID SHOULD BE FILLED & SUBMITTED ONLINE ONLY) 

(THIS IS GIVEN ONLY FOR THE PURPOSE OF QUANTITY & CONDITIONS ONLY) 

  
   

  

NIT No. W-1-1/NIT/Tender/GMTD-BIL/2022-23/161                                          Dated: 10.05.2022 

RATES TO BE OFFERED FOR “-E-Tender for Rehabilitation of OFC routes and associated works for LWE sites at, Manendragarh 

and Balrampur areas in Sarguja SSA under Bilaspur BA. 

To 

      The AGM (NP-CFA) 

      O/o GMTD BILASPUR 

  

Dear Sir, 

 

        Having examined the tender documents, terms and conditions stipulated therein, specifications of work etc., we the under signed offer to execute E-
Tender for Rehabilitation of OFC routes and associated works for LWE sites at Manendragarh and Balrampur areas in Sarguja SSA under 
Bilaspur BA.. in conformity with the said specifications and conditions of contract at the percentage (below/at par/ above) on standard schedule rates 

(Annexure –I) quoted as under:- 

I/We hereby quote 

Sn Name of Service SSA Name of Route/Section Rate Quote to Above/Below/AT Par  

1 

E-Tender for Rehabilitation of 

OFC routes and associated 

works for LWE sites at 

Manendragarh and Balrampur 

areas in Sarguja SSA under 

Bilaspur BA. 

Sarguja 

Section-II 
(Manendragarh & 

Balrampur) 

Below in figure……..% In 
Words……………………………..………..................%. 

At Par(neither above nor below) 

 Above in figure………%In 
Words………………………………………………….......% 

 
    IMP NOTE :- 

  1.       The bid should be filled & submitted online only (in excel and signed pdf both format) 

  
2.       The Tenderer to be note that the rates quoted should be inclusive of excise duty, sale tax/vat, labour cess (1% deduct from bill)  as per  central/CG state 

Govt. rule, excluding GST. The rate shall be firm and final. Nothing etc. shall be paid on any account. 

If  our  Bid  is  accepted,  we  shall  submit  the  securities  as  per  the  conditions  mentioned  in  the contract. We agree to abide by this Bid for a period of 
240 days from the date of opening of financial bid and  it  shall  remain  binding  upon  us  and  may  be  accepted  at  any  time  before  the  expiry  of  that 
period. 

I/ We have read carefully the terms and conditions, technical aspects / matter guidance in connection with this tender and accept all terms and conditions etc 
and assured that I/We have the capacity / capability to comply the order within specified time. 

I/ We hereby quote my / our rates for different items of work of OFC Construction Work and in case I/we am/ are not able to carry out the work as per the 
terms and conditions of tender my/ our EMD /Security Deposit may be forfeited. 

I agree with all the terms and conditions of the tender and would be abide by all these. 

        

Signature of tenderer …………………………….. For or on behalf of: 
……………………………….. 
(Name of the firm: ……………………………………… 
Address ……………………………………………………… 
Phone  No. ………….......FAX No. ……………Seal / Stamp of the firm: 
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NOTE: THE MATERIALS WILL BE MADE AVAILABLE AT SSA STORES. 

Annexure-I 
Schedule of Rate for E-Tender for Rehabilitation of OFC routes and associated works for LWE sites at Ambikapur,  

 in Sarguja SSA under Bilaspur BA. 

 

 

 

 

 

 

Estimate for optical Fiber cable /Rehabilitations/OFC Patch work in LWE Sites at Ambikapur in Surguja SSA under Bilaspur BA. Route Length 
64.5 KM 

S.N. Description of item Unit Rate Qty  
Total 

Amount  

(A)   OFC laying and Associated Work 

1 
Excavating trenches up to a depth of 165 cms and back filling the excavated trenches after laying the PLB pipe with or 

without protection. 

 (a)  
Excavating trenches up to a depth of 165 cms and back filling the excavated 
trenches after laying the PLB pipe with or without protection (PLB Laying 
by Any means i.e. Open trench/HDD/Boring etc). 

Per 
Running 

meter 
224.72 64500 14494440 

2 Splicing and termination of Optical Fiber Cable  

(a) 12F/24F/48F   4730 210 993300 

3 
Digging of pit for jointing chamber, Fixing of Pre-cast RCC chamber, 
filling of joint chamber with clean sand,Supply and  placing of pre-caste 

RCC slabs on  joint chamber, and backfilling of jointing pit. 

Per  
jointing 

chamber 

1650 150 247500 

4 
Digging of pit 1 meter towards jungle side on each manhole/joint chamber 
for fixing of route/joint indicator with base concreting as per specification, 
painting and sign writing of route/joint indicators. 

Per 
Indicator 

330 150 49500 

5 Clamping of PLB pipe inside GI/DWC Pipes along bridges/ culvert  (Specifications will be provided by BSNL) 

(a)  Clamping which requires drilling of holes along the retention wall Per clamp 110 50 5500 

 (b)  Clamping which does not requires drilling of holes along the retention wall Per clamp 34.5 50 1725 

6 Laying of  63/50 mm DWC pipe with PLB pipe inside Per meter 8.25 400 3300 

7 Laying of  DWC pipes bigger size than 63/50 mm with PLB pipe inside Per meter 10.35 400 4140 

8 Laying half round pipes around (top and bottom ) of PLB pipes Per meter 6.61 0 0 

9 
Documentation (6 copies of documents for each route/section = one set) 
along with CD (soft copy) 

Per set/ 
per 

section 
4500 10 45000 

10 Recovery empty cable drum Per drum 495 32 -15840 

11 Supply of RCC Route/Joint indicator with installation 
Per 

indicator 
396 315 124740 

12 
Cable Pulling Work / Cable Blowing/ De- Blowing (Opening of Manholes, Pulling of O.F. Cable, Sealing of PLB pipes in 

Manholes by Rubber Bushes and  providing PLB/RCC Split Pipes in manholes / Back filing of Manholes.  

(a) Up to 48 OF Cable  Per 
Running 

meter 

12.94 66000 854040 

(b) 96 F OF Cable  16.17 0 0 

Total (A) =       16807345 

Miscellaneous/Contingencies (for unforeseen work ) @ 5% 840367.25 

TOTAL COST of  WORKS  (A) 17647712 
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Schedule of Rate for E-Tender for Rehabilitation of OFC routes and associated works for LWE sites at 

 Manendragarh and Balrampur areas in Sarguja SSA under Bilaspur BA. 

 

Estimate for optical Fiber cable /Rehabilitations/OFC Patch work in LWE Sites in Manendragarh and Balrampur in Surguja SSA under 
Bilaspur BA (20.5 KM) 

S.N. Description of item Unit Rate Qty  
Total 

Amount  

(A)   OFC laying and Associated Work 

1 
Excavating trenches up to a depth of 165 cms and back filling the excavated trenches after laying the PLB pipe with or 

without protection. 

 (a)  
Excavating trenches up to a depth of 165 cms and back filling the 
excavated trenches after laying the PLB pipe with or without protection 
(PLB Laying by Any means i.e. Open trench/HDD/Boring etc). 

Per 
Running 

meter 
224.72 20500 4606760 

2 Splicing and termination of Optical Fiber Cable  

(a) 12F/24F/48F   4730 60 283800 

3 
Digging of pit for jointing chamber, Fixing of Pre-cast RCC chamber, 
filling of joint chamber with clean sand,Supply and  placing of pre-caste 
RCC slabs on  joint chamber, and backfilling of jointing pit. 

Per  
jointing 
chamber 

1650 52 85800 

4 

Digging of pit 1 meter towards jungle side on each manhole/joint 

chamber for fixing of route/joint indicator with base concreting as per 
specification, painting and sign writing of route/joint indicators. 

Per 
Indicator 

330 60 19800 

5 Clamping of PLB pipe inside GI/DWC Pipes along bridges/ culvert  (Specifications will be provided by BSNL) 

(a)  Clamping which requires drilling of holes along the retention wall 
Per 

clamp 
110 40 4400 

 (b)  
Clamping which does not requires drilling of holes along the retention 
wall 

Per 
clamp 

34.5 40 1380 

6 Laying of  63/50 mm DWC pipe with PLB pipe inside Per meter 8.25 200 1650 

7 Laying of  DWC pipes bigger size than 63/50 mm with PLB pipe inside Per meter 10.35 200 2070 

8 Laying half round pipes around (top and bottom ) of PLB pipes Per meter 6.61 0 0 

9 
Documentation (6 copies of documents for each route/section = one set) 
along with CD (soft copy) 

Per set/ 
per 

section 
4500 5 22500 

10 Recovery empty cable drum Per drum 495 10 -4950 

11 Supply of RCC Route/Joint indicator with installation 
Per 

indicator 
396 100 39600 

12 
Cable Pulling Work / Cable Blowing/ De- Blowing (Opening of Manholes, Pulling of O.F. Cable, Sealing of PLB pipes 

in Manholes by Rubber Bushes and  providing PLB/RCC Split Pipes in manholes / Back filing of Manholes.  

(a) Up to 48 OF Cable  Per 
Running 

meter 

12.94 21500 278210 

(b) 96 F OF Cable  16.17 0 0 

Total (A) =       5341020 

Miscellaneous/Contingencies (for unforeseen work ) @ 5% 267051 

TOTAL COST of  WORKS  (A) 5608071 


